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Document A 
ADVERTISEMENT FOR BIDS 

 
El Dorado Rural Public Water Authority 
3256 W. Hillsboro 
El Dorado, AR 71730 
 
Separate sealed Bids for the construction of Wastewater System Improvements: Contract I 
(Parnell Road Sewer Force Main Extension and Valves for Master Meters) will be received 
by the El Dorado Rural Public Water Authority at 3256 W. Hillsboro, El Dorado, AR 71730 
until _____________, on _______________ 20_______ and then at said office publicly opened 
and read aloud. 
 
The Contract Documents may be examined at the following locations: 
Gaunt Engineers, Inc., 3256 W. Hillsboro, El Dorado, AR 71730 
www.gauntengineers.net  
 
Copies of the Contract Documents may be obtained at the office of Gaunt Engineers, Inc. 
located at 3256 W. Hillsboro, El Dorado, AR 71730 upon nonrefundable payment of $50.00 
for each set. 
 
Any contract or contracts awarded under this invitation for bids will be subject to the requirements 
of the Arkansas Revolving Loan Fund (RLF) Programs as described in the contract documents. 
 
All qualified applicants will receive consideration for employment without regard to race, color, 
religion, sex, or national origin.  Bidders on this work will be required to comply with the 
President’s Executive Order 11246, as amended.  The requirements for Bidders and Contractors 
under this order are explained in the specifications. 
 
Each Bidder must comply with the requirements, terms, and conditions of the Arkansas Natural 
Resources Commission, the Disadvantaged, Minority and Women Business Enterprise 
(DBE/MBE/WBE) requirements, the Consolidated Appropriations Act of 2014  
(Public Law 113-76) including the "American Iron and Steel (AIS)" requirement, Labor Standards, 
Equal Employment Opportunity, and the “Prohibition on certain telecommunication and video 
surveillance services or equipment provisions” during the performance of this contract.  The 
Bidder commits itself to the requirements for the participation contained herein and all other 
requirements, terms, and conditions of these bid conditions by submitting a properly signed Bid.  
Each requirement listed above for the RLF programs are in the Supplemental Conditions in the 
Contract Documents. 
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Document B 
INFORMATION FOR BIDDERS 

 

Bids will be received by the El Dorado Rural Public Water Authority (herein called the 

"Owner") at 3256 W. Hillsboro, El Dorado, AR 71730 until _________________________ , 20 

______ and then at said office publicly opened and read aloud. 
 

Each Bid must be submitted in a sealed envelope, addressed to the El Dorado Rural Public 

Water Authority at 3256 W. Hillsboro, El Dorado, AR 71730. 

Each sealed envelope containing a Bid must be plainly marked on the outside as Bid for 

Wastewater System Improvements: Contract I—Parnell Road Sewer Force Main Extension 

and Valves for Master Meters and the envelope should bear on the outside the Bidder's name, 

address, and license number if applicable, and the name of the project for which the Bid is 

submitted.  If forwarded by mail, the sealed envelope containing the Bid must be enclosed in 

another envelope addressed to the Owner at 3256 W. Hillsboro St., El Dorado, AR 71730.  
 

The Bidders attention is called to the requirements of the Supplemental General Conditions for the 

Revolving Loan Fund (RLF) contained in the contract documents including but not limited to 

Disadvantaged, Minority and Women's Business (DBE/MBE/WBE) participation and reporting 

requirements as well as the “American Iron and Steel” requirement, Labor Standards, Equal 

Employment Opportunity, and the “Prohibition on certain telecommunication and video 

surveillance services or equipment”.  Further, Bidders will be required to submit with their Bids, 

a Contractor's Act of Assurance Form certifying their understanding of and compliance with the 

Supplemental General Conditions.  In addition, post Bid completion of DBE/MBE/WBE 

Compliance Evaluation Forms will be required and approved before the Contract can be Awarded. 
 

All Bids must be made on the required Bid form.  All blank spaces for Bid prices must be filled 

in, in ink or typewritten, and the Bid form must be fully completed and executed when submitted.  

Only one copy of the Bid form is required. 
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The Owner may waive any informalities or minor defects or reject any and all Bids.  Any Bid may 

be withdrawn prior to the above scheduled time for the opening of Bids or authorized 

postponement thereof.  Any Bid received after the time and date specified shall not be considered.  

No Bidder may withdraw a Bid within sixty days after the actual date of the opening thereof.  

Should there be reasons why the contract cannot be Awarded within the specified period, the time 

may be extended by mutual agreement between the Owner and the Bidder. 
 

Bidders must satisfy themselves of the accuracy of the estimated quantities in the Bid schedule by 

examination of the site and a review of the drawings and specifications including Addenda.  After 

Bids have been submitted, the Bidder shall not assert that there was a misunderstanding concerning 

the quantities of Work or of the nature of the Work to be done. 
 

The Owner shall provide to Bidders prior to Bidding, all information that is pertinent to, and 

delineates and describes, the land owned and rights-of-way acquired or to be acquired. 
 

The Contract Documents contain the provisions required for the construction of the Project.  

Information obtained from an Officer, Agent, or Employee of the Owner or any other person shall 

not affect the risks or obligations assumed by the Contractor or relieve the contractor from 

fulfilling any of the conditions of the Contract. 
 

Each Bid must be accompanied by a Bid Bond payable to the Owner for five percent of the total 

amount of the Bid.  As soon as the Bid prices have been compared, the Owner will return the 

Bonds of all except the three lowest responsible Bidders.  After Bids have been opened and prior 

to Award, the apparent low Bidder will have fifteen business days to submit their DBE solicitation 

process and forms.  All Bidders, as a condition of bidding, are required to document to the Owner 

and to the Commission that the “good faith efforts” were taken in the preparation of bids to obtain 

DBE/MBE/WBE participation.  The Commission will give notice when the Contractor and Entity 

can sign the Agreement.  When the Agreement is executed the Bonds of the two remaining 
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unsuccessful Bidders will be returned.  The Bid Bond of the successful Bidder will be retained 

until the Payment Bond and Performance Bond have been executed and approved, after which it 

will be returned.  A certified check may be used in lieu of a Bid Bond. 
 

A Performance Bond and a Payment Bond each in the amount of 100 percent of the Contract Price, 

with a corporate surety approved by the Owner, will be required for the faithful performance of 

the contract. 
 

Attorneys-in-Fact who sign Bid Bonds or Payment Bonds and Performance Bonds must file with 

each Bond a certified and effective dated copy of their Power of Attorney.  Attorneys-in-Fact that 

sign the Bonds must be licensed to conduct business in the State of Arkansas. 
 

The party to whom the contract is Awarded will be required to execute the Agreement, and obtain 

the performance Bond and payment Bond within ten calendar days from the date when Notice of 

Award is delivered to the Bidder.  The Notice of Award shall be accompanied by the necessary 

Agreement and Bond forms.  In case of failure of the Bidder to execute the Agreement, the Owner 

may consider the Bidder in default; in which case the Bid Bond accompanying the proposal shall 

become the property of the Owner. 
 

Successful Bidder must comply with the requirements of Arkansas Code Ann. §17-25-401-409 

(1995) in accordance with the procedures established by the Contractors Licensing Board 

(Reference Supplemental General Conditions). 
 

Successful Bidder must comply with the requirements of Act 291 of 1993 concerning trenches or 

other excavations five feet deep or more in accordance with OSHA standards. 
 

The Owner within ten days of receipt of acceptable Performance Bond, Payment Bond and 

Agreement signed by the party to whom the Agreement was awarded shall sign the Agreement 

and return to such party an executed duplicate of the Agreement.  Should the Owner not execute 
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the Agreement within such period, the Bidder may by Written Notice withdraw the signed 

Agreement.  Such notice of withdrawal shall be effective upon receipt of the notice by the Owner. 

 

The Notice to Proceed shall be issued within ten days of the execution of the Agreement by the 

Owner.  Should there be reasons why the Notice to Proceed cannot be issued within such period, 

the time may be extended by mutual agreement between the Owner and Contractor.  If the Notice 

to Proceed has not been issued within the ten day period or within the period mutually agreed 

upon, the Contractor may terminate the Agreement without further liability on the part of either 

party. 
 

The Bidder must present satisfactory evidence that he has been regularly engaged in the type of 

work Bid upon, giving the length of time so engaged, and that he is fully prepared with the 

necessary capital, material, machinery, and expert workmen to perform the contract. 
 

The attention of prospective Bidders is directed to Act 150 of the 1965 Acts of Arkansas, being an 

"Act Regulating the Practice of Contracting in the State of Arkansas".  When the project presented 

for Bid is financed in whole or in part with State funds and is estimated to cost $20,000.00 or more, 

the prospective Bidder must show evidence of license with the "Contractor's Licensing Board" for 

the State of Arkansas before a proposal form will be furnished. 
 

The Owner may make such investigations as deemed necessary to determine the ability of the 

Bidder to perform the Work, and the Bidder shall furnish to the Owner all such information and 

data for this purpose as the Owner may request.  The Owner reserves the right to reject any Bid if 

the evidence submitted by, or investigation of, such Bidder fails to satisfy the Owner that such 

Bidder is properly qualified to carry out the obligations of the Agreement and to complete the 

Work contemplated therein. 
 
A conditional or qualified Bid will not be accepted. 
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Award will be made to the lowest responsible Bidder. 
 

All applicable laws, ordinances and the rules and regulations of all authorities having jurisdiction 

over construction of the Project shall apply to the contract throughout. 
 

Each Bidder is responsible for inspecting the site and for reading and being thoroughly familiar 

with the Contract Documents.  The failure or omission of any Bidder to do any of the foregoing 

shall in no way relieve any Bidder from any obligation in respect to its Bid. 
 

Further, the Bidder agrees to abide by the requirements set forth in the Supplemental Conditions. 
 

The low Bidder shall supply the names and addresses of major material Suppliers and 

Subcontractors when required to do so by the Owner. 
 

Inspection trips for prospective Bidders will leave from the office of Gaunt Engineers, Inc. at  

3256 W. Hillsboro, El Dorado, AR 71730. 
 

The ENGINEER is Gaunt Engineers, Inc. 

The ENGINEER'S address is 3256 W. Hillsboro, El Dorado, AR 71730. 
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Document C 
REVOLVING LOAN FUND (RLF) 
Davis Bacon Wage Determination 

 
           "General Decision Number: AR20250043 01/03/2025 
 
Superseded General Decision Number: AR20240043 
 
State: Arkansas 
 
Construction Type: Heavy 
HEAVY CONSTRUCTION PROJECTS (Including Water and Sewer Lines) 
 
County: Union County in Arkansas. 
 
Note: Contracts subject to the Davis-Bacon Act are generally 
required to pay at least the applicable minimum wage rate 
required under Executive Order 14026 or Executive Order 13658. 
Please note that these Executive Orders apply to covered 
contracts entered into by the federal government that are 
subject to the Davis-Bacon Act itself, but do not apply to 
contracts subject only to the Davis-Bacon Related Acts, 
including those set forth at 29 CFR 5.1(a)(1). 
 
______________________________________________________________ 
|If the contract is entered    |. Executive Order 14026      | 
|into on or after January 30,  |  generally applies to the   | 
|2022, or the contract is      |  contract.                  | 
|renewed or extended (e.g., an |. The contractor must pay    | 
|option is exercised) on or    |  all covered workers at     | 
|after January 30, 2022:       |  least $17.75 per hour (or  | 
|                              |  the applicable wage rate   | 
|                              |  listed on this wage        | 
|                              |  determination, if it is    | 
|                              |  higher) for all hours      | 
|                              |  spent performing on the    | 
|                              |  contract in 2025.          | 
|______________________________|_____________________________| 
|If the contract was awarded on|. Executive Order 13658      | 
|or between January 1, 2015 and|  generally applies to the   | 
|January 29, 2022, and the     |  contract.                  | 
|contract is not renewed or    |. The contractor must pay all| 
|extended on or after January  |  covered workers at least   | 
|30, 2022:                     |  $13.30 per hour (or the    | 
|                              |  applicable wage rate listed| 
|                              |  on this wage determination,| 
|                              |  if it is higher) for all   | 
|                              |  hours spent performing on  | 
|                              |  that contract in 2025.     | 
|______________________________|_____________________________| 
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The applicable Executive Order minimum wage rate will be 
adjusted annually. If this contract is covered by one of the 
Executive Orders and a classification considered necessary for 
performance of work on the contract does not appear on this 
wage determination, the contractor must still submit a 
conformance request. 
 
Additional information on contractor requirements and worker 
protections under the Executive Orders is available at 
http://www.dol.gov/whd/govcontracts. 
 
 
Modification Number     Publication Date 
          0              01/03/2025 
 
  SUAR2015-040 01/09/2017 
 
                                  Rates          Fringes 
 
CARPENTER, Includes Form Work....$ 16.41 **          3.15 
   
LABORER:  Common or General......$ 12.25 **          0.00 
   
LABORER:  Pipelayer..............$ 12.25 **          0.00 
   
OPERATOR:     
Backhoe/Excavator/Trackhoe.......$ 21.48             0.00 
   
OPERATOR:  Bulldozer.............$ 20.10             0.00 
   
TRUCK DRIVER:  Dump Truck........$ 13.12 **          0.00 
---------------------------------------------------------------- 
 
WELDERS - Receive rate prescribed for craft performing 
operation to which welding is incidental. 
 
================================================================ 
 
** Workers in this classification may be entitled to a higher 
minimum wage under Executive Order 14026 ($17.75) or 13658 
($13.30).  Please see the Note at the top of the wage 
determination for more information. Please also note that the 
minimum wage requirements of Executive Order 14026 are not 
currently being enforced as to any contract or subcontract to 
which the states of Texas, Louisiana, or Mississippi, including 
their agencies, are a party. 
 
Note: Executive Order (EO) 13706, Establishing Paid Sick Leave 
for Federal Contractors applies to all contracts subject to the 
Davis-Bacon Act for which the contract is awarded (and any 
solicitation was issued) on or after January 1, 2017.  If this 
contract is covered by the EO, the contractor must provide 
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employees with 1 hour of paid sick leave for every 30 hours 
they work, up to 56 hours of paid sick leave each year. 
Employees must be permitted to use paid sick leave for their 
own illness, injury or other health-related needs, including 
preventive care; to assist a family member (or person who is 
like family to the employee) who is ill, injured, or has other 
health-related needs, including preventive care; or for reasons 
resulting from, or to assist a family member (or person who is 
like family to the employee) who is a victim of, domestic 
violence, sexual assault, or stalking.  Additional information 
on contractor requirements and worker protections under the EO 
is available at 
https://www.dol.gov/agencies/whd/government-contracts. 
 
Unlisted classifications needed for work not included within 
the scope of the classifications listed may be added after 
award only as provided in the labor standards contract clauses 
(29CFR 5.5 (a) (1) (iii)). 
 
 
---------------------------------------------------------------- 
 
The body of each wage determination lists the classifications 
and wage rates that have been found to be prevailing for the 
type(s) of construction and geographic area covered by the wage 
determination. The classifications are listed in alphabetical 
order under rate identifiers indicating whether the particular 
rate is a union rate (current union negotiated rate), a survey 
rate, a weighted union average rate, a state adopted rate, or a 
supplemental classification rate. 
 
Union Rate Identifiers 
 
A four-letter identifier beginning with characters other than 
""SU"", ""UAVG"", ?SA?, or ?SC? denotes that a union rate was 
prevailing for that classification in the survey. Example: 
PLUM0198-005 07/01/2024. PLUM is an identifier of the union 
whose collectively bargained rate prevailed in the survey for 
this classification, which in this example would be Plumbers. 
0198 indicates the local union number or district council 
number where applicable, i.e., Plumbers Local 0198. The next 
number, 005 in the example, is an internal number used in 
processing the wage determination. The date, 07/01/2024 in the 
example, is the effective date of the most current negotiated 
rate. 
 
Union prevailing wage rates are updated to reflect all changes 
over time that are reported to WHD in the rates 
in the collective bargaining agreement (CBA) governing the 
classification. 
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Union Average Rate Identifiers 
 
The UAVG identifier indicates that no single rate prevailed for 
those classifications, but that 100% of the data reported for 
the classifications reflected union rates. EXAMPLE: 
UAVG-OH-0010 01/01/2024. UAVG indicates that the rate is a 
weighted union average rate. OH indicates the State of Ohio. 
The next number, 0010 in the example, is an internal number 
used in producing the wage determination. The date, 01/01/2024 
in the example, indicates the date the wage determination was 
updated to reflect the most current union average rate. 
 
A UAVG rate will be updated once a year, usually in January, to 
reflect a weighted average of the current rates in the 
collective bargaining agreements on which the rate is based. 
 
Survey Rate Identifiers 
 
The ""SU"" identifier indicates that either a single non-union 
rate prevailed (as defined in 29 CFR 1.2) for this 
classification in the survey or that the rate was derived by 
computing a weighted average rate based on all the rates 
reported in the survey for that classification. As a weighted 
average rate includes all rates reported in the survey, it may 
include both union and non-union rates. Example: SUFL2022-007 
6/27/2024. SU indicates the rate is a single non-union 
prevailing rate or a weighted average of survey data for that 
classification. FL indicates the State of Florida. 2022 is the 
year of the survey on which these classifications and rates are 
based. The next number, 007 in the example, is an internal 
number used in producing the wage determination. The date, 
6/27/2024 in the example, indicates the survey completion date 
for the classifications and rates under that identifier. 
 
?SU? wage rates typically remain in effect until a new survey 
is conducted. However, the Wage and Hour Division (WHD) has the 
discretion to update such rates under 29 CFR 1.6(c)(1). 
 
State Adopted Rate Identifiers 
 
The ""SA"" identifier indicates that the classifications and 
prevailing wage rates set by a state (or local) government were 
adopted under 29 C.F.R 1.3(g)-(h).  Example: SAME2023-007 
01/03/2024. SA reflects that the rates are state adopted. ME 
refers to the State of Maine. 2023 is the year during which the 
state completed the survey on which the listed classifications 
and rates are based. The next number, 007 in the example, is an 
internal number used in producing the wage determination. 
The date, 01/03/2024 in the example, reflects the date on which 
the classifications and rates under the ?SA? identifier took 
effect under state law in the state from which the rates were 
adopted. 
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----------------------------------------------------------- 
 
WAGE DETERMINATION APPEALS PROCESS 
 
1) Has there been an initial decision in the matter? This can 
be: 
 
           a) a survey underlying a wage determination 
           b) an existing published wage determination 
c) an initial WHD letter setting forth a position on 
a wage determination matter 
d) an initial conformance (additional classification 
and rate) determination 
 
On survey related matters, initial contact, including requests 
for summaries of surveys, should be directed to the WHD Branch 
of Wage Surveys. Requests can be submitted via email to 
davisbaconinfo@dol.gov or by mail to: 
 
            Branch of Wage Surveys 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
Regarding any other wage determination matter such as 
conformance decisions, requests for initial decisions should be 
directed to the WHD Branch of Construction Wage Determinations. 
Requests can be submitted via email to BCWD-Office@dol.gov or 
by mail to: 
 
            Branch of Construction Wage Determinations 
            Wage and Hour Division 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
2) If an initial decision has been issued, then any interested 
party (those affected by the action) that disagrees with the 
decision can request review and reconsideration from the Wage 
and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). 
Requests for review and reconsideration can be submitted via 
email to dba.reconsideration@dol.gov or by mail to: 
 
            Wage and Hour Administrator 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210 
 
The request should be accompanied by a full statement of the 
interested party's position and any information (wage payment 
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data, project description, area practice material, etc.) that 
the requestor considers relevant to the issue. 
 
3) If the decision of the Administrator is not favorable, an 
interested party may appeal directly to the Administrative 
Review Board (formerly the Wage Appeals Board).  Write to: 
 
            Administrative Review Board 
            U.S. Department of Labor 
            200 Constitution Avenue, N.W. 
            Washington, DC 20210. 
 
================================================================ 
 
          END OF GENERAL DECISION" 
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Document D 
BID 

 
Proposal of ________________________________________ (hereinafter called "Bidder"), 

organized and existing under the laws of the State of ________________________________ 

doing business as ___________________________*.  To the El Dorado Rural Public Water 

Authority (hereinafter called "Owner"). 

In compliance with your Advertisement for Bids, Bidder hereby proposes to perform all Work 

for the construction of the Wastewater System Improvements:  Contract I—Parnell Road 

Sewer Force Main Extension and Valves for Master Meters in strict accordance with the 

Contract Documents, within the time set forth therein, and at the prices stated below. 

The Contractor's Act of Assurance Form must be included in the bid proposal.  The 

DBE/MBE/WBE Compliance Evaluation Forms must be supplied after the Low Bidder is 

confirmed. 

By submission of this Bid, each Bidder certifies, and in the case of a joint Bid each party thereto 

certifies as to its own organization, that this Bid has been arrived at independently, without 

consultation, communication, or agreement as to any matter relating to this Bid with any other 

Bidder or with any competitor. 

Bidder hereby agrees to commence Work under this contract on or before a date to be specified 

in the Notice to Proceed and to fully complete the Project within 120 consecutive calendar days 

thereafter.  Bidder further agrees to pay as liquidated damages, the sum of $500.00 for each 

consecutive calendar day thereafter as provided in the Supplemental Conditions. 

 

Bidder acknowledges receipt of the following Addendum: 

_____________________________________________________________________________ 

_____________________________________________________________________________ 

_____________________________________________________________________________ 
* Insert "a corporation", "a partnership", or "an individual" as applicable. 
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NOTE: Bids shall include sales tax and all other applicable taxes & fees.
Item No. Item Description Est Qty Unit Unit Price Total Amount

1

4" Sewer Force Main - class 160 PVC or SDR 
-11 HDPE - Including trench, backfill and 10 
gauge tracing wire and risers 2,950 LF

Dollars ($____________) $______________

2

3" Sewer Force Main - class 160 PVC or SDR 
-11 HDPE - Including trench, backfill and 10 
gauge tracing wire and risers 10 LF

Dollars ($____________) $______________

3

1-1/4" Sewer Force Main - Schedule 40 PVC - 
Including trench, backfill and 10 gauge 
tracing wire and risers 3,135 LF

Dollars ($____________) $______________

4
4"  Uncased Bore - pay quantity for bore 
equal to pavement width plus 10' 145 LF

Dollars ($____________) $______________

5
1-1/4" Uncased Bore - pay quantity for 
bore equal to pavement width plus 10' 300 LF

Dollars ($____________) $______________

6

6" MJ Gate Valve and Box, w/ MegaLug 
restraints & concrete valve box ring, 
complete in place 2 EA

Dollars ($____________) $______________

7

4" MJ Gate Valve and Box, w/ MegaLug 
restraints & concrete valve box ring, 
complete in place 3 EA

Dollars ($____________) $______________

BIDDER agrees to perform all the work described in the CONTRACT DOCUMENTS for the following unit prices or lump 
sums:

BID SCHEDULE
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Item No. Item Description Est Qty Unit Unit Price Total Amount  
 

8

3" MJ Gate Valve and Box, w/ MegaLug 
restraints & concrete valve box ring, 
complete in place 2 EA

Dollars ($____________) $______________

9

Grinder Pump Station, complete in place. 
Including, but not limited to pumps, vault, 
piping, valves, electrical, controls w/ time 
clock, alarms, lateral kit and spare parts as 
specified in Section 11304 and as shown on 
the contract drawings, 50' of Sch 40 PVC 
service line, 50' of control wiring, and 
gravity service line clean-out 16 EA

Dollars ($____________) $______________

10
1-1/4" Corp Stop and Saddle, complete in 
place 16 EA

Dollars ($____________) $______________

11 1-1/4" Check Valve, complete in place 16 EA

Dollars ($____________) $______________

12
Pump out existing septic tank and backfill 
with sand 16 EA

Dollars ($____________) $______________

13

4" & 6" PVC service line (beyond the 50' 
included in Base Bid for individual pump 
station) 100 LF

Dollars ($____________) $______________

14

Electrical control cable extension (50' 
included in Base Bid for individual pump 
station) 100 LF

Dollars ($____________) $______________

15
Asphalt and concrete road repair, complete 
in place 50 SY

Dollars ($____________) $______________  
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Item No. Item Description Est Qty Unit Unit Price Total Amount  
 

16

Connection to City sewer force main, 
complete in place. Including, but not limited 
to flow meter assy, gate valve and box, and 
quickconnect assy for bypass with meter 
box. 1 EA

Dollars ($____________) $______________

17 Wet Connection, Complete in Place 1 LS

Dollars ($____________) $______________

18
Mobilization, project sign and 
miscellaneous 1 LS

Dollars ($____________) $______________

19

Trench Safety as required by OSHA (29 CFR, 
Part 1926, Subpart P) Contractor's 
Certification of Compliance will be required 
for each payment under this item. 1 LS

Dollars ($____________) $______________

20

Customer Notification: Contractor to notify 
each home owner once before laying main 
lines, again when electrical work is to be 
performed, and a third time when tank is to 
be set and lines connected (Not more than 
one week or less than 48 hours)

30 LF

Dollars ($____________) $______________

21 Pipe Identification Tape 6,095 LF

Dollars ($____________) $______________

22
Storm Water Pollution Prevention, Install 
and Maintain During Construction 1 LS

Dollars ($____________) $______________

Total Bid Amount $______________  
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  Respectfully submitted: 
 

   
Signature  Address 

   

Title  Date 

License Number (if applicable) 
  

 
 
 
SEAL - (if BID is by a Corporation) 
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Document E 
BID BOND 

 

Know all men by these presents, that we, the undersigned, 

_______________________________________________________________, as Principal, and 

___________________________________________ as Surety, are hereby held and firmly 

bound unto the El Dorado Rural Public Water Authority, as Owner in the penal sum of 

_______________________________________________________ for the payment of which, 

well and truly to be made, we hereby jointly and severally bind ourselves, successors and 

assigns. 
 

Signed, this ___________________ day of __________________________, 20 ________.  The 

Condition of the above obligation is such that whereas the Principal has submitted to 

____________________________________________ a certain Bid, attached hereto and hereby 

made a part hereof to enter into a contract in writing, for the Wastewater System 

Improvements: Contract I—Parnell Road Sewer Force Main Extension and Valves for 

Master Meters 
 
Now, therefore, 
 
 (a) If said Bid shall be rejected, or 

(b) If said Bid shall be accepted and the Principal shall execute and deliver a contract 
in the Form of Contract attachment hereto (properly completed in accordance 
with said Bid) and shall furnish a Bond for faithful performance of said contract, 
and for the payment of all persons performing labor furnishing materials in 
connection therewith, and shall in all other respects perform the agreement 
created by the acceptance of said Bid, then this obligation shall be void, otherwise 
the same shall remain in force and effect; it being expressly understood and 
agreed that the liability of the Surety for any and all claims hereunder shall, in no 
event, exceed the penal amount of this obligation as herein stated. 
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The Surety, for value received, hereby stipulates and agrees that the obligations of said Surety 

and its Bond shall be in no way impaired or affected by any extension of the time within which 

the Owner may accept such Bid; and said Surety does hereby waive notice of any such 

extension. 

 

In witness whereof, the Principal and the Surety have hereunto set their hands and seals, and 

such of them as are corporations have caused their corporate seals to be hereto affixed and these 

presents to be signed by their proper officers, the day and year first set forth above. 
 
 
 
 
 
 
 
____________________________________ 

    Principal 
 
 
 
 
____________________________________ 

    Surety 
 
 
By:_________________________________ 
 
 
 
 
 

Important - Surety companies executing Bonds must appear on the Treasury Department's most 

current list (Circular 570 as amended) and be authorized in accordance with Section 16 of the 

Supplemental General Conditions to transact business in the State of Arkansas. 
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Document F 
CONTRACTOR'S ACT OF ASSURANCE FORM 

 

As the authorized agent of the individual, incorporation, or corporation (hereinafter referred to as 

the Contractor) bidding on or participating in a Revolving Loan Fund (RLF) financed project, I 

certify that I have read and understand the requirements of the RLF Supplemental General 

Conditions, and that the principles, agents and employees of the Contractor will comply with these 

requirements, including all relevant statutes and regulations issued pursuant thereto.  As the 

authorized agent of the Contractor, I further certify that:  

 

DBE/MBE/WBE  During the bid process, and throughout the performance of the Contract, 

whenever subcontracts are to be awarded, I will take the six affirmative steps described in the RLF 

Supplemental General Conditions to use Disadvantaged, Minority and Women's Business 

(DBE/MBE/WBE) firms wherever possible.  I will document to the borrower and the Arkansas 

Natural Resources Commission all efforts to secure DBE/MBE/WBE participation, including 

follow-up efforts, and will report to the Owner the dollar value of all DBE/MBE/WBE contracts 

and subcontracts awarded. 

 

AMERICAN IRON AND STEEL  I will comply with the statutory requirements commonly known 

as “American Iron and Steel;” that requires all of the iron and steel products used in the project to 

be produced in the United States pursuant to this contract and the RLF Supplemental General 

Conditions.  I understand that all of the iron and steel products used in the project will be and/or 

have been produced in the United States in a manner that complies with the American Iron and 

Steel Requirement, unless a waiver of the requirement is approved, and I will provide any further 

verified information, certification or assurance of compliance with this paragraph, or information 

necessary to support a waiver of the American Iron and Steel Requirement as detailed in the RLF 

Supplemental General Conditions. 
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EQUAL OPPORTUNITY  I will comply with all requirements of 41 CFR Chapter 60 and 

Executive Orders 11246 and 11375, including inclusion of all required equal opportunity clauses 

in each subcontract awarded in excess of $10,000, and will furnish a similar statement from each 

proposed subcontractor, when appropriate.  I will also comply with all Equal Employment 

Opportunity requirements as defined by Section 504 of the Rehabilitation Act of 1973; the Age 

Discrimination Act of 1975; and Section 13 of the Federal Water Pollution Control Act 

Amendments of 1972 regarding sex discrimination.   

 

NONSEGREGATED FACILITIES  The Contractor that I represent does not and will not maintain 

any facilities provided for its employees in a segregated manner, or permit its employees to 

perform their services at any location under the Contractor’s control where segregated facilities 

are maintained.  I will also obtain a similar certification from each subcontractor prior to the award 

of any subcontract exceeding $10,000 to said subcontractor, which is not exempt from the equal 

opportunity clause. 

 

LABOR STANDARDS  I will comply with the Labor Standards Provisions contained in Davis–

Bacon wage rates specific to this contract and the RLF Supplemental General Conditions.  I 

understand that the aggregate wage rates paid to any employees must equal or exceed the sum total 

of the base rate plus any listed fringe rate.  I will furnish weekly payrolls and certifications as may 

be required by the Owner to affirm compliance.  I will also require that weekly payrolls be 

submitted to the Owner for all Subcontracts. 

 

OSHA REQUIREMENTS  I will comply with the Department of Labor Occupational Safety and 

Health Administration (OSHA) Regulations promulgated under Section 107 of the Contract Work 

Hours and Safety Standard Act (40 U.S.C. 327-333) in performance of the contract. 
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PROCUREMENT PROHIBITIONS  In compliance with Executive Order 11738, Section 306 of 

the Clean Air Act and Section 508 of the Clean Water Act, I certify that I will not procure goods 

and services from persons who have been convicted of violations of either law, if the facility that 

gave rise to said violations produces said goods or services.   

 

PRESERVATION OF OPEN COMPETITION  In accordance with Executive Order 13202 and  

its amendments, I certify that I have not discriminated against my employees or any subcontractor 

based upon labor affiliation or lack thereof. 

 

RESPONSIBILITIES OF PARTICIPANTS REGARDING TRANSACTIONS (A.K.A. 

DEBARMENT AND SUSPENSION)  I certify that I shall fully comply with Subpart C of 40 CFR 

Part 32, entitled "Responsibilities of Participants Regarding Transactions."  I am responsible for 

ensuring that any lower tier covered transaction, as described in Subpart B of 40 CFR Part 32, 

entitled "Covered Transactions," includes a term or condition requiring compliance with Subpart 

C.  I am responsible for further requiring the inclusion of a similar term or condition in any 

subsequent lower tier covered transactions.  I acknowledge that failing to disclose the information 

required under 40 CFR 32.335 may result in the delay or negation of this assistance agreement, or 

pursuance of legal remedies, including suspension and debarment.  I further acknowledge that I 

may access the Excluded Parties List System at http://www.epls.gov.  This term and condition 

supersede EPA Form 5700-49, "Certification Regarding Debarment, Suspension, and Other 

Responsibility Matters." 

 

 

http://www.epls.gov/
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PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO SURVEILLANCE 

SERVICES OR EQUIPMENT  I will comply with regulations at 2 CFR 200.216, designated as 

the “Prohibition on certain telecommunication and video surveillance services or equipment”, 

implementing section 889 of Public Law 115-232 and repeated in the RLF Supplemental General 

Conditions.  The regulation prohibits the use of federal funds to procure, enter into, extend, or 

renew contracts, or obtain equipment, systems, or services that use “covered telecommunications 

equipment or services” identified in the regulation as a substantial or essential component of any 

system, or as critical technology as part of any system.  I understand that all products used in this 

contract will meet this requirement and that I will provide further verified information, certification 

or assurance of compliance with this paragraph, or information necessary to this prohibition as 

detailed in the RLF Supplemental General Conditions. 

 

 

I understand that a false statement on this certification regarding any of the above certifications 

may subject the Contractor or Subcontractor to civil or criminal prosecution.  I further certify that 

I will obtain a similar certification for each subcontract awarded. 

 
 
AUTHORIZED AGENT 

 
CONTRACTOR NAME:    

ARKANSAS LICENSE NO.  

 
SIGNATURE:    

DATE:  

 
PRINTED NAME:    

TITLE:  
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Document G 
DBE/MBE/WBE COMPLIANCE EVALUATION FORM 

SUPPLEMENTAL CONDITIONS OF THE REVOLVING LOAN FUND 
(Bid Package Documentation) 

 
 
Bidders are to complete this form and submit within fifteen days after the bid opening.  A condition 
for remaining in competition for award is the satisfactory completion of this form.  The 
undersigned submits the following data with respect to the firm’s efforts to meet the Arkansas 
Natural Resources Commission’s goal for DBE/MBE/WBE participation.  If you have any 
questions please contact Mr. Keith Sanders, Environmental Program Manager at (501) 682-0554 
or email keith.sanders@arkansas.gov.  
 
Prime Contractors that are DBE firms are not exempt from conducting the “good faith efforts” as 
described in 40 CFR Part 33, Subpart C- Good Faith Efforts. 
 
Subcontracting is to be defined as subcontracts for construction, supplies, equipment and services.  
It is very infrequent that a Prime Contractor can do the job without hiring for construction, 
equipment, supplies, and services.  If Prime Contractor does not  
sub-contract/procure for any of the categories mentioned above, the Prime Contractor must 
indicate that on this form.   
 
 
1. Name of Project: Wastewater System Improvements: Contract I: Parnell Road Sewer 

Force Main Extension and Valves for Master Meters 
Project No: 23-203 

 
 
2. Name of General Contractor: ________________________________________________ 
 
 
3. DBE/MBE/WBE Firm:  ____________________________________________________ 

(Name)  (Complete a separate form for each  
DBE/MBE/WBE to be used as a subcontractor) 

 
   ____________________________________________________ 
     (Address)                                                                     (City, State, Zip Code) 

 
   ____________________________________________________ 
    (Phone Number)                                                                 (Fax Number) 

 
 
4. Describe Work to be performed by the DBE/MBE/WBE, provide dollar amount of the 

subcontract.   
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 

mailto:keith.sanders@arkansas.gov
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DOCUMENTATION OF AFFIRMATIVE STEPS TAKEN TO OBTAIN DBE/MBE/WBE 
PARTICIPATION 
 
5. Documentation that DBE/MBE/WBE quotes were solicited through direct communication 

and documentation of responses received (Direct communication includes: faxes, phone 
calls, letters, e-mails).  Newspaper ads/public notice ads alone will not be considered 
sufficient to meet the good faith effort requirements.  The omission of a newspaper 
advertisement/public notice is not grounds for the bid to be rejected as well.    

 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
6. What sources were used to identify potential DBE/MBE/WBE firms. (Arkansas Highway 

and Transportation Department; Arkansas Economic Development Commission’s 
Minority Business Development Division; U.S. Small Business Administration; other 
sources, please specify and provide documentation).  ANRC recommends using the sources 
above.   

 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
7. Describe steps taken to divide work items into small tasks in an effort to maximize 

DBE/MBE/WBE participation. 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
8. List reasons for rejecting a DBE/MBE/WBE that indicated a desire to participate and/or 

submitted bids. 
 
______________________________________________________________________________ 
 
______________________________________________________________________________ 
 
 
The undersigned hereby certified, having provided responses or documentation to the questions in 
the foregoing affirmative steps taken to obtain DBE/MBE/WBE participation, that they are true 
and correct to the best of her/her knowledge, information and belief. 
 
 
Name of General Contractor: ______________________________________________________ 
 
 
Signature:   ______________________________________________________ 
 
 
Title/Date:   ____________________________________________________  
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Document H 
AGREEMENT 

 

This Agreement, made this ____________ day of ___________________, 20_______, by and 

between the El Dorado Rural Public Water Authority of the State of Arkansas, hereinafter 

called "Owner" and ____________________________ doing business as (an individual,) or (a 

partnership,) or (a corporation) hereinafter called "Contractor". 

 

Withnesseth:  That for and in consideration of the payments and agreements herein after 

mentioned: 
 

1. The Contractor will commence and complete the construction of the Wastewater 

System Improvements: Contract I: Parnell Road Sewer Force Main Extension 

and Valves for Master Meters. 

2. The Contractor will furnish all of the materials, supplies, tools, equipment, labor 

and other services necessary for the construction and completion of the Project 

described herein. 

3. The Contractor will commence the work required by the Contract Documents 

within 10 calendar days after the date of the Notice to Proceed and will complete 

the same within 120 calendar days unless the period for completion is extended 

otherwise by the Contract Documents. 

4. The Contractor agrees to perform all of the Work described in the Contract 

Documents and comply with the terms therein for the sum of $_____________ or 

as shown in the Bid schedule. 

5. The term "Contract Documents" means and includes the following: 
(A) Advertisement for Bids 
(B) Information for Bidders 
(C) Davis-Bacon Wage Determination(s) 
(D) Bid 
(E) Bid Bond 
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(F) Agreement 
(G) General Conditions (if applicable) 
(H) Revolving Loan Fund (RLF) Supplemental General Conditions 
(I) Supplemental Conditions 
(J) Payment Bond 
(K) Performance Bond 
(L) Notice of Award 
(M) Notice to Proceed 
(N) Contractor’s Act of Assurance 
(O) DBE/MBE/WBE Certification 
(P) Insurance 
(Q) Certificate of Owner’s Attorney 
(R) Change Order 

(S) Drawings prepared by Gaunt Engineers, Inc. numbered 1 through 12, and 

dated August 2024, Rev. February 2025. 

(T) Specifications prepared or issued by Gaunt Engineers, Inc., dated 

January 2024, Rev. March 2025. 

(U) Addenda: 

No. ___________ dated _________________, 20 _________ 

No. ___________ dated _________________, 20 _________ 

No. ___________ dated _________________, 20 _________ 

No. ___________ dated _________________, 20 _________ 

No. ___________ dated _________________, 20 _________ 

No. ___________ dated _________________, 20 _________ 

6. The Owner will pay to the Contractor in the manner and at such times as set forth 

in the Supplemental Conditions such amounts as required by the Contract 

Documents. 

7. This Agreement shall be binding upon all parties hereto and their respective heirs, 

executors, administrators, successors, and assigns. 
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8. This contract shall not be effective unless and until approved by the Natural 

Resources Division, a Division of the Arkansas Department of Agriculture. 

 
In witness whereof, the parties hereto have executed or caused to be executed by their duly 
authorized official, this Agreement in five (5) copies each of which shall be 
shall be deemed an original on the date first above written. 

 
 Owner El Dorado Rural PWA 

(Seal)  Entity 
   
   
   
Attest:  By: 

Witness    
   
   

(Name typed)  (Name typed) 
   
   
  President 

Title  Title 
   
   
   
   
   

(Seal) Contractor  
   
   
   
Attest:  By: 

Witness   
   
   

(Name typed)  (Name typed) 
   
   
   

Title  Address 
   
   

  Employee Identification Number 
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Document I 
PAYMENT BOND 

 
Know All Persons By These Presents:  that 

______________________________________________________________________________ 
     (Name of Contractor) 

______________________________________________________________________________ 
     (Address of Contractor) 

a _____________________________________________________________, hereinafter called 
  (Corporation, Partnership, or Individual) 

Principal and  __________________________________________________________________ 
     (Name of Surety) 

hereinafter called Surety, are held and firmly bound unto the El Dorado Rural Public Water 

Authority, 3256 W. Hillsboro, El Dorado, AR 71730 hereinafter called Owner and unto all 

persons, firms and corporations who or which may furnish labor, or who furnish materials to 

perform as described under the contract and to their successors and assigns in the total aggregate 

penal sum of ________________________________ Dollars ($ 

_____________________________ ) in lawful money of the United States, for the payment of 

which sum well and truly to be made, we bind ourselves, our heirs, executors, administrators, 

successors, and assigns, jointly and severally, firmly by these presents. 

 

The Condition of This Obligation is such that whereas, the Principal entered into a certain 

contract with the Owner dated the ____________________ day _________________________ 

of 20 _______, a copy of which is hereto attached and made a part hereof for the construction of: 

Wastewater System Improvements: Contract I: Parnell Road Sewer Force Main Extension 

and Valves for Master Meters 

 

Now, therefore, if the Principal shall promptly make payment to all persons, firms, and 

corporations furnishing materials for or performing labor in the prosecution of the Work 

provided for in such contract, and any authorized extensions or modification thereof, including 
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all amounts due for materials, lubricants, oil, gasoline, coal and coke, repairs on machinery, 

equipment and tools, consumed or used in connection with the construction of such Work, and 

for all labor cost incurred in such Work including that by a Subcontractor, and to any mechanic 

or materialman lienholder whether it acquires its lien by operation of State or Federal law; then 

this obligation shall be void, otherwise to remain in full force and effect. 

 

Provided, that beneficiaries or claimants hereunder shall be limited to the Subcontractors, and 

persons, firms and corporations having a direct contract with the Principal or its Subcontractors. 

 

Provided, further, that the said Surety for value received hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to the Work to be 

performed thereunder or the Specifications accompanying the same shall in any way affect its 

obligation on this Bond, and it does hereby waive notice of any such change, extension of time, 

alteration or addition to the terms of this contract or to the Work or to the Specifications. 

 

Provided, further, that no suit or action shall be commenced hereunder by any claimant: (a) 

Unless claimant, other than one having a direct contract with the Principal, shall have given 

written notice to any two of the following: The Principal, the Owner or the Surety above named 

within ninety days after such claimant did or performed the last of the work or labor, or furnished 

the last of the materials for which said claim is made, stating with substantial accuracy the 

amount claimed and the name of the party to whom the materials were furnished, or for whom 

the work or labor was done or performed.  Such notice shall be served by mailing the same by 

registered mail or certified mail, postage prepaid, in an envelope addressed to the Principal, 

Surety, at any place where an office is regularly maintained for the transaction of business, or 

served in any manner in which legal process may be served in the State in which the aforesaid 

project is located, save that such service need not be made by a public officer. (b) After the 

expiration of one (1) year following the date of which Principal ceased work on said Contract, is 
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being understood, however, that if any limitation embodied in the Bond is prohibited by any law 

controlling the construction hereof, such limitation shall be deemed to be amended so as to be 

equal to the minimum period of limitation permitted by such law. 

 

Provided, further, that it is expressly agreed that this Bond shall be deemed amended 

automatically and immediately, without formal and separate amendments hereto, upon 

amendment to the Contract not increasing the contract price more than twenty percent, so as to 

bind the Principal and the Surety to the full and faithful performance of the Contract as so 

amended.  The term "Amendment", whenever used in this Bond and whether referring to this 

Bond, the contract or the loan Documents shall include any alteration, addition, extension or 

modification of any character whatsoever. 

 

Provided, further, that no final settlement between the Owner and the Contractor shall abridge 

the right of any beneficiary hereunder, whose claim may be unsatisfied. 
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Witness whereof, this instrument is executed in five (5) counterparts, each 

of which shall be deemed an original, this the __________________________________ day of  

____________________________ 20 __________. 
 
 
 Contractor  

(Corp. Seal)  Principal 
   
   
   
Attest:  By: 

Witness as to Principal  
(If Corp. then Corp. Sec.) 

 (If Corp then CEO) 

   
   
   

Address  Address 
   
   
   
   
   
 Surety  
   
   
Attest:  By: 

Witness as to Surety  Attorney-in-Fact 
   
   
   

Address  Address 
   
   
   
 
 
Note:  Date of Bond must not be prior to date of Contract. 
 
If Contractor is partnership, all partners should execute Bond.  
 

Important:  Surety companies executing Bonds must appear on the Treasury Department's most 

current list (Circular 570 as amended) and be in accordance with Section 16 of the RLF 

Supplemental General Conditions and be authorized to transact business in the State of Arkansas. 
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Document J 
PERFORMANCE BOND 

 

Know All Persons By These Presents: that 

______________________________________________________________________________ 
     (Name of Contractor) 

______________________________________________________________________________ 
     (Address of Contractor) 

a ________________________________________________________,  hereinafter called 
  (Corporation, partnership, or Individual) 

Principal, and __________________________________________________________________ 
     (Name of Surety) 

______________________________________________________________________________ 
     (Address of Surety) 

hereinafter called Surety, are held and firmly bound unto the El Dorado Rural Public Water 

Authority, 3256 W. Hillsboro, El Dorado, AR 71730 hereinafter called Owner in the total 

aggregate penal sum of _____________________________ Dollars ($ 

_____________________ ) in lawful money of the United States, for the payment of which sum 

well and truly to be made, we bind ourselves, our heirs, executors, administrators, successors, 

and assigns, jointly and severally, firmly by these presents. 

 

The condition of this obligation is such that whereas, the Principal entered into a certain contract 

with the Owner dated the ____________ day of ___________ 20____ , a copy of which is hereto 

attached and made a part hereof for the construction of: 

Wastewater System Improvements: Contract I: Parnell Road Sewer Force Main Extension 

and Valves for Master Meters 

 

Now, therefore, if the Principal shall well, truly and faithfully perform its duties, all the 

undertakings, covenants, terms, conditions, and agreements of said contract during the original 

term thereof, and any extensions thereof which may be granted by the Owner with or without 
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notice to the Surety and during the one year guaranty period and if the Principal shall satisfy all 

claims and demands incurred under such contract, and shall fully indemnify and save harmless 

the Owner from all costs and damages which it may suffer by reason of failure to do so, and shall 

reimburse and repay the Owner all outlay and expense which the Owner may incur in making 

good any default, then this obligation shall be void, otherwise to remain in full force and effect. 
 

Provided, further, that the said Surety, for value received hereby stipulates and agrees that no 

change, extension of time, alteration or addition to the terms of the contract or to Work to be 

performed thereunder or the Specifications accompanying same shall in any way affect its 

obligation on this Bond, and it does hereby waive notice of any such change, extension of time, 

alteration or addition to the terms of the contract or to the Work or to the Specifications. 
 

Provided, further, that it is expressly agreed that the Bond shall be deemed amended 

automatically and immediately, without formal and separate amendments hereto, upon 

amendment to the Contract not increasing the contract price more than twenty percent, so as to 

bind the Principal and the Surety to the full and faithful performance of the Contract as so 

amended.  The term "Amendment", wherever used in this Bond, and whether referring to this 

Bond, the Contract or the Loan Documents shall include any alteration, addition, extension, or 

modification of any character whatsoever. 
 

Provided, further, that no final settlement between the Owner and the Principal shall abridge the 

right of the other beneficiary hereunder, whose claim may be unsatisfied.  The Owner is the only 

beneficiary hereunder. 
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In Witness Whereof, this instrument is executed in five (5) counterparts, each one of which shall 

be deemed an original, this the ____________ day of ____________________ 20 __________. 
 
 
 
 Contractor  

(Corp. Seal)  Principal 
   
   
   
Attest:  By: 

Witness as to Principal  
(If Corp. then Corp. Sec.) 

 (If Corp then CEO) 

   
   
   

Address  Address 
   
   
   
   
   
 Surety  
   
   
Attest:  By: 

Witness as to Surety  Attorney-in-Fact 
   
   
   

Address  Address 
   
   
   
 
 
Note:  Date of Bond must not be prior to date of Contract. 
 
If Contractor is partnership, all partners should execute Bond. 
 

Important: Surety companies executing Bonds must appear on the Treasury Department's most 

current list (Circular 570 as amended) and be in accordance with Section 16 of the RLF 

Supplemental General Conditions and be authorized to transact business in the State of Arkansas. 
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Document K 
Insurance 

 
 
 
 
 
 
 
 

(Insert Insurance package here) 
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Document L 
NOTICE OF AWARD 

 

To: ____________________________ 

 ____________________________ 

 ____________________________ 

Project Description: Wastewater System Improvements: Contract I: Parnell Road Sewer 

Force Main Extension and Valves for Master Meters 
 

 The Owner considered the Bid submitted by you for the above-described Work in 

response to its Advertisement for Bids, dated _______________________, 20 ______ and 

Information for Bidders. 
 

 You are hereby notified that your Bid has been accepted for items in the amount of 

$________________________. 
 

 You are required by the Information for Bidders to execute the Agreement and furnish 

the required Contractor's Performance Bond, Payment Bond and certificates of insurance within 

ten calendar days from the date of this Notice to you. 
 

 If you fail to execute said Agreement and to furnish said Bonds within ten (10) days from 

the date of this Notice, said Owner will be entitled to consider all your rights arising out of the 

Owner's acceptance of your Bid as abandoned and as a forfeiture of your Bid Bond.  The Owner 

will be entitled to such other rights as may be granted by law. 
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 You are required to return an acknowledged copy of this Notice of Award to the Owner. 

 Dated this _________ day of ___________________, 20 ______. 

       El Dorado Rural Public Water Authority 
           Owner 

       By ___________________________ 

       Title President 

 

 

Acceptance of Notice 

 Receipt of the above Notice of Award is hereby acknowledged by 

________________________________________________________________________ 

this the ____________________ day of ___________________________ 20 __________ 

By  _______________________ 

Title ______________________ 
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Document M 
NOTICE TO PROCEED 

 

To:   ___________________________________  Date:____________________________ 

        ___________________________________   Project: Wastewater System Improvements 

        ___________________________________   Contract I: Parnell Road Sewer Force 

        ___________________________________   Main Extension and Valves for Master 

         Meters 
 

 You are hereby notified to commence Work in accordance with the Agreement dated 

______________________, 20_______, on or before _______________________, 20________ 

and you are to complete the Work within __________ consecutive calendar days thereafter.  The 

date of completion of all Work is therefore __________________, 20 ________. 
 

       El Dorado Rural Public Water Authority 
         Owner 

       By __________________________ 

       Title President 

Acceptance of Notice 
 

Receipt of the above Notice to Proceed 

is hereby acknowledged by  

_____________________________________ 

this the _____________________, 20 ______ 

 

By __________________________________ 

Title _________________________________ 
 
Employer Identification 
Number ______________________________ 
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Document N 
CERTIFICATE OF OWNER'S ATTORNEY 

 

I, the undersigned, _______________________________________________, the duly 

authorized and acting legal representative of the El Dorado Rural Public Water Authority, do 

hereby certify as follows: 

 

I have examined the attached contract(s), insurance, and performance and payment bond(s), and I 

am of the opinion that each of the aforesaid agreements, once validly executed, constitutes a valid 

and legally binding obligation upon the parties executing the same in accordance with terms, 

conditions, and provisions thereof. 
  

Name:  

Date:  
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REVOLVING LOAN FUND (RLF) 
SUPPLEMENTAL GENERAL CONDITIONS 

 
1. Project Funding 
2. Supersession 
3. Definitions 
4. Additional Instructions & Detail 

Drawings 
5. Drawings & Specifications 
6. Land & Rights-of-Way  
7. Bidding and Contract Award 
8. American Iron and Steel (AIS) 
9. Disadvantaged, Minority, Women’s 

Business Enterprises 
10. Equal Employment Opportunity Clause 
11. Labor Standards 
12. Responsibilities of Participants 

Regarding Transactions  
(A.K.A. Debarment and Suspension) 

13. Procurement Prohibitions 
14. Substitutions 
15. Insurance  
16. Contract Security  
17. Assignments  
18. Indemnification  
19. Separate Contracts  
20. Subcontracting  
21. Pre-Construction Conference 
22. Schedules, Reports & Records 
23. Job Bulletin Board 
24. Shop Drawings 
25. Materials, Services & Facilities 
26. Safety Standards 
27. Protection of Lives and Property 
28. Protection of Work, Property, and 

Persons 
29. Protection of the Environment  
30. Archeological, Historical, and Cultural 

Remains 
31. Storm Water Permit Requirements  
32. Engineer’s Authority 

33. Owner’s Protection from Contractor’s 
Actions 

34. Inspection & Testing 
35. Supervision by Contractor 
36. Payment to Contractor  
37. Acceptance of Final Payment as Release  
38. Cleanup and Corrections 
39. Taxes 
40. State Tax Exemption 
41. Operation and Maintenance Manual 
42. Changes in the Work  
43. Subsurface Conditions  
44. Correction of Work 
45. Surveys, Permits, Regulations 
46. Time for Completion & Liquidated 

Damages 
47. Suspension of Work, Termination, & 

Delay 
48. As-Built Drawings 
49. Guarantee  
50. Patents 
51. Conflicts of Interest 
52. Arbitration by Mutual Agreement  
53. Gratuities 
54. Prohibition on Telecommunication and 

Video Surveillance Services or Equipment 
Appendix A Labor Standards Provisions, 

Attachments 1 & 2 
Appendix B Equal Employment Opportunity 

Provisions, Title 41, Chapter 60  
Appendix C 40 CFR Part 33 Subpart C:  

Good Faith Efforts 
Appendix D. Memo:  Implementation of 

American Iron and Steel (AIS) 
Appendix E. Memo:  Prohibition on Certain 

Telecommunication and Video 
Surveillance Services or 
Equipment in the SRF Programs 
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1. PROJECT FUNDING 
These Supplemental General Conditions are based on detailed, specific guidance provided 
by the United States Environmental Protection Agency (US EPA).  

 
In accordance with Title XV and XVI, the Arkansas Natural Resources Commission 
(Commission) and the Arkansas Development Finance Authority (ADFA) is not a partner, 
joint venture or in any way party to the construction contract.  The Recipient and its 
Contractors shall release and hold harmless the officers and employees of the Commission 
and ADFA from claims arising in connection with the design, construction and operation 
of the project including any matter due solely to the Contractor or Borrowers negligence. 

 
2. SUPERSESSION 

These Supplemental General Conditions supersede any conflicting provisions of the 
Contract Documents. 

 
3. DEFINITIONS 

Wherever used in the Contract Documents, the following terms shall have the meanings 
indicated and shall be applicable to both the singular and plural thereof: 

 
A. Addenda - Written or graphic instruments issued prior to the execution of the Agreement 

which modify or interpret the Contract Documents, Drawings and Specifications, by 
additions, deletions, clarifications, or corrections. 

B. Bid - The offer or proposal of the Bidder submitted on the prescribed form setting forth the 
prices for the Work to be performed. 

C. Bidder - Any person, firm or corporation submitting a Bid for the Work. 
D. Bonds - Bid, Performance, and Payment Bonds and other instruments of surety, furnished 

by the Contractor and the Contractor’s surety in accordance with the Contract Documents. 
E. Change Order - A written order to the Contractor authorizing an addition, deletion, or 

revision in the Work within the general scope of the Contract Documents, or authorizing 
an adjustment in the Contract Price or Contract Time. 

F. Commission – The Arkansas Natural Resources Commission. 
G. Contract Documents - The contract, including Advertisement for Bids, Information for 

Bidders, Bid, Bid Bond, Agreement, Payment Bond, Performance Bond, Notice of Award, 
Notice to Proceed, Change Order, Drawings, Specifications, General Conditions, 
Supplemental General Conditions, and Addenda. 

H. Contract Price - The total monies payable to the Contractor under the terms and conditions 
of the Contract Documents. 

I. Contract Time - The number of calendar days stated in the Contract Documents for the 
completion of the Work. 

J. Contractor - The person, firm or corporation with whom the Owner has executed the 
Agreement. 

K. Drawings - The parts of the Contract Documents, which show the characteristics, and 
scope of the Work to be performed and which have been prepared or approved by the 
Engineer. 
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L. Engineer - The person, firm, or corporation named as such in the Contract Documents. 
M. Field Order - A written order effecting a change in the Work not involving an adjustment 

in the Contract Price, an extension of the Contract Time, or a change affecting the overall 
integrity of the design of the project issued by the Engineer, not the Engineer’s Resident 
Inspector, to the Contractor during construction. 

N. Notice of Award - The written notice of the acceptance of the Bid from the Owner to the 
successful Bidder. 

O. Notice to Proceed - Written communication issued by the Owner to the Contractor 
authorizing him/her to proceed with the Work and establishing the date for commencement 
of the Work. 

P. Owner - A public or quasi-public body or authority, corporation, association, partnership, 
or an individual for whom the Work is to be performed. 

Q. Project - The undertaking to be performed as provided in the Contract Documents. 
R. Resident Project Representative - The authorized representative of the Owner who is 

assigned to the Project site or any part thereof. 
S. Shop Drawings - All drawings, diagrams, illustrations, brochures, schedules and other 

data which are prepared by the Contractor, a Subcontractor, manufacturer, Supplier or 
distributor, which illustrates how specific portions of the Work shall be fabricated or 
installed. 

T. Specifications - A part of the Contract Documents consisting of written descriptions of a 
technical nature of materials, equipment, construction systems, standards and 
workmanship. 

U. Subcontractor - An individual, firm or corporation having a direct contract with the 
Contractor or with any other Subcontractor for the performance of a part of the Work at 
the site. 

V. Substantial Completion - That date certified by the Engineer when the construction of the 
Project or a specified part thereof is sufficiently completed, in accordance with the Contract 
Documents, so that the Project or specified part can be utilized for the purposes for which 
it is intended. 

W. Additional Supplemental General Conditions - Modifications to Supplemental General 
Conditions required by a State agency for participation in the Project and approved by the 
agency in writing prior to inclusion in the Contract Documents, or such requirements that 
may be imposed by applicable state laws. 

X. Supplier - Any person or organization who supplies materials or equipment for the Work, 
including that fabricated to a special design, but who does not perform labor at the site. 

Y. Work - All labor necessary to produce the construction required by the Contract 
Documents, and ill materials and equipment incorporated or to be incorporated in the 
Project. 

Z. Written Notice - Any notice to any party of the Agreement relative to any part of this 
Agreement in writing and considered delivered and the service thereof completed, when 
posted by certified or registered mail to the said party at their last given address, or 
delivered in person to said party or their authorized representative on the Work. 
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4. ADDITIONAL INSTRUCTIONS AND DETAIL DRAWINGS 
A. The Contractor may be furnished additional instructions and detail drawings, by the 

Engineer, as necessary to carry out the Work required by the Contract Documents. 
 

B. The additional drawings and instructions thus supplied will become a part of the Contract 
Documents.  The Contractor shall carry out the Work in accordance with the additional 
detailed drawings and instructions. 

 
5. DRAWINGS AND SPECIFICATIONS 

A. The intent of the Drawings and Specifications is that the Contractor shall furnish all labor, 
materials, tools, equipment, and transportation necessary for the proper execution of the 
Work in accordance with the Contract Documents and all incidental work necessary to 
complete the Project in an acceptable manner, ready for use, occupancy or operation by the 
Owner. 

 
B. In case of conflict between the Drawings and Specifications, the Specifications shall 

govern.  Figure dimensions on Drawings shall govern over general Drawings. 
 

C. Any discrepancies found between the Drawings and Specifications and site conditions or 
any inconsistencies or ambiguities in the Drawings or Specifications shall be immediately 
reported to the Engineer, in writing, who shall promptly correct such inconsistencies or 
ambiguities in writing.  Work done by the Contractor after discovery of such discrepancies, 
inconsistencies or ambiguities shall be done at the Contractor’s risk. 

 
D. In the case of defective Specifications for which the Owner is responsible, the equitable 

adjustment shall include any increased cost the Contractor reasonably incurred in 
attempting to comply with those defective Specifications. 

 
6. LAND AND RIGHTS-OF-WAY 

A. Prior to issuance of Notice to Proceed, the Owner shall obtain all land and rights-of-way 
necessary for carrying out and for the completion of the Work to be performed pursuant to 
the Contract Documents, unless otherwise mutually agreed. 

 
B. The Owner shall provide to the Contractor information which delineates and describes the 

lands owned and rights-of-way acquired. 
 

C. The Contractor shall provide at its own expense and without liability to the Owner any 
additional land and access thereto that the Contractor may desire for temporary 
construction facilities, or for storage of materials. 

 
7. BIDDING AND CONTRACT AWARD 

A. Prospective Bidders are advised that other sections of these Supplemental General 
Conditions describe requirements pertaining to bidding and the performance of the RLF 
funded contract.  The Supplemental General Conditions should be thoroughly reviewed by 
prospective Bidders prior to the preparation and submission of bids. 
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B. Awards shall be made only to the lowest responsive, responsible Contractors possessing 
the ability to perform successfully under the terms and conditions of the proposed 
procurement.  Bidders are required to comply with the requirements of these Supplemental 
General Conditions in the preparation and submission of bids.  Failure by the bidder to 
comply with the requirements outlined herein may result in the rejection of the bid as non-
responsive. 

 
C. Bidders shall submit with the bid proposal an executed Contractor’s Act of Assurance form 

as provided in these contract documents.  Through execution of this form, the Bidder 
warrants its understanding of and compliance with these Supplemental General Conditions 
and all relevant requirements pertaining to the RLF funded work.  In addition, each prime 
Contractor is required to submit an executed Contractor’s Act of Assurance form to the 
Owner for each subcontract awarded above $2,000.00. 

 
D. The information described below shall be submitted to the Commission by the Owner for 

review and approval within thirty days of bid opening.  Construction contracts will not be 
Awarded without Commission concurrence.   
i. Proposal of the lowest responsive responsible Bidder. 
ii. Bid tabulation showing all bids and bid opening date. 
iii. Recommendation of Award of contract by Engineer. 
iv. Clear Site Certificate without exceptions. 
v. Certified copies of the advertisements for bids. 
vi. Bid bond for and name of Surety Company that will underwrite the Payment and 

Performance Bonds for the lowest responsive responsible Bidder. 
vii. Itemized bid breakdown of lump sum bid from lowest responsive responsible 

Bidder (if applicable). 
viii. Resume(s) of the proposed resident inspector(s). 
ix. Contractors Act of Assurance Form 
x. DBE/MBE/WBE documentation from lowest responsive responsible Bidder within 

fifteen days of bid opening. 
 

Items (vi.), (vii.), (viii), (ix.), and (x.) shall be submitted by the lowest responsive 
responsible Bidder to the Owner within fifteen days of bid opening for transmittal to the 
Commission. 

 
E. If the Owner has not already enacted a written protest procedure to handle and resolve 

disputes relating to the award of contracts, the Owner will follow the process below upon 
receipt of a bid protest: 
i. Bid protests may be filed by an “interested party.” Prior to a bid submittal deadline, 

these persons include any party who declares an interest in the solicitation. 
Following the bid submittal deadline, interested parties include only bidders who 
submitted a bid or response to the solicitation.  

ii. The written protest shall specify the reasons and facts upon which the protest is 
based; specific portions of the documents or statutes that form the basis of the 
protest; and the name, address, and telephone number of the party representing the 
Bidder. 
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iii. The protest must be filed in writing with the Owner at the address below: 
 

Attn:    

    

    

  ,AR  
 
iv. The protest must be filed with the Owner before 5 p.m. and no later than five 

business days after the date of the Bid opening. 
v. Owner must disclose all bid protests to the Commission immediately. 
vi. Owner will investigate the basis for the bid protest and analyze the facts. Owner 

will notify Bidder whose bid is the subject of the bid protest of evidence presented 
in the bid protest and evidence found as a result of the investigation, and, if deemed 
appropriate, afford Bidder an opportunity to rebut such evidence, and permit Bidder 
to present evidence that it should be allowed to perform the work. If deemed 
appropriate by Owner, an informal hearing will be held. 

vii. Owner will issue a written decision within 15 days following receipt of the bid 
protest, unless factors beyond Owner's reasonable control prevent such a resolution, 
in which event such decision will be issued as expeditiously as circumstances 
reasonably permit. The decision will state the reasons for the action taken by 
Owner. A copy of the decision will be furnished to the protestor, the Commission, 
the Bidder whose bid is the subject of the bid protest, and all Bidders affected by 
the decision. A Bidder is affected by the decision on a bid protest if a decision on 
the protest could have resulted in the Bidder not being the lowest responsible and 
responsive Bidder for the contract. 

 
8. AMERICAN IRON AND STEEL (AIS) 

The Contractor acknowledges to and for the benefit of the Owner and the Commission that 
it understands the goods and services under this Agreement are being funded with monies 
made available by the Clean Water State Revolving Fund and/or Drinking Water State 
Revolving Fund that have statutory requirements commonly known as “American Iron and 
Steel;” that requires all of the iron and steel products used in the project to be produced in 
the United States including iron and steel products provided by the Contactor pursuant to 
this Agreement.  The Contractor hereby represents and warrants to and for the benefit of 
the Owner and the Commission that (a) the Contractor has reviewed and understands the 
American Iron and Steel Requirement, (b) all of the iron and steel products used in the 
project will be and/or have been produced in the United States in a manner that complies 
with the American Iron and Steel Requirement, unless a waiver of the requirement is 
approved, and (c) the Contractor will provide any further verified information, certification 
or assurance of compliance with this paragraph, or information necessary to support a 
waiver of the American Iron and Steel Requirement, as may be requested by the Owner or 
the Commission.  Notwithstanding any other provision of this Agreement, any failure to 
comply with this paragraph by the Contractor shall permit the Owner or Commission to 
recover as damages against the Contractor any loss, expense, or cost (including without 
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limitation attorney’s fees) incurred by the Owner or Commission resulting from any such 
failure (including without limitation any impairment or loss of funding, whether in whole 
or in part, from the Commission or any damages owed to the Commission by the Owner).  
While the Contractor has no direct contractual privity with the Commission, as a lender to 
the Owner for the funding of its project, the Owner and the Contractor agree that the 
Commission is a third-party beneficiary and neither this paragraph (nor any other provision 
of this Agreement necessary to give this paragraph force or effect) shall be amended or 
waived without the prior written consent of the Commission.  A copy of the EPA 
Memorandum implementing the American Iron and Steel requirement and its procedures 
is attached as Appendix D to these Supplemental General Conditions. 

 
9. DISADVANTAGED, MINORITY, AND WOMEN’S BUSINESS ENTERPRISES 

Whenever subcontracts are solicited, the Contractor is required to take affirmative steps 
(known as “good faith efforts”) to assure that disadvantaged business enterprises (DBE), 
which includes small and minority and women’s business enterprises (MBE/WBE) as well, 
are used when possible as sources of materials, supplies, equipment, construction activities 
and professional services.  DBE utilization is authorized by 40 CFR Parts 30, 31, 33, 35, 
and 40, OMB Circular A-102, and Executive Orders 11625, 12432 and 12138. 
 
The Contractor and Loan Recipient shall at a minimum, take the following affirmative 
actions, known as “good faith efforts” in the procurement of subcontracts for construction, 
equipment, services, and supplies:  
i. Ensure DBE firms are made aware of contracting opportunities to the fullest extent 

practicable through outreach and recruitment activities and include small, minority 
and women's businesses on solicitation lists; 

ii. Assure that small, minority and women's businesses are solicited whenever they are 
potential sources; 

iii. Divide total requirements, when economically feasible, into small tasks or 
quantities to permit maximum participation by small, minority and women's 
businesses; 

iv. Establish delivery schedules, when the requirements of the work permit, which will 
encourage participation by small, minority and women's businesses; 

v. Use the services of the Small Business Administration and the Office of Minority 
Business Enterprise of the U.S. Department of Commerce, AHTD and AEDC as 
appropriate. 

vi. Continue the above steps, including follow-up contact as necessary, throughout the 
performance of the contract.  

 
Prime Contractors must also follow the steps indicated below in the paragraph entitled 
“DBE/MBE/WBE Requirements Prior to Award” and all other instructions of this 
document. 
 
DBE/MBE/WBE Requirements Prior to Award:  All Bidders, as a condition of bidding, 
are required to document to the Owner and to the Commission that the “good faith efforts” 
were taken in the preparation of bids to obtain DBE/MBE/WBE participation.  Contractors, 
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including DBE Prime Contractors, must conduct the “six good faith efforts” as well.  Steps 
for Compliance are as follows: 
 
i. Solicit DBE/MBE/WBE quotes through direct solicitation communication, 

document that this was done, and submit within fifteen days of the bid opening.  
Examples of direct solicitation communication that must be conducted by the low 
bidder are:  faxes, letters, phone calls, and emails.  Indicate the source of the 
DBE/MBE/WBE list(s) used.  Sources of DBE Certified Lists are listed below.  
Newspaper Advertisements/Public Notices alone will not meet the required DBE 
solicitation efforts.    

ii. Document efforts and responses received. 
iii. Document contracts awarded, or intent to award, and indicate whether the contract 

is with a DBE/MBE or WBE certified firm. 
iv. Document the basis on which the subcontractor/supplier was selected and/or 

rejected for all contracts awarded. 
 
Note:  Subcontracts include:  supplies, services, equipment, and construction activity. 
 
If the Primary Contractor states that they can complete the entire project using only in-
house services and supplies, then the Contractor must indicate they will not use a 
subcontractor or procure supplies, services, and equipment on the DBE Compliance 
Evaluation Form and shall write a letter to that effect to Keith Sanders, DBE Coordinator.  
Note, this occurs very infrequently. 
 
If more information is needed please feel free to contact the Division’s DBE Coordinator  
Keith Sanders at (501) 682-0554. 
 
Required Form:  These forms are to be submitted within fifteen days of the bid opening.   
• DBE Compliance Evaluation Form Supplemental Conditions of the Revolving 

Loan Fund.  (This form is numbered RLF-96 for CWRLF projects.)  This form is 
to be completed and submitted within fifteen days of the bid opening. 

• EPA Forms: 6100-2; 6100-3; and 6100-4 
 
Lists of DBE/MBE/WBE firms are available from: 
• Arkansas Highway and Transportation Department, Programs and Contracts 

Division; 10324 I-30; Post Office Box 2261; Little Rock, Arkansas 72203,  Phone: 
(501) 569-2259  www.ahtd.state.ar.us/contract/program/letting 

• Arkansas Economic Development Commission, Small and Minority Business 
Team;  One Capitol Mall; Little Rock, Arkansas 72201;  Phone:  (501) 682-6105 
http://www.arkansasedc.com.  

• Arkansas Small Business Administration, Business Opportunity Section; 2120 
Riverfront Drive, Suite 100; Little Rock, Arkansas 72202-1747;   
Phone:  (501) 324-7379;  http://pro-net.sba.gov/ or http://www.ccr.gov.  

 
A copy of 40 CFR Part 33, Subpart C- Good Faith Efforts is attached to these Supplemental 
General Conditions. 

http://www.ahtd.state.ar.us/contract/program/letting
http://www.arkansasedc.com/
http://pro-net.sba.gov/
http://www.ccr.gov/
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DBE/MBE/WBE Reporting Requirements:  In addition to the reporting and 
documentation requirements during bidding, the Contractor is required to report to the 
Owner within fifteen days of the end of each calendar quarter, or to the Division as 
requested, all contracts awarded to DBE/MBE/WBE firms throughout the life of the 
contract, including the one year Project Performance Period.  The Owner is required to 
report to the Division within thirty days of the end of each calendar quarter, all contracts 
awarded by the Owner and subcontracts awarded by the Owner's Contractors to 
DBE/MBE/WBE firms.  In accordance with 40 CFR 35, Subpart K, the Division must 
report to the Environmental Protection Agency all DBE/MBE/WBE participation in the 
RLF program. 

 
10. EQUAL EMPLOYMENT OPPORTUNITY CLAUSE 

A. The Contractor will not discriminate against any employee or applicant for employment 
because of race, color, creed, sex, age, marital status, or national origin.  The Contractor 
shall take affirmative action to ensure that applicants are employed, and that employees are 
treated during employment without regard to their race, color, creed, sex, age, marital 
status, or national origin.  Such action shall include, but not be limited to the following: 
employment, upgrading, demotion or transfer; recruitment or recruitment advertising; 
layoff or termination; rates of pay or other forms of compensation; and selection for 
training, including apprenticeship.  The Contractor agrees to furnish and post in 
conspicuous places, available to employees and applicants for employment, notices setting 
forth the provisions of this equal employment opportunity clause. 

 
B. The Contractor shall, in all solicitations or advertisements for employees placed by or on 

behalf of the Contractor, state that all qualified applicants will receive consideration for 
employment without regard to race, color, creed, sex, age, marital status, or national origin. 

 
C. In the event of the Contractor’s noncompliance with the equal employment opportunity 

clause of this contract or with any rules, regulations, or orders, this contract may be 
cancelled, terminated, or suspended in whole or in part. 

 
D. The Contractor shall include the provisions of subparagraph's (A) through (C) in every 

subcontract or purchase order involved with this contract. 
 

E. The Contractor or any Subcontractor shall have an affirmative action plan which declares 
that it does not discriminate on the basis of race, color, creed, national origin, sex, marital 
status, or age and which specifies goals and target dates to assure the implementation of 
that plan.  The Owner shall establish procedures to assure compliance with this requirement 
by the Contractor and to assure that suspected or reported violations are promptly 
investigated. 

 
F. The Contractor and Subcontractors supplying materials, equipment and/or labor must 

comply with the Civil Rights Act of 1964 as amended (42 U.S.C. 2000d et seq.), Section 
504 of the Rehabilitation Act of 1973 as amended (29 U.S.C. 794), Section 13 of the 
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Federal Water Pollution Control Act Amendments of 1972 regarding sex discrimination 
(Public Law 92-500), and the Age Discrimination Act of 1973. 

 
The Contractor and all Subcontractors shall provide equal employment opportunity for all 
qualified applicants and all contractor solicitations for employees must contain the Equal 
Employment Opportunity statement.  The Prime Contractor must assure Subcontractor 
compliance with the Civil Rights Act for each subcontract by including the Act of 
Assurance form and these Supplemental General Conditions in each Subcontract in excess 
of $10,000.  Applicable Equal Employment Opportunity regulations and 
Nondiscrimination provisions are described in the Appendix to these Supplemental 
General Conditions. 

 
11. LABOR STANDARDS 

The Contractor and all Subcontractors awarded subcontracts shall pay all laborers and 
mechanics employed on the project not less than the prevailing wage rates, as determined 
by the United States Secretary of Labor, in accordance with the Davis-Bacon Act as 
provided for in the Supplemental General Condition’s Appendix A. 
 
The wage decision identifies job classifications and minimum wages to be paid to all 
workers.  Payrolls must be submitted weekly by the Contractor and all non-exempt 
Subcontractors to the Owner showing each worker's name, address, job classification, 
hourly rate of pay, daily regular and overtime hours, gross and net pay, and any fringe 
benefits where applicable.  All workers are required to receive overtime pay in any week 
in which the hours worked exceed 40 hours per work week.  Overtime is paid at a rate not 
less than 1 and 1/2 times the worker's base rate of pay. 
 
The Owner is responsible for monitoring contractor compliance with Davis-Bacon Act 
requirements of Appendix A.  The Owner’s responsibilities will include, but not be limited 
to, payroll review for compliance, maintain payroll files, and conduct on-site interviews 
with the Contractor's employees to verify payroll accuracy.  The Owner will provide the 
Commission a letter with each pay request certifying wages, through payroll review and 
employee interviews, met the Davis-Bacon Requirements of this contract.  Copies of 
completed interviews will be forwarded to the Commission. 

 
12. RESPONSIBILITIES OF PARTICIPANTS REGARDING TRANSACTIONS 

(A.K.A. DEBARMENT AND SUSPENSION) 
Individuals or organizations that have been debarred or excluded from participating in 
Federal Assistance programs under 40 CFR Part 32 are prohibited from participating in the 
RLF program.  This prohibition applies for every contract and subcontract for materials, 
supplies, equipment, and services.  Contractors and Subcontractors shall execute the 
Contractors Act of Assurance Form as provided in the Contract Documents certifying 
compliance with 40 CFR Part 32. 

 
13. PROCUREMENT PROHIBITIONS 

As required by Executive Order 11738, Section 306 of the Clean Air Act and Section 508 
of the Clean Water Act, RLF loan recipients, Prime Contractors and Subcontractors are 
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prohibited from procuring goods and services from persons who have been convicted of 
violations of either law if the goods or services are to be produced by the facility that gave 
rise to the violation. 

 
14. SUBSTITUTIONS (of “or Equal”) 

All RLF procurement transactions shall be conducted in a manner that promotes maximum 
free and open competition.  Whenever a material, article, or piece of equipment is identified 
on the Drawings or Specifications by reference to brand name or catalogue numbers, it 
shall be understood that this is referenced for the purpose of defining the performance or 
other salient requirements and that other products of equal capacities, quality and function 
shall be considered for substitution.  The Contractor may recommend the substitution of a 
material, article, or piece of equipment of equal substance and function for those referred 
to in the Contract Documents by reference to brand name or catalogue number, and if, in 
the opinion of the Engineer, such material, article or piece of equipment is of equal 
substance and function to that specified, the Engineer may approve its substitution and use 
by the Contractor.  Any cost differential shall be deductible from the Contract Price and 
the Contract Documents shall be appropriately modified by Change Order.  The Contractor 
warrants that if substitutes are approved, no major changes in the function or general design 
of the Project will result. Incidental changes or extra component parts required to 
accommodate the substitute will be made by the Contractor without a change in the 
Contract Price or Contract Time. 

 
15. INSURANCE 

A. The Contractor shall purchase and maintain such insurance as will protect it from claims 
set forth below which may arise out of, or result from, the Contractor’s execution of the 
Work, whether such execution be by the Contractor, any Subcontractor, or by anyone 
directly or indirectly employed by any of them, or by anyone for whose acts any of them 
may be liable: 
i. Claims under worker's compensation, disability benefit and other similar employee 

benefit acts; 
ii. Claims for damages because of bodily injury, occupational sickness or disease, or 

death of employees; 
iii. Claims for damages because of bodily injury, sickness or disease, or death of any 

person other than employees; 
iv. Claims for damages insured by usual personal injury liability coverage which are 

sustained (1) by any person as a result of an offense directly or indirectly related to 
the employment of such person by the Contractor, or (2) by any other person; and 

v. Claims for damages because of injury to or destruction of tangible property, including 
loss of use resulting therefrom. 

 
B. Certificates of Insurance acceptable to the Owner and the Commission shall be filed with 

the Owner and the Commission prior to commencement of the Work.  Each insurance 
policy shall contain a clause providing that it shall not be canceled by the insurance 
company without written notice to the Owner and the Commission of intention to cancel 
that is in accordance with Arkansas Code Annotated §23-66-206.  These Certificates shall 
contain a provision that coverages afforded under the policies will not be cancelled unless 
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at least fifteen days prior written notice has been given to the Owner and the Commission.  
The Insurance shall be made by an agent licensed by the Insurance Commissioner of the 
State of Arkansas to represent the surety company executing the bonds.  Furthermore, the 
Commission will be a “Certificate Holder” and the words “will endeavor” must be removed 
from the insurance form. 

 
C. The Contractor shall procure and maintain, at the Contractor’s own expense, during the 

Contract Time, liability insurance as hereinafter specified: 
 
Contractor’s General Public Liability and Property Damage Insurance including vehicle 
coverage issued to the Contractor and protecting the Contractor from all claims for personal 
injury, including death, and all claims for destruction of or damage to property, arising out 
of or in connection with any operations under the Contract Documents, whether such 
operations be by the Contractor or by any Subcontractor employed by the Contractor or 
anyone directly or indirectly employed by the Contractor or by a Subcontractor employed 
by the Contractor.  Insurance shall be written with a limit of liability of not less than 
$1,000,000 for all damages arising out of bodily injury, including death, at any time 
resulting therefrom sustained by any one person in any one accident; and a limit of liability 
of not less than $2,000,000 aggregate for any such damage sustained by two or more 
persons in any one accident.  Insurance shall be written with a limit of liability of not less 
than $1,000,000 for all property damage sustained by any one person in any one accident; 
and a limit of liability of not less than $1,000,000 aggregate for any such damage sustained 
by two or more persons in any one accident. 

 
D. The Contractor shall furnish umbrella liability coverage, and keep it in effect during the 

term of the contract which provides excess limits over the primary coverages.  The minimal 
amount of coverage will be determined by the Risk Management Division of the Arkansas 
Insurance Department. 

 
E. The Contractor shall procure and maintain, at the Contractor’s own expense, during the 

Contract Time, in accordance with the provisions of the laws of the State in which the 
Work is performed, Worker's Compensation Insurance, including occupational disease 
provisions, for all of the Contractor’s employees at the site of the Project and in case any 
Work is sublet, the Contractor shall require such Subcontractor similarly to provide 
Worker's Compensation Insurance, including occupational disease provisions for all of the 
latter's employees unless such employees are covered by the protection afforded by the 
Contractor.  In case any class of employees engaged in hazardous work under this contract 
at the site of the Project is not protected under Worker's Compensation statute, the 
Contractor shall provide, and shall cause each Subcontractor to provide, adequate and 
suitable insurance for the protection of its employees not otherwise protected. 

 
F. The Contractor shall secure, if applicable, "All Risk" type Builder's Risk Insurance for 

Work to be performed.  Unless specifically authorized by the Owner, the amount of such 
insurance shall not be less than the Contract Price totaled in the Bid.  The policy shall cover 
not less than the losses due to fire, explosion, hail, lightening, vandalism, malicious 
mischief, wind, collapse, riot, aircraft, and smoke during the Contract Time, and until the 



 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

 
Revision Date 2/24/21 

Q-13- 

Work is accepted by the Owner.  The policy shall name as the insured the Contractor, and 
the Owner. 

 
16. CONTRACT SECURITY 

A. The Contractor shall within ten days after the receipt of the Notice of Award furnish the 
Owner and the Commission with a Performance Bond and a Payment Bond in penal sums 
equal to the amount of the Contract Price, conditioned upon the performance by the 
Contractor of all undertakings, covenants, terms, conditions and agreements of the Contract 
Documents, and upon the prompt payment by the Contractor to all persons supplying labor 
and materials in the prosecution of the Work provided by the Contract Documents.  Such 
Bonds shall be executed by the Contractor and a corporate bonding company licensed to 
transact such business in the State in which the Work is to be performed and named on the 
current list of "Surety Companies Acceptable on Federal Bonds" as published in the 
Treasury Department Circular Number 570, provided that the contract amount shall not 
exceed the underwriting limitation listed for the surety in Circular 570.  For contracts in 
excess of $100,000.00, the Bonds shall be issued by a Bonding Company by the A.M. 
BEST Rating Book as follows: 
i. contracts in excess of $100,000.00, but less than $1,000,000.00 - "B+" rating or higher 

and contract amount may not exceed 2.0% of the policyholder's surplus. 
ii. contracts in excess of $1,000,000.00 - "A" rating or higher and contracts may not 

exceed 2.0% of the policyholder's surplus. 
 

B. In addition, the Bonds shall be executed by an Agent licensed by the Insurance 
Commissioner of the State of Arkansas to represent the surety company executing the 
bonds.  The mere countersigning of a bond will not be sufficient.  The Agent shall file with 
the bonds its Power of Attorney.  The expense of these Bonds shall be borne by the 
Contractor.  If at any time a surety on any such Bond is declared bankrupt or loses its right 
to do business in the State of Arkansas or is removed from the above list of Surety 
Companies, the Contractor shall notify the Owner, Engineer, and the Commission and 
substitute an acceptable Bond (or Bonds) in such form and sum and signed by such other 
surety or sureties as may be satisfactory to the Owner and Commission.  The Contractor 
shall pay the premiums on such Bond.  No further payment shall be deemed due nor shall 
be made until the new surety or sureties shall have furnished an acceptable Bond to the 
Owner and the Commission 

 
17. ASSIGNMENTS 

The Contractor shall not sell, transfer, assign or otherwise dispose of the Contract or any 
portion thereof, or of any right, title or interest therein, or any obligations thereunder, 
without written consent of the Owner. 

 
18. INDEMNIFICATION 

A. The Contractor will indemnify and hold harmless the Owner and the Engineer and their 
agents and employees from and against all claims; damages, losses and expenses including 
attorney's fees arising out of or resulting from the performance of the Work, provided that 
any such claims, damage, loss or expense is attributable to bodily injury, sickness, disease 
or death, or to injury to or destruction or tangible property including the loss of use resulting 
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therefrom; and is caused in whole or in part by any negligent or willful act or omission of 
the Contractor, and Subcontractor, anyone directly or indirectly employed by any of them 
or anyone for whose acts any of them may be liable. 

 
B. In any and all claims against the Owner or the Engineer, or any of their agents or 

employees, by any employee of the Contractor, any Subcontractor, anyone directly or 
indirectly employed by any of them, or anyone for whose acts any of them may be liable, 
the indemnification obligation shall not be limited in any way by any limitation on the 
amount or type of damages, compensation or benefits payable by or for the Contractor or 
any Subcontractor under worker's compensation acts, disability benefits acts or other 
employee benefits acts. 

 
C. The obligation of the Contractor under this paragraph shall not extend to the liability of the 

Engineer, its agents or employees arising out of the preparation or approval of maps, 
Drawings, opinions, reports, surveys, Change Orders, designs or Specifications. 

 
19. SEPARATE CONTRACTS 

A. The Owner reserves the right to let other contracts in connection with this Project.  The 
Contractor shall afford other Contractors reasonable opportunity for the introduction and 
storage of their materials and the execution of their Work, and shall properly connect and 
coordinate the Work with theirs.  If the proper execution or results of any part of the 
Contractor’s Work depends upon the Work of any other Contractor, the Contractor shall 
inspect and promptly report to the Engineer any defects in such Work that render it 
unsuitable for such proper execution and results. 

 
B. The Owner may perform additional Work related to the Project or the Owner may let other 

contracts containing provisions similar to these.  The Contractor will afford the other 
Contractors who are parties to such contracts (or the Owner, if the Owner is performing 
the additional Work) reasonable opportunity for the introduction and storage of materials 
and equipment and the execution of Work, and shall properly connect and coordinate the 
Work with theirs. 

 
C. If the performance of additional Work by other Contractors or the Owner is not noted in 

the Contract Documents prior to the execution of the Contract, written notice thereof shall 
be given to the Contractor prior to starting any such additional Work.  If the Contractor 
believes that the performance of such additional Work by the Owner or others involves it 
in additional expense or entitles it to an extension of the Contract Time, the Contractor may 
make a claim thereof as provided in Sections 15 and 16. 

 
20. SUBCONTRACTING 

A. The Contractor may utilize the services of specialty Subcontracts on those parts of the 
Work which, under normal contracting practices, are performed by specialty 
Subcontractors. 

 
B. The Contractor shall not award Work to Subcontractor(s), in excess of fifty percent of the 

Contract Price, without prior written approval of the Owner. 
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C. The Contractor shall be fully responsible to the Owner for the acts and omissions of its 

Subcontractors, and of persons either directly or indirectly employed by them, as the 
Contractor is for the acts and omissions of persons directly employed by the Contractor. 

 
D. The Contractor shall cause appropriate provisions to be inserted in all subcontracts relative 

to the Work to bind Subcontractors to the Contractor by the terms of the Contract 
Documents insofar as applicable to the Work of Subcontractors and to give the Contractor 
the same power as regards terminating any subcontract that the Owner may exercise over 
the Contractor under any provision of the Contract Documents. 

 
E. Nothing contained in this Contract shall create any contractual relationship between any 

Subcontractor and the Owner. 
 
21. PRE-CONSTRUCTION CONFERENCE 

A Pre-Construction Conference (PCC) will be held following the RLF loan closing, the 
review of bid documents by the Commission, and the Award of the construction 
contract(s).  Work orders will not be issued until after the PCC is held and the Contractor 
has furnished an acceptable completion schedule as described by these Supplemental 
General Conditions.  The PCC shall be attended by the Owner, Engineer, Contractor(s), 
and representatives of the Commission.  The purpose of the conference will be to define 
the roles and responsibilities of the Owner, the Commission, the Engineer and all 
Contractors during the performance of the Contract. 

 
22. SCHEDULES, REPORTS AND RECORDS 

A. The Contractor shall submit to the Owner and the Engineer such schedule of quantities and 
costs, progress schedules, payrolls, reports, estimates, records and other data where 
applicable as are required by the Contract Documents for the Work to be performed.  One 
copy of the up-to-date schedule shall be maintained at the job site. 

 
B. Prior to the first partial payment estimate, the Contractor shall submit construction progress 

schedules showing the order in which the Contractor proposes to carry on the Work, 
including dates at which the various parts of the Work will be started, estimated date of 
completion of each part and, as applicable: 
i. The dates at which special detailed drawings will be required; and 
ii. Respective dates for submission of Shop Drawings, the beginning of manufacture, the 

testing and the installation of materials, supplies and equipment. 
 

C. The Contractor shall also submit a schedule of payments that the Contractor anticipates 
will be earned during the course of the Work that must be updated each month. 

 
23. JOB BULLETIN BOARD 

The Contractor shall maintain a weather-tight job bulletin board in an area frequented by 
the Contractor’s employees for the duration of construction.  The job bulletin board shall 
display at a minimum a copy of the Davis-Bacon Wage Decision, a Davis-Bacon poster, a 
notice to employees concerning minimum wage requirements, Equal Employment 
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Opportunity (Labor Standards) information, and a notice to labor unions as applicable.  A 
copy of the construction schedule (i.e. critical path chart) is to be placed on the job bulletin 
board and updated monthly, showing project progress. 

 
24. SHOP DRAWINGS 

A. The Contractor shall provide Shop Drawings as may be necessary for the prosecution of 
the Work as required by the Contract Documents.  The Engineer shall promptly review all 
Shop Drawings.  The Engineer’s approval of any Shop Drawings shall not release the 
Contractor from responsibility for deviations from the Contract Documents.  The approval 
of any Shop Drawings, which substantially deviates from the requirement of the Contract 
Documents, shall be evidenced by a Change Order. 

 
B. When submitted for the Engineer’s review, Shop Drawings shall bear the Contractor’s 

certification that he has reviewed, checked and approved the Shop Drawings and that they 
are in conformance with the requirements of the Contract Documents. 

 
C. Portions of the Work requiring Shop Drawings or submission of samples shall not begin 

until the Shop Drawings or submissions have been approved by the Engineer.  A copy of 
each approved Shop Drawing and each approved sample shall be kept in good order by the 
Contractor at the site and shall be available to the Engineer. 

 
25. MATERIALS, SERVICES AND FACILITIES 

A. It is understood that, except as otherwise specifically stated in the Contract Documents, the 
Contractor shall provide and pay for all materials, labor, tools, equipment, water, lights, 
power, transportation, supervision, temporary construction of any nature, and all other 
services and facilities of any nature whatsoever necessary to execute, complete and deliver 
the Work within the specified time. 

 
B. Materials and equipment shall be so stored as to insure the preservation of their quality and 

fitness for the Work.  Stored materials and equipment to be incorporated in the Work shall 
be located so as to facilitate prompt inspection.  Materials not located in or near the project 
site will not be eligible for re-imbursement. 

 
C. Manufactured articles, materials, and equipment shall be applied, installed, connected, 

erected, used, cleaned and conditioned as directed by the Manufacturer. 
 

D. Materials, supplies, and equipment shall be in accordance with samples submitted by the 
Contractor and approved by the Engineer. 

 
E. Materials, supplies or equipment to be incorporated into the Work shall not be purchased 

by the Contractor or the Subcontractor subject to a chattel mortgage or under a conditional 
sale contract or other agreement by which an interest is retained by the Seller. 

 
26. SAFETY STANDARDS 

A. The Contractor is responsible for complying with the Department of Labor Safety and 
Health Regulations promulgated under Section 107 of the Contract Work Hours and Safety 
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Standard Act (40 U.S.C. 327-333).  The Contractor shall not require any laborer or 
mechanic employed in the performance of the contract to work in surroundings or under 
working conditions which are unsanitary, hazardous, or dangerous to his health or safety, 
as determined under construction safety and health standards promulgated by regulations 
of the Secretary of Labor. 
 
Job site situations which pose an immediate and serious threat to life or safety will be 
referred to the Occupational Safety and Health Administration (OSHA). 

 
B. Act 291 of the 1993 Arkansas General Assembly applies to all public improvement 

construction projects that involve any trench or excavation which equals or exceeds five 
feet in depth.  Beginning March 1, 1993, Act 291 requires that: 
i. The current edition of Occupational Safety and Health Administration Standard for 

Excavation and Trenches Safety System, 29 CFR 1926, Subpart P, be specifically 
incorporated into the specifications for the project; and 

ii. The contract bid form include a separate pay item for trench and excavation safety 
systems and be included in the base bid. 

 
In the event that a Contractor fails to complete a separate pay item in accordance with the 
Act, the Owner shall declare that the bid fails to comply fully with the specifications and 
the bid will be considered invalid as a non-responsive bid. 
 
The Owner shall notify the Safety Commission of the State Department of Labor of the 
award of a contract covered by this Act. 

 
27. PROTECTION OF LIVES AND PROPERTY 

A. In order to protect the lives and health of its employees under the contract, the Contractor 
shall comply with all pertinent provisions of the "Manual of Accident Prevention in 
Construction" issued by the Associated General Contractors of America, Inc., and shall 
maintain an accurate record of all cases of death, occupational disease, and injury requiring 
medical attention or causing loss of time from work, arising out of and in the course of 
employment or work under the contract. 

 
B. The Contractor alone shall be responsible for the safety, efficiency, and adequacy of its 

plant, appliances and methods and for any damage which may result from his failure or his 
improper construction, maintenance or operation. 

 
28. PROTECTION OF WORK, PROPERTY, AND PERSONS 

A. The Contractor will be responsible for initiating, maintaining and supervising all safety 
precautions and programs in connection with the Work.  The Contractor will take all 
necessary precautions for the safety of, will provide the necessary precautions for the safety 
of, and will provide the necessary protection to prevent damage, injury or loss to all 
employees on the Work and other persons who may be affected thereby, all the Work and 
all materials or equipment to be incorporated therein, whether in storage on or off the site, 
and other property at the site or adjacent thereto, including trees, shrubs, lawns, walks, 
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pavements, roadways, structures and utilities not designated for removal, relocation or 
replacement in the course of construction. 

 
B. The Contractor will comply with all applicable laws, ordinances, rules, regulations and 

orders of any public body having jurisdiction.  The Contractor will erect and maintain, as 
required by the conditions and progress of the Work, all necessary safeguards for safety 
and protection.  The Contractor will notify owners of adjacent utilities when prosecution 
of the Work may affect them.  The Contractor will remedy all damage, injury or loss to any 
property caused, directly or indirectly, in whole or part, by the Contractor, any 
Subcontractor or anyone directly or indirectly employed by any of them or anyone for 
whose acts any of them be liable, except damage or loss attributable to the fault of the 
Contract Documents or to the acts or omissions of the Owner, of the Engineer or anyone 
employed by either of them or anyone for whose acts either of them may be liable, and not 
attributable, directly or indirectly, in whole or in part, to the fault or negligence of the 
Contractor. 

 
C. In emergencies affecting the safety of persons or the Work or property at the site or adjacent 

thereto, the Contractor, without special instructions or authorization from the Engineer or 
Owner, shall act to prevent threatened damage, injury or loss.  The Contractor will give the 
Engineer prompt Written Notice of any significant changes in the Work or deviations from 
the Contract Documents caused thereby, and a Change Order shall thereupon be issued 
covering the changes and deviations involved. 

 
29. PROTECTION OF THE ENVIRONMENT 

The Contractor will provide for protection of the environment as required by the Contract 
Documents, Local Ordinance, State and Federal Law and these Supplemental General 
Conditions.  The Contractor shall: 
i. Limit the area of construction disturbance to areas within temporary and permanent 

easements and the land areas designated for the Contractors use in performing the 
work. 

ii. Provide for the protection of trees, shrubs and grass wherever possible. 
iii. Provide for the prevention of air pollution through burning permits as required.  The 

Contractor shall provide dust control on haul roads as site conditions dictate. 
iv. Control noise pollution by providing efficient mufflers on all machinery and 

limiting work hours if required by the Contract Documents. 
v. Control excessive erosion and sedimentation at the job site through prompt seeding 

of disturbed areas and the construction of temporary control measures as required 
in the contract documents and by Storm Water Permits. 

vi. Perform the work in coordination with the Owner and in a manner that will provide 
for the continuous transport and treatment of wastewater during construction. 

vii. Cease all work in areas where species classified as threatened or endangered under 
the Endangered Species Act (Public Law 93-205 as amended) are discovered and 
promptly notify the Engineer. 
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30. ARCHAEOLOGICAL, HISTORICAL, AND CULTURAL REMAINS 
The Contractor shall immediately stop all work in any area where artifacts of 
archaeological, historical or cultural significance are found and notify the Engineer.  The 
Owner shall notify the Commission, the State Advisory Council on Historic Preservation 
and the Arkansas Natural Heritage Commission of the discovery. 

 
31. STORM WATER PERMIT REQUIREMENTS 

A. The Contractor is advised that if this construction activity involves clearing, grading or 
excavation activities that result in the disturbance of one or more acres of total land area 
including areas which are part of the total RLF project, this activity is subject to Storm 
Water Permit Requirements of the Arkansas Department of Environmental Quality.  The 
Owner will obtain an NPDES General Stormwater Permit for construction activities 
(ARR150000).  The Contractor is responsible for compliance with all terms and conditions 
of the General Permit.  Most RLF projects are eligible for inclusion under the General 
Permit. 

 
B. The General Permit requires the control of the entrance of pollutants into the surface and 

ground waters of the State.  Temporary and permanent sediment and erosion control 
measures must be included in the Work during the course of construction.  These measures 
may include temporary and permanent seeding, construction of catch basins, the use of 
mulch, straw bales and silt fences to control sediments, the use of riprap at erosion-prone 
areas, and other measures. 

 
C. The General Permit also requires maintenance and “good housekeeping practices” that 

include items such as proper waste disposal, proper storage for hazardous materials and 
designating safe places for equipment maintenance and wash-down. 

 
D. The Contractor is required to maintain on-site a Stormwater Pollution Prevention Plan 

describing the storm water pollution prevention measures that will be taken at the 
construction site.  The Plan must include a site description, a description of the nature of 
the activity, the intended sequence of the work, estimates of the total area involved in the 
activity, an estimate of the possible volume of runoff from the area, site maps showing 
drainage patterns, pollution prevention measures that will be taken, and other items. 

 
E. The Contractor is responsible for implementation of Best Management Practices described 

within the Stormwater Pollution Prevention Plan. 
 

F. The Contractor shall be responsible for implementing all applicable requirements of the 
Owner’s ADEQ General Stormwater Permit for Construction Activity, 401 Water Quality 
Certification, the COE Section 404 Permit, the ADEQ Short-Term Activity Authorization, 
the SPCCP, the USFWS recommendations for cave protection, local Municipal Separate 
Storm Sewer requirements, and all other environmental regulatory requirements that are 
associated with the construction activities that the Contractor is to perform. 

 
G. Additional information and application materials may be obtained by writing to the 

Arkansas Department of Environmental Quality’s Storm Water Permits Section. 
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32. ENGINEER’S AUTHORITY 

A. The Engineer shall act as the Owner’s representative during the construction period, shall 
decide questions which may arise as to quality and acceptability of materials furnished and 
Work performed, and shall interpret the intent of the Contract Documents in a fair and 
unbiased manner.  The Engineer will make visits to the site and determine if the Work is 
proceeding in accordance with the Contract Documents. 

 
B. The Contractor will be held strictly to the intent of the Contract Documents in regard to the 

quality of materials, workmanship, and execution of the Work.  Inspections may be made 
at the factory or fabrication plant of the source of material supply. 

 
C. The Engineer will not be responsible for the construction means, controls, techniques, 

sequences, procedures, or construction safety. 
 

D. The Engineer shall promptly make decisions relative to interpretation of the Contract 
Documents. 

 
33. OWNER’S PROTECTION FROM CONTRACTOR’S ACTIONS 

The Engineer may withhold or, on account of subsequently discovered evidence, nullify 
the whole or part of any approved partial payment estimate to such extent as may be 
necessary to protect the owner from loss on account of: 
i. Defective work not remedied. 
ii. Claims filed or reasonable evidence indicating probable filing of claims. 
iii. Failure of Contractor to make payments properly to Subcontractors or for material or 

labor. 
iv. A reasonable doubt that the work can be completed for the balance then unpaid. 
v. Damage to another Contractor. 
vi. Performance of work in violation of the terms of the contract documents. 

 
34. INSPECTION AND TESTING 

A. All materials and equipment used in the construction of the Project shall be subject to 
adequate inspection and testing in accordance with generally accepted standards, as 
required and defined in the Contract Documents. 

 
B. The Owner shall provide for full time inspection of the work by the Engineer to assure the 

work is being performed in accordance with the approved plans, specifications and change 
orders; and in accordance with sound engineering principles and building practices. 

 
The Resident Inspector(s) of the Owner will perform required inspections and tests and 
maintain on-site records as assurance that the work conforms to the contract requirements.  
The Resident Inspector shall make available to the Owner and Commission representatives 
adequate records of such inspections and tests.  Failed tests with passing retests will be 
clearly marked in the project records. 
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C. The Contractor will maintain an adequate inspection and supervision system and perform 
required inspections and tests to assure that the work conforms to the contract 
requirements.  The Contractor will make available to the Owner and the Commission 
adequate records of such inspections and tests.  Failed tests with passing re-tests will be 
clearly marked in the project records. 

 
D. If laws, ordinances, or regulations of any public body having jurisdiction require any Work 

(or part thereof) to specifically be inspected, tested, or approved by an employee or other 
representative of such public body, the Contractor shall assume full responsibility for 
arranging and obtaining such inspections, tests, or approvals, pay all costs in connection 
therewith, and furnish the Engineer the required certificates of inspection or approval. 

 
E. Inspections, tests, or approvals by the Engineer or others shall not relieve the Contractor 

from the obligations to perform the Work in accordance with the requirements of the 
Contract Documents and Specifications. 

 
F. The Engineer and the Engineer’s representatives will at all times have access to the Work.  

In addition, authorized representatives and agents of any participating State agency shall 
be permitted to inspect all work, materials, payrolls, records or personnel, invoices of 
materials, and other relevant data and records.  The Contractor will provide proper facilities 
for such access and observation of the Work and also for any inspection or testing thereof.   

 
G. The Commission will make periodic engineering and administrative inspections of the 

project to examine project records, monitor progress and inspect the work for conformance 
with contract requirements.  The Commission shall notify the Owner and the Engineer of 
any observed deficiencies in the completed construction, procedures or materials used in 
construction, resident inspection, engineering supervision, financial management or any 
violation of loan program requirements.  The Commission will require the Owner to take 
such action as may be necessary to correct any such observed deficiency. 

 
H. If any Work is covered contrary to the written instructions of the Engineer it must, if 

requested by the Engineer, be uncovered for the Engineer’s observation and replaced at the 
Contractor’s expense. 

 
I. If the Engineer considers it necessary or advisable that covered Work be inspected or tested 

by others, the Contractor, at the Engineer’s request, will uncover, expose or otherwise make 
available for observation, inspection or testing as the Engineer may require, that portion of 
the Work in question, furnishing all necessary labor, materials, tools, and equipment.  If it 
is found that such Work is defective, the Contractor will bear all the expenses of such 
uncovering, exposure, observation, inspection and testing and of satisfactory 
reconstruction, if however, such Work is not found to be defective, the Contractor will be 
allowed an increase in the Contract Price or an extension of the Contract Time, or both, 
directly attributable to such uncovering, exposure, observation, inspection, testing and 
reconstruction and an appropriate Change Order shall be issued. 
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J. The Contractor shall maintain books, records, documents and other evidence directly 
pertinent to performance on RLF funded work under this agreement in accordance with the 
provisions of these Contract Documents.  The Contractor shall also maintain the financial 
information and data used in the preparation or support of the cost submission required for 
a change order and a copy of the cost summary submitted to the Owner.  The Owner and 
the Commission or any of their authorized representatives shall have access to all such 
books, records, documents and other evidence for the purpose of inspection, audit and 
copying during normal business hours.  The Contractor will provide proper facilities for 
such access and inspection. 

 
K. Upon completion of all project construction, the Commission will schedule a final 

inspection within thirty days of receipt of a written certification by the Owner that 
construction is ready for a final inspection.  Prior to approval of the final construction 
payment, the Commission will verify that all construction is complete in accordance with 
plans, specifications and approved change orders, all equipment has been purchased and 
installed, the final contract amounts have been agreed to by Change Order, as-built 
drawings are complete, and the Owner has prepared an operation and maintenance manual 
that includes contractor supplied data as required by these Supplemental General 
Conditions. 

 
Following an acceptable Final Inspection by the Commission, the Commission will provide 
written acceptance to the Owner of the project and the final construction payment can be 
requested.  The Commission will not approve the final construction payment until the 
Owner and the Contractor has complied with the requirement for the release of final 
payment as outlined in these Supplemental General Conditions. 

 
35. SUPERVISION BY CONTRACTOR 

The Contractor will supervise and direct the Work.  He will be solely responsible for the 
means, methods, techniques, sequences and procedures of construction.  The Contractor 
will employ and maintain on the Work a qualified supervisor or superintendent who shall 
have been designated in writing by the Contractor as the Contractor’s representative at the 
site.  The Supervisor shall have full authority to act on behalf of the Contractor and all 
communications given to the supervisor shall be as binding as if given to the Contractor.  
The Supervisor shall be present on the site at all times as required to perform adequate 
supervision and coordination of the Work. 

 
36. PAYMENT TO CONTRACTOR 

A. Disbursements from the State Revolving Loan Fund (RLF) Programs shall be made 
monthly based upon actual work performed and materials stored on site less retainage.  
Funds will not be disbursed from the RLF without approval by the Commission.  The 
Commission will approve disbursements provided the Owner (loan recipient) and the 
Contractor are in compliance with the provisions of these contract documents and RLF 
regulations.  Contract cost overruns approved by the Commission but in excess of the loan 
amount must be funded by the Owner or through an additional loan.  Contract cost overruns 
not approved by the Commission must be funded by the Owner. 
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B. Each month, at least ten days before each progress payment falls due (but not more often 
than once a month), the Contractor shall prepare and submit to the Engineer a progress 
estimate acceptable in form and content to the Engineer and the Commission supported by 
such data as the Engineer may reasonably require.  The estimate shall show a detailed 
breakdown of the amount of work completed previously, amount of work completed this 
period, amount of work completed to date, the amount of retainage, and the quantity and 
value of materials and equipment currently stored on site that have not been incorporated 
into the work.  Partial payment requests will be placed on the form provided by the 
Commission and must include a reduced scale copy of the updated construction schedule.  
If payment is requested on the basis of materials and equipment not incorporated in the 
Work but delivered and suitably stored at or near the site, the partial payment estimate shall 
also be accompanied by such supporting data, satisfactory to the Owner as will establish 
Owner’s title to the material and equipment and protect the Owner’s interest therein, 
including applicable insurance.   
 
The progress payment request shall also include a certification by the Contractor that it has 
complied with all labor standards.  The Certification may be placed in the content of the 
progress payment request or Commission form “Certification by Contractor of Labor 
Standards Compliance” may be attached to the payment request.  No disbursement request 
will be approved by the Commission without this certification.  Furthermore, the Owner 
will provide the Commission a letter with each pay request certifying wages, through 
payroll review and employee interviews, met the Davis-Bacon Requirements of this 
contract.  Copies of completed interviews will be forwarded to the Commission. 
 
The Engineer will, within ten days after receipt of each partial payment estimate, either 
indicate in writing approval of payment, and present the partial payment estimate to the 
Owner or return the partial payment estimate to the Contractor indicating in writing the 
reasons for refusing to approve payment.  In the latter case, the Contractor may make the 
necessary corrections and resubmit the partial payment estimate.  The Owner will, within 
ten days of presentation of an approved partial payment estimate, pay the Contractor a 
progress payment on the basis of the approved partial payment estimate less the retainage.   
 
Retainage will be in accordance with state law (Arkansas Code of 1987 as amended, 
Annotated 22-9-604) and as described herein.  The retainage shall be an amount equal to 
five percent of said estimate (excluding Section C. below).  Upon final completion of the 
work, any amount retained may be paid to the Contractor.  When the Work has been 
completed except for Work which cannot be completed because of weather conditions, 
lack of materials or other reasons which in the judgement of the Owner are valid reasons 
for non-completion, the Owner may make additional payments, retaining at all times an 
amount sufficient to cover the estimated cost of the Work still to be completed. 

 
C. In compliance with Arkansas Code Ann. §17-25-404 (1995), ten percent may be withheld 

from the Engineer’s estimate until a proper statement or certificate is received from the 
Contractors Licensing Board stating that the required bond has been filed and that the 
Contractor is otherwise in compliance with Arkansas Code Ann. §17-25-404 (1995). 
i. That no compensating tax is due the State under the contract. 
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ii. That the tax due under the contract has been paid. 
iii. That a suitable surety bond has been provided by the Contractor and approved by the 

Contractors Licensing Board as prescribed in the Act. 
 

D. The Owner shall request payment on Disbursement Request Form supplied during the Pre-
Construction Conference.  The requested amount shall not exceed the current amounts 
approved for construction, engineering and other project costs on individual line items.  
Only those individuals authorized to represent the Owner and the Engineer shall sign the 
Disbursement Request Form.  Documentation for costs incurred since the last disbursement 
request must accompany each pay request including the Contractor’s monthly pay estimate 
with attachments as described in these Supplemental General Conditions and invoices for 
engineering, administrative, and legal services as well as approved equipment costs. 

 
E. The Owner is required to submit one copy of the completed Disbursement Request Form 

and all supporting documentation to the Commission for processing; the deadlines for all 
disbursements from the City to the Commission will be discussed at the Preconstruction 
Conference.  Disbursement requests not received at the Commission prior to the deadlines 
established in the Preconstruction Conference will not be processed and paid until the 
following month. 

 
For the Owner to realize this deadline, Contractor estimates should be received by the 
Engineer on or before the 10th day of each month.  The actual due date for Contractor 
estimates shall be as established by the Contract Documents or by the Engineer. 

 
F. Disbursements from the RLF are generally received by the Owner (loan recipient) from the 

Arkansas Development Finance Authority (ADFA) within the first ten working days of the 
month.  The Owner shall promptly pay all bills due as disbursements are made from the 
RLF. 

 
G. Prior to Substantial Completion, the Owner with the approval of the Engineer and with the 

concurrence of the Contractor, may use any completed or substantially completed portions 
of the Work.  Such use shall not constitute an acceptance of such portions of the Work. 

 
H. The Owner shall have the right to enter the premises for the purpose of doing work not 

covered by the Contract Documents.  This provision shall not be construed as relieving the 
Contractor of the sole responsibility for the care and protection of the Work, or the 
restoration of any damaged Work except such as may be caused by agents or employees of 
the Owner. 

 
I. Upon completion and acceptance of the Work, the Engineer shall issue a certificate 

attached to the final payment request that the Work has been accepted under the conditions 
of the Contract Documents.  The entire balance found to be due the Contractor, including 
the retained percentages, but except such sums as may be lawfully retained by the Owner 
shall be paid to the Contractor within thirty days of completion and acceptance of the Work. 
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J. The Contractor will indemnify and save the Owner or the Owner’s gents harmless from all 
claims growing out of the lawful demand of Subcontractors, laborers, workmen, 
mechanics, materialmen, and furnishers of machinery and parts thereof, equipment, tools 
and all supplies, incurred in the furtherance of the performance of the Work.  The 
Contractor shall, at the Owner’s request, furnish satisfactory evidence that all obligations 
of the nature designated above have been paid, discharged, or waived.  If the Contractor 
fails to do so the Owner may, after having notified the Contractor, either pay unpaid bills 
or withhold from the Contractor’s unpaid compensation a sum of money deemed 
reasonably sufficient to pay any and all such lawful claims until satisfactory evidence is 
furnished that all liabilities have been fully discharged whereupon payment to the 
Contractor shall be resumed in accordance with the terms of the Contract Documents, but 
in no event shall the provisions of this sentence be construed to impose any obligations 
upon the Owner to either the Contractor, the Contractor’s Surety, or any third party.  In 
paying any unpaid bills of the Contractor, any payment so made by the Owner shall be 
considered as a payment made under the Contract Documents by the Owner to the 
Contractor and the Owner shall not be liable to the Contractor for any such payments made 
in good faith. 

 
K. If the Owner fails to make payment thirty days after approval by the Engineer, in addition 

to other remedies available to the Contractor, there shall be added to each such payment 
interest at the maximum legal rate commencing on the first day after said payment is due 
and continuing until the payment is received by the Contractor. 

 
L. In addition to the Contract Time specified in these Contract Documents, the Bond Purchase 

Agreement between the Owner and the Commission contains an estimated completion date 
beyond which no further loan disbursements will be made without specific written waiver 
by ADFA and the Commission.  ADFA and the Commission will grant waivers only where 
there is sufficient documented evidence that project completion was delayed through no 
fault of the Contractor and the Owner. 

 
Regardless of the existence of circumstances where a delay in completion is beyond the 
control of the Contractor and the Owner, a waiver to the estimated completion date will 
not be granted should the granting of such waiver harm any commitments made to the 
purchasers of Revolving Loan Fund Bonds issued by ADFA.  Should a wavier be denied, 
the Owner must complete the project with its own funds or apply for an additional loan 
from the RLF program. 

 
37. ACCEPTANCE OF FINAL PAYMENT AS RELEASE 

The acceptance of the Contractor of final payment shall be and shall operate as a release to 
the Owner of all claims and all liability to the Contractor other than claims in stated 
amounts as may be specifically excepted by the Contractor for all things done or furnished 
in connection with this Work and for every act and neglect of the Owner and others relating 
to or arising out of this Work.  Any payment, however, final or otherwise, shall not release 
the Contractor or its sureties from any obligations under the Contract Documents or the 
Performance and Payment Bonds. 
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38. CLEANUP AND CORRECTIONS 

Where work on unit price items are substantially complete but lack clean-up and/or 
corrections ordered by the Engineer, amounts shall be deducted from unit prices in partial 
payment estimates to amply cover such clean-up and corrections. 

 
39. TAXES 

The Contractor will pay all sales, consumer, use and other similar taxes required by the 
laws of the place where the Work is performed. 

 
40. STATE TAX EXEMPTION 

This section only applies with projects receiving Clean Water Revolving Loan Funds; 
Drinking Water Revolving Loan Funds can not receive this benefit.  Except were 
applicable below, the Contractor will pay all sales, consumer, use and other similar taxes 
required by the laws of the place where the Work is performed.  Machinery and equipment 
purchased by the Contractor for installation under this contract may be exempt from 
Arkansas Sales Tax.  Arkansas Department of Finance and Administration Regulation GR-
66 states that the gross proceeds derived from the sale of pollution control machinery and 
equipment are exempt from the tax if: 
 
i. The machinery and equipment is utilized, either directly or indirectly, by 

manufacturing or processing plants or facilities, or cities or towns in Arkansas to 
prevent or reduce air or water pollution or contamination which might otherwise result 
from the operation of the plant or facility; and, 

ii. The machinery and equipment is required by Arkansas or federal law or regulations 
to be installed and utilized to control pollution or contamination as evidenced by 
written documentation from the Arkansas Natural Resources Commission or the 
Environmental Protection Agency. 

iii. Supplies and chemicals used by pollution control machinery and equipment are 
taxable. 

 
Should the contract involve the installation of pollution control machinery and equipment 
at a treatment facility, the Arkansas Department of Environmental Quality will furnish a 
written general certification to document that the machinery and equipment is required by 
Arkansas or federal law.  A request for written documentation should be sent to the 
Arkansas Department of Environmental Quality’s NPDES Permit Branch, Water Division. 
 
To claim the exemption, the Contractor must provide the vendor with a copy of the 
documentation.  The invoice must show that the purchase is for pollution control machinery 
and equipment under Arkansas Code Annotated 26-53-114.  Most ancillary items 
necessary to install the equipment do not qualify for tax exemption.  Any questions 
involving the definition of machinery and equipment should be directed to the Arkansas 
Department of Finance and Administration’s Sales and Use Tax Section. 
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41. OPERATION AND MAINTENANCE MANUAL 
A. The Contractor shall furnish four copies of all operation, maintenance, repair and 

replacement manuals, and product data for all equipment supplied by the Contractor to the 
Engineer.  The Engineer shall not certify payments requesting more than eighty percent of 
the Contract amount until such time as all operation, maintenance, repair and replacement 
manuals, and product data has been furnished by the Contractor to the Engineer. 

 
B. The Engineer is required to obtain approval from the Commission of the project operation 

and maintenance manual prior to the release of the final construction payment. 
 
42. CHANGES IN THE WORK 

A. The Owner may at any time, as the need arises, order changes within the scope of the Work 
without invalidating the Agreement.  If such changes increase or decrease the amount due 
under the Contract Documents, or in the time required for performance of the Work, an 
equitable adjustment shall be authorized by Change Order. 

 
B. All changes should be recorded and approved on a contract Change Order so that they may 

be included in partial payment estimates.  The Commission must approve all contract 
Change Orders prior to commencing with the associated Work.  When drafting Change 
Orders, the Engineer will use the RLF form provided by the Commission. 

 
C. All changes, which affect the cost of the construction of the Project, must be authorized by 

means of a contract Change Order.  The contract Change Order will include extra work, 
work for which quantities have been altered from those shown in the bidding schedule, as 
well as decreases or increases in the quantities of installed units which are different than 
those shown in the bidding schedule because of final measurements.   

 
In the case of defective specifications for which the Owner is responsible, the equitable 
adjustment shall include any increased cost the Contractor reasonably incurred in 
attempting to comply with those defective specifications. 

 
Where justified, adjustments to the Contract Time specified in the Contract Documents 
shall be made in conjunction with changes in the work and with equitable adjustments in 
the contract price as described in these Supplemental General Conditions.  Where delays 
in project completion are not due to changes in the work or acts of the Owner, extensions 
to the contract time will be made only where there is sufficient documented evidence that 
delays in project completion were caused by events beyond the contractor's control. 
 
The Owner shall promptly investigate the conditions and if found that conditions materially 
differ, the Owner will cause an increase or decrease in the Contractor's cost or the time 
required to perform any part of the work under this agreement as applicable. 
 
The Contractor shall promptly, and before such conditions are disturbed, notify the Owner 
in when differing site conditions occur.  Notification will come in the writing with: 
i. Subsurface or latent physical conditions at the site differing materially from those 

indicated in this agreement, or 
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ii. Unknown physical conditions at the site, of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in work of the 
character provided for in this agreement. 

 
No claim of the Contractor for increased cost or time due to differing site conditions shall 
be allowed unless the Contractor has given a written notice of the differing site conditions 
within thirty days of the discovery of such conditions. 

 
D. The Contractor shall document the necessity of all claims for additional cost and time in 

writing and shall provide detailed cost and time estimates to the Engineer for all proposed 
contract changes.  The Engineer shall review the supporting documents and estimates 
provided by the Contractor for reasonableness and shall as necessary develop independent 
cost estimates of the proposed contract changes to assure that the cost of the proposed 
change is fair and reasonable. 

 
E. The Owner shall provide sufficient information such as a description and justification for 

the change, drawings, the Contractor’s proposal and other supporting documentation to the 
Commission for review.  The Owner shall promptly notify the Commission in writing of 
events or proposed changes which may substantially alter the design and scope of the 
Project, alter the type of treatment provided or the location, size, capacity, or quality of any 
major item of equipment or treatment unit, or exceed the amount of funds available to 
complete the project. 

 
F. The Contract Price may be changed only by a Change Order.  The value of any Work 

covered by a Change Order or of any claim for increase or decrease in the Contract Price 
shall be determined by one or more of the following methods in the order of precedence 
listed below: 
i. Unit prices previously approved. 
ii. An agreed lump sum. 

 
G. Should project changes increase the amount of funds necessary to complete the Project 

beyond the initial loan amount, the Owner must fund the project changes or apply to the 
Commission for monies to cover the cost overruns. 

 
H. The Engineer, also, may at any time, by issuing a Field Order, make changes in the details 

of the Work.  The Contractor shall proceed with the performance of any changes in the 
Work so ordered by the Engineer unless the Contractor believes that such Field Order 
entitles the Contractor to change in Contract Price or Time, or both, in which event the 
Contractor shall give the Engineer written notice thereof within seven days after the receipt 
of the ordered change.  Thereafter the Contractor shall document the basis for the change 
in Contract Price or Time within thirty days.  The Contractor shall not execute such changes 
pending the receipt of an executed Change Order or further instruction from the Owner. 

 
43. SUBSURFACE CONDITIONS 

A. The Contractor shall promptly, and before such conditions are disturbed, except in the 
event of an emergency, notify the Owner by Written Notice of: 
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i. Subsurface or latent physical conditions at the site differing materially from those 
indicated in the Contract Documents; or 

ii. Unknown physical conditions at the site, of an unusual nature, differing materially 
from those ordinarily encountered and generally recognized as inherent in Work of 
the character provided for in the Contract Documents. 

 
B. The Owner shall promptly investigate the conditions, and if it is found that such conditions 

do so materially differ and cause an increase or decrease in the cost of, or in the time 
required for, performance of the Work, an equitable adjustment shall be made and the 
Contract Documents shall be modified by a Change Order.  Any claim of the Contractor 
for adjustment hereunder shall not be allowed unless the required Written Notice has been 
given; provided that the Owner may, if the Owner determines the facts so justify, consider 
and adjust any such claims asserted before the date of final payment. 

 
44. CORRECTION OF WORK 

A. The Contractor shall promptly remove from the premises all Work rejected by the Engineer 
for failure to comply with the Contract Documents, whether incorporated in the 
construction or not, and the Contractor shall promptly replace and re-execute the Work in 
accordance with the Contract Documents and without expense to the Owner and shall bear 
the expense of making good all Work of other Contractors destroyed or damaged by such 
removal or replacement. 

 
B. All removal and replacement Work shall be done at the Contractor’s expense.  If the 

Contractor does not take action to remove such rejected Work within ten days after receipt 
of Written Notice, the Owner may remove such Work and store the materials at the expense 
of the Contractor. 

 
45. SURVEYS, PERMITS, REGULATIONS 

A. The Owner, through the Engineer, shall furnish all boundary surveys and establish all base 
lines for locating the principal component parts of the Work together with a suitable 
number of bench marks adjacent to the Work as shown in the Contract Documents.  From 
the information provided by the Engineer unless otherwise specified in the Contract 
Documents, the Contractor shall develop and make all detail surveys needed for 
construction such as slope stakes, batter boards, stakes for pipe locations and other working 
points, lines, elevations and cut sheets. 

 
B. The Contractor shall carefully preserve bench marks, reference points and stakes and, in 

case of willful or careless destruction, shall be charged with the resulting expense and shall 
be responsible for any mistake that may be caused by their unnecessary loss or disturbance. 

 
C. Permits and licenses of a temporary nature necessary for the prosecution of the Work shall 

be secured and paid for by the Contractor unless otherwise stated in the Supplemental 
General Conditions.  Permits, licenses and easements for permanent structures or 
permanent changes in existing facilities shall be secured and paid for by the Owner, unless 
otherwise specified.  The Contractor shall give all notices and comply with all laws, 
ordinances, rules and regulations bearing on the conduct of the Work as drawn and 
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specified.  If the Contractor observes that the Contract Documents are at variance 
therewith, the Contractor shall promptly notify the Engineer in writing, and any necessary 
changes shall be adjusted as provided in Section 42, CHANGES IN THE WORK. 

 
46. TIME FOR COMPLETION AND LIQUIDATED DAMAGES 

A. The date of beginning and the time for completion of the Work are essential conditions of 
the Contract Documents and the Work embraced shall be commenced on a date specified 
in the Notice to Proceed. 

 
B. The Contractor will proceed with the Work at such rate of progress to insure full 

completion within the Contract Time.  It is expressly understood and agreed, by and 
between the Contractor and the Owner that the Contract Time for the completion of the 
Work described herein is a reasonable time, taking into consideration the average climatic 
and economic conditions and other factors prevailing in the locality of the Work. 

 
C. If the Contractor shall fail to complete the Work within the Contract Time, or extension of 

time granted by the Owner, then the Contractor will pay to the Owner the amount for 
liquidated damages as specified in the Bid for each calendar day that the Contractor shall 
be in default after the time stipulated in the Contract Documents. 

 
D. The Contractor shall not be charged with liquidated damages or any excess cost when the 

delay in completion of the Work is due to the following and the Contractor has promptly 
given Written Notice of such delay to the Owner or Engineer. 
i. To any preference, priority or allocation order duly issued by the Owner. 
ii. To unforeseeable causes beyond the control and without the fault or negligence of the 

Contractor, including but not restricted to, acts of God, or of the public enemy, acts of 
the Owner, acts of another Contractor in the performance of a contract with the Owner, 
fires, floods, epidemics, quarantine restrictions, strikes, freight embargoes, and 
abnormal and unforeseeable weather; and 

iii. To any delays of Subcontractors occasioned by any of the causes specified in 
paragraphs (i.) and (ii) of this article. 

 
E. Where justified, adjustments to the Contract Time specified in the Contract Documents 

shall be made in conjunction with changes in the work and with equitable adjustments in 
the contract price as described in these Supplemental General Conditions.  Where delays 
in project completion are not due to changes in the work or acts of the Owner, extensions 
to the contract time will be made only where there is sufficient documented evidence that 
delays in project completion were caused by events beyond the Contractor’s control. 
Requests for time extensions by the Contractor must be submitted with the pay estimate 
for the month that the lost days are being sought. 

 
F. Notification procedures. 

i. At eighty percent completion of project construction time the Engineer will contact in 
writing the Surety Company, the Contractor, the Owner, and the Funding Agencies.  
The letter will contain contract specific language concerning time left in the contract 
and work needed to be completed.  If the Engineer deems the project to be on time for 
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completion then they may contact the Owner and the Funding Agency via email 
requesting a relief from this clause. 

ii. When contract time has been completed and the project is not substantially complete, 
the Engineer will notify in writing the Surety Company, the Contractor, the Owner, 
and the Funding Agencies.  The letter will notify all parties that Liquidated Damages 
will be assessed from this point forward until the project has been completed. 

iii. If paragraph ii. above is enacted, the Engineer will contact all parties in writing when 
the project is complete. 

 
47. SUSPENSION OF WORK, TERMINATION, AND DELAY 

A. The Owner may suspend the Work or any portion thereof for a period of not more than 
ninety days or such further time as agreed upon by the Contractor, by Written Notice to the 
Contractor and the Engineer, which shall fix the date on which Work shall be resumed.  
The Contractor will be allowed an increase in the Contract Price or an extension of the 
Contract Time, or both, directly attributable to any suspension. 

 
B. If the Contractor is adjudged to be bankrupt or insolvent, or makes a general assignment 

for the benefit of his creditors, or if a trustee or receiver is appointed for the Contractor or 
for any of its property, or if the Contractor files a petition to take advantage of any debtor's 
act, or to reorganize under the bankruptcy or applicable laws, or repeatedly fails to supply 
sufficient skilled workmen or suitable materials or equipment, or repeatedly fails to make 
prompt payments to Subcontractors or for labor, materials, or equipment or disregards 
laws, ordinances, rules, regulations or orders of any public body having jurisdiction of the 
Work or disregards the authority of the Engineer, or otherwise violates any provision of 
the Contract Documents, then the Owner may, without prejudice to any other right or 
remedy and after giving the Contractor and its surety a minimum of ten days from delivery 
of a Written Notice, terminate the services of the Contractor and take possession of the 
Project and of all materials, equipment, tools, construction equipment and machinery 
thereon owned by the Contractor, and finish the Work by whatever method the Owner may 
deem expedient.  In such case the Contractor shall not be entitled to receive any further 
payment until the Work is finished.  If the unpaid balance of the Contract Price exceeds 
the direct and indirect costs of completing the Project, including compensation for 
additional professional services, such excess shall be paid to the Contractor.  If such costs 
exceed such unpaid balance, the Contractor will pay the difference to the Owner.  Such 
costs incurred by the Owner will be determined by the Engineer and incorporated in a 
Change Order. 

 
C. Where the Contractor’s services have been so terminated by the Owner, said termination 

shall not affect any right of the Owner against the Contractor then existing or which may 
thereafter accrue.  Any retention or payment of monies by the Owner due the Contractor 
will not release the Contractor from compliance with the Contract Documents.  Upon 
receipt of a termination action the Contractor shall promptly discontinue all affected work 
(unless the notice directs otherwise), and deliver or otherwise make available to the Owner 
all data, drawings, specifications, reports, estimates, summaries and such other information 
and materials as may have been accumulated by the Contractor in performing this 
agreement, whether completed or in process. 
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D. After ten days from delivery of a Written Notice to the Contractor and the Engineer, the 

Owner may, without cause and with prejudice to any other right or remedy, elect to 
abandon the Project and terminate the Contract.  In such case the Contractor shall be paid 
for all Work executed and any expense sustained plus reasonable profit. 

 
E. If, through no act or fault of the Contractor, the Work is suspended for a period of more 

than ninety days by the Owner or under an order of the court or other public authority, or 
the Engineer fails to act on any request for payment within thirty days after it is submitted, 
or the Owner fails to pay the Contractor substantially the sum approved by the Engineer or 
awarded by arbitrators within thirty days of its approval and presentation, then the 
Contractor may, after ten days from delivery of a Written Notice to the Owner and the 
Engineer terminate the Contract and recover from the Owner payment for all Work 
executed and all expenses sustained.  In addition and in lieu of terminating the Contract, if 
the Engineer has failed to act on a request for payment or if the Owner has failed to make 
any payment as aforesaid, the Contractor may upon ten days written notice to the Owner 
and the Engineer stop the Work until paid all amounts then due, in which event and upon 
resumption of the Work Change Orders shall be issued for adjusting the Contract Price or 
extending the Contract Time or both to compensate for the costs and delays attributable to 
the stoppage of the Work. 

 
F. If the performance of all or any portion of the Work is suspended, delayed, or interrupted 

as a result of a failure of the Owner or Engineer to act within the time specified in the 
Contract Documents, or if no time is specified, within a reasonable time, an adjustment in 
the Contract Price or an extension of the Contract Time, or both, shall be made by Change 
Order to compensate the Contractor for the costs and delays necessarily caused by the 
failure of the Owner or Engineer. 

 
48. AS-BUILT DRAWINGS 

To assure quality control, the Contractor and the Owner’s Inspector shall each maintain a 
complete set of Plans and Specifications and approved shop drawings at the construction 
site.  In addition, one set of Plans shall be maintained at the site solely for the purpose of 
marking authorized changes in the plans as the work progresses.  These marked up 
drawings shall be used in the preparation of as-built drawings following project completion 
and shall be maintained in current condition at all times. 

 
49. GUARANTEE 

The Contractor shall guarantee all materials and equipment furnished and Work performed 
for a period of one year from the date of Substantial Completion.  The Contractor warrants 
and guarantees for a period of one year from the date of Substantial Completion of the 
system that the completed system is free from all defects due to faulty materials or 
workmanship and the Contractor shall promptly make such corrections as may be 
necessary by reason of such defects including the repairs of any damage to other parts of 
the system resulting from such defects.  The Owner will give notice of observed defects 
with reasonable promptness.  In the event that the Contractor should fail to make such 
repairs, adjustments, or other Work that may be made necessary by such defects, the Owner 
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may do so and charge the Contractor the cost thereby incurred.  The Performance Bond 
shall remain in full force and effect through the guarantee period. 

 
50. PATENTS 

The Contractor shall pay all applicable royalties and license fees, and shall defend all suits 
or claims for infringement of any patent rights and save the Owner harmless from loss on 
account thereof, except that the Owner shall be responsible for any such loss when a 
particular process, design, or product of a particular manufacturer or manufacturers is 
specified, however, if the Contractor has reason to believe that the design, process or 
product specified is an infringement of a patent, the Contractor shall be responsible for 
such loss unless the Contractor promptly gives such information to the Engineer. 

 
51. CONFLICTS OF INTEREST 

No official of the Owner who is authorized in such capacity and on behalf of the "Owner" 
to negotiate, make, accept or approve, or to take part in negotiating, making, accepting, or 
approving any architectural, engineering, inspection, construction or material supply 
contract or any subcontract in connection with the construction of the project, shall become 
directly or indirectly interested personally in this contract or in any part thereof.  No officer, 
employee, architect, attorney, engineer or inspector of or for the "Owner" who is authorized 
in such capacity and on behalf of the "Owner" who is in any legislative, executive, 
supervisory, or other similar functions in connection with the construction of the project, 
shall become directly or indirectly interested personally in this contract or in any part 
thereof, any material supply contract, subcontract, insurance contract, or any other contract 
pertaining to the project. 

 
52. ARBITRATION BY MUTUAL AGREEMENT 

A. All claims, disputes, and other matters in question arising out of, or relating to, the Contract 
Documents or the breach thereof, except for claims which have been waived by making an 
acceptance of final payment as provided by Section 36 and 37, may be decided by 
arbitration if the parties mutually agree.  Any agreement to arbitrate shall be specifically 
enforceable under the prevailing arbitration law.  The award rendered by the arbitrators 
shall be final, and judgment may be entered upon it in any court having jurisdiction thereof. 

 
B. Notice of the request for arbitration shall be filed in writing with the other party to the 

Contract Documents and a copy shall be filed with the Engineer.  Request for arbitration 
shall in no event be made on any claim, dispute, or other matter in question which would 
be barred by the applicable statute of limitations. 

 
C. The Contractor shall diligently pursue the completion of the work during any arbitration or 

court proceeding unless the work is suspended by the Owner or the contract terminated 
under the provisions of the Contract Documents. 

 
53. GRATUITIES 

If the Owner finds after a notice and hearing that the Contractor or any of the Contractor’s 
agents or representatives offered or gave gratuities (in the form of entertainment, gifts or 
otherwise) to any official, employee or agent of the Owner, or the State, in an attempt to 
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secure an agreement or favorable treatment in awarding, amending or making any 
determinations related to the performance of this agreement, the Owner may, by written 
notice to the Contractor, terminate this agreement.  The Owner may also pursue other rights 
and remedies that the law or this agreement provides.  However, the existence of the facts 
on which the Owner bases such findings shall be at issue and may be reviewed in 
proceedings under the Disputes and Remedies section of these Supplemental General 
Conditions.   
 

54. PROHIBITION ON CERTAIN TELECOMMUNICATION AND VIDEO 
SURVEILLANCE SERVICES OR EQUIPMENT 
The Contractor and all subcontractors awarded subcontracts must comply with regulations 
at 2 CFR 200.216, Prohibition on certain telecommunication and video surveillance 
services or equipment, implementing section 889 of Public Law 115-232.  The regulation 
prohibits the use of federal funds to procure, enter into, extend, or renew contracts, or 
obtain equipment, systems, or services that use “covered telecommunications equipment 
or services” identified in the regulation as a substantial or essential component of any 
system, or as critical technology as part of any system.  The Contractor hereby represents 
and warrants to and for the benefit of the Owner and the Commission that: (a) the 
Contractor has reviewed and understands the prohibition on certain telecommunication and 
video surveillance services, or equipment (the “Prohibition Requirement”) and (b) the 
Contractor will provide verified information, certification or assurance of compliance with 
this paragraph, or information necessary to support the Prohibition Requirement.  
Notwithstanding any other provision of this Agreement, any failure to comply with this 
paragraph by the Contractor shall permit the Owner or Commission to recover as damages 
against the Contractor for any loss, expense, or cost including, without limitation, 
attorney’s fees, incurred by the Owner or Commission resulting from any such failure 
including, without limitation, any impairment or loss of funding, whether in whole or in 
part, from the Commission or any damages owed to the Commission by the Owner.  While 
the Contractor has no direct contractual privity with the Commission, the Owner and the 
Contractor agree that the Commission is a third-party beneficiary and neither this 
paragraph nor any other provision of this Agreement necessary to give this paragraph force 
or effect, shall be amended or waived without the prior written consent of the Commission.  
A copy of the EPA Memorandum implementing the Prohibition Requirement is attached 
as Appendix E to these Supplemental General Conditions. 
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Appendix A. 
United States Environmental Protection Agency 

Washington, DC  20460 
 

Labor Standards Provisions for 
Federally Assisted Contracts 

 
Davis-Bacon and Related Acts 

 
 
 
 

ATTACHMENT 1 
 
CWSRF:  The recipient agrees to include in all agreements to provide assistance for the 
construction of treatment works carried out in whole or in part with such assistance made available 
by a State water pollution control revolving fund as authorized by title VI of the Federal Water 
Pollution Control Act (33 U.S.C. 1381 et seq.), or with such assistance made available under 
section 205(m) of that Act (33 U.S.C. 1285(m)), or both, a term and condition requiring 
compliance with the requirements of section 513 of that Act (33 U.S.C. 1372) in all procurement 
contracts and sub-grants, and require that loan recipients, procurement contractors and sub-
grantees include such a term and condition in subcontracts and other lower tiered transactions.  All 
contracts and subcontracts for the construction of treatment works carried out in whole or in part 
with assistance made available as stated herein shall insert in full in any contract in excess of 
$2,000 the contract clauses as attached hereto entitled “Wage Rate Requirements Under The 
Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-6).”  This term and 
condition applies to all agreements to provide assistance under the authorities referenced herein, 
whether in the form of a loan, bond purchase, grant, or any other vehicle to provide financing for 
a project, where such agreements are executed on or after October 30, 2009. 
 
DWSRF:  The recipient agrees to include in all agreements to provide assistance for any 
construction project carried out in whole or in part with such assistance made available by a 
drinking water revolving loan fund as authorized by section 1452 of the Safe Drinking Water Act 
(42 U.S.C. 300j-12), a term and condition requiring compliance with the requirements of section 
1450(e) of the Safe Drinking Water Act (42 U.S.C.300j-9(e)) in all procurement contracts and sub-
grants, and require that loan recipients, procurement contractors and sub-grantees include such a 
term and condition in subcontracts and other lower tiered transactions All contracts and 
subcontracts for any construction project carried out in whole or in part with assistance made 
available as stated herein shall insert in full in any contract in excess of $2,000 the contract clauses 
as attached hereto entitled “Wage Rate Requirements Under The Consolidated and Further 
Continuing Appropriations Act, 2013 (P.L. 113-6).”  This term and condition applies to all 
agreements to provide assistance under the authorities referenced herein, whether in the form of a 
loan, bond purchase, grant, or any other vehicle to provide financing for a project, where such 
agreements are executed on or after October 30, 2009.  
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ATTACHMENT 2 
 
Wage Rate Requirements 
Under The Consolidated and Further Continuing Appropriations Act, 2013 (P.L. 113-6) 
 
With respect to the Clean Water and Safe Drinking Water State Revolving Funds, EPA provides 
capitalization grants to each State which in turn provides subgrants or loans to eligible entities 
within the State.  Typically, the subrecipients are municipal or other local governmental entities 
that manage the funds.  For these types of recipients, the provisions set forth under Roman Numeral 
I, below, shall apply.  Although EPA and the State remain responsible for ensuring subrecipients’ 
compliance with the wage rate requirements set forth herein, those subrecipients shall have the 
primary responsibility to maintain payroll records as described in Section 3(ii)(A), below and for 
compliance as described in Section I-5.  
 
Occasionally, the subrecipient may be a private for profit or not for profit entity.  For these types 
of recipients, the provisions set forth in Roman Numeral II, below, shall apply.  Although EPA 
and the State remain responsible for ensuring subrecipients’ compliance with the wage rate 
requirements set forth herein, those subrecipients shall have the primary responsibility to maintain 
payroll records as described in Section II-3(ii)(A), below and for compliance as described in 
Section II-5.  
 
 
I. Requirements Under The Consolidated and Further Continuing Appropriations Act, 

2013 (P.L. 113-6) for Subrecipients That Are Governmental Entities: 
The following terms and conditions specify how recipients will assist EPA in meeting its Davis-
Bacon (DB) responsibilities when DB applies to EPA awards of financial assistance under the FY 
2013 Continuing Resolution with respect to State recipients and subrecipients that are 
governmental entities.  If a subrecipient has questions regarding when DB applies, obtaining the 
correct DB wage determinations, DB provisions, or compliance monitoring, it may contact the 
State recipient.  If a State recipient needs guidance, the recipient may contact Lorraine Fleury at 
fleury.lorraine@epa.gov or at 215-814-2341 of EPA, Region III Grants and Audit Management 
Branch for guidance. for guidance.  The recipient or subrecipient may also obtain additional 
guidance from DOL’s web site at http://www.dol.gov/whd/ 
 
1. Applicability of the Davis-Bacon (DB) prevailing wage requirements.  

Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the 
construction, alteration, and repair of treatment works carried out in whole or in part with 
assistance made available by a State water pollution control revolving fund and to any 
construction project carried out in whole or in part by assistance made available by a drinking 
water treatment revolving loan fund.   If a subrecipient encounters a unique situation at a site 
that presents uncertainties regarding DB applicability, the subrecipient must discuss the 
situation with the recipient State before authorizing work on that site.   

 
2. Obtaining Wage Determinations.  

(a) Subrecipients shall obtain the wage determination for the locality in which a covered 
activity subject to DB will take place prior to issuing requests for bids, proposals, quotes 

http://www.dol.gov/whd/
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or other methods for soliciting contracts (solicitation) for activities subject to DB.  These 
wage determinations shall be incorporated into solicitations and any subsequent contracts.  
Prime contracts must contain a provision requiring that subcontractors follow the wage 
determination incorporated into the prime contract.   
(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov 

weekly to ensure that the wage determination contained in the solicitation remains 
current.  The subrecipients shall amend the solicitation if DOL issues a modification 
more than 10 days prior to the closing date (i.e. bid opening) for the solicitation.  If 
DOL modifies or supersedes the applicable wage determination less than 10 days prior 
to the closing date, the subrecipients may request a finding from the State recipient that 
there is not a reasonable time to notify interested contractors of the modification of the 
wage determination.  The State recipient will provide a report of its findings to the 
subrecipient.  

(ii) If the subrecipient does not award the contract within 90 days of the closure of the 
solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request 
of the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 
CFR 1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if 
it does not award the contract within 90 days of closure of the solicitation to ensure that 
wage determinations contained in the solicitation remain current.   

 
(b) If the subrecipient carries out activity subject to DB by issuing a task order, work 

assignment or similar instrument to an existing contractor (ordering instrument) rather than 
by publishing a solicitation, the subrecipient shall insert the appropriate DOL wage 
determination from www.wdol.gov into the ordering instrument.   

 
(c) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors 

to verify that the prime contractor has required its subcontractors to include the applicable 
wage determinations.  

 
(d) As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to 

a subrecipient’s contract after the award of a contract or the issuance of an ordering 
instrument if DOL determines that the subrecipient has failed to incorporate a wage 
determination or has used a wage determination that clearly does not apply to the contract 
or ordering instrument.   If this occurs, the subrecipient shall either terminate the contract 
or ordering instrument and issue a revised solicitation or ordering instrument or incorporate 
DOL’s wage determination retroactive to the beginning of the contract or ordering 
instrument by change order.  The subrecipient’s contractor must be compensated for any 
increases in wages resulting from the use of DOL’s revised wage determination. 

 
3. Contract and Subcontract provisions. 

(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in 
excess of $2,000 which is entered into for the actual construction, alteration and/or repair, 
including painting and decorating, of a treatment work under the CWSRF or a construction 
project under the DWSRF financed in whole or in part from Federal funds or in accordance 
with guarantees of a Federal agency or financed from funds obtained by pledge of any 

http://www.wdol.gov/
http://www.wdol.gov/
http://www.wdol.gov/
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contract of a Federal agency to make a loan, grant or annual contribution (except where a 
different meaning is expressly indicated), and which is subject to the labor standards 
provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the 
following clauses: 

 
(1) Minimum wages.  

(i) All laborers and mechanics employed or working upon the site of the work will 
be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions 
as are permitted by regulations issued by the Secretary of Labor under the 
Copeland Act (29 CFR part 3)), the full amount of wages and bona fide fringe 
benefits (or cash equivalents thereof) due at time of payment computed at rates 
not less than those contained in the wage determination of the Secretary of Labor 
which is attached hereto and made a part hereof, regardless of any contractual 
relationship which may be alleged to exist between the contractor and such 
laborers and mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits 
under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics 
are considered wages paid to such laborers or mechanics, subject to the provisions 
of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed 
to be constructively made or incurred during such weekly period. Such laborers 
and mechanics shall be paid the appropriate wage rate and fringe benefits on the 
wage determination for the classification of work actually performed, without 
regard to skill, except as provided in § 5.5(a)(4). Laborers or mechanics 
performing work in more than one classification may be compensated at the rate 
specified for each classification for the time actually worked therein: Provided 
that the employer's payroll records accurately set forth the time spent in each 
classification in which work is performed. The wage determination (including 
any additional classification and wage rates conformed under paragraph (a)(1)(ii) 
of this section) and the Davis-Bacon poster (WH-1321) shall be posted at all times 
by the contractor and its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of 
Labor’s web site, www.dol.gov. 
 

(ii) (A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers 
or mechanics, including helpers, which is not listed in the wage determination 
and which is to be employed under the contract shall be classified in conformance 
with the wage determination. The State award official shall approve a request for 
an additional classification and wage rate and fringe benefits therefore only when 
the following criteria have been met:  
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(1) The work to be performed by the classification requested is not performed by 
a classification in the wage determination; and  

(2) The classification is utilized in the area by the construction industry; and  
(3) The proposed wage rate, including any bona fide fringe benefits, bears a 

reasonable relationship to the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the 
classification (if known), or their representatives, and the subrecipient(s) agree 
on the classification and wage rate (including the amount designated for fringe 
benefits where appropriate), documentation of the action taken and the request, 
including the local wage determination shall be sent by the subrecipient (s) to the 
State award official.  The State award official will transmit the request, to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210 and to the 
EPA DB Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every additional classification 
request within 30 days of receipt and so advise the State award official or will 
notify the State award official within the 30-day period that additional time is 
necessary. 
 
(C) In the event the contractor, the laborers or mechanics to be employed in the 
classification or their representatives, and the subrecipient(s) do not agree on the 
proposed classification and wage rate (including the amount designated for fringe 
benefits, where appropriate), the award official shall refer the request and the 
local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for 
determination. The request shall be sent to the EPA DB Regional Coordinator 
concurrently. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt of the request and so advise the 
contracting officer or will notify the contracting officer within the 30-day period 
that additional time is necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined 
pursuant to paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all 
workers performing work in the classification under this contract from the first 
day on which work is performed in the classification.  
 

(iii) Whenever the minimum wage rate prescribed in the contract for a class of 
laborers or mechanics includes a fringe benefit which is not expressed as an 
hourly rate, the contractor shall either pay the benefit as stated in the wage 
determination or shall pay another bona fide fringe benefit or an hourly cash 
equivalent thereof.  

 
(iv) If the contractor does not make payments to a trustee or other third person, the 

contractor may consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide fringe benefits 
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under a plan or program, Provided, That the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may require the contractor to 
set aside in a separate account assets for the meeting of obligations under the plan 
or program. 

 
(2) Withholding. 

The subrecipient(s), shall upon written request of the EPA Award Official or an 
authorized representative of the Department of Labor,  withhold or cause to be withheld 
from the contractor under this contract or any other Federal contract with the same 
prime contractor, or any other federally-assisted contract subject to Davis-Bacon 
prevailing wage requirements, which is held by the same prime contractor, so much of 
the accrued payments or advances as may be considered necessary to pay laborers and 
mechanics, including apprentices, trainees, and helpers, employed by the contractor or 
any subcontractor the full amount of wages required by the contract. In the event of 
failure to pay any laborer or mechanic, including any apprentice, trainee, or helper, 
employed or working on the site of the work, all or part of the wages required by the 
contract, the (Agency) may, after written notice to the contractor, sponsor, applicant, 
or owner, take such action as may be necessary to cause the suspension of any further 
payment, advance, or guarantee of funds until such violations have ceased.  

 
(3) Payrolls and basic records.  

(i) Payrolls and basic records relating thereto shall be maintained by the contractor 
during the course of the work and preserved for a period of three years thereafter 
for all laborers and mechanics working at the site of the work.  Such records shall 
contain the name, address, and social security number of each such worker, his 
or her correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the Davis-Bacon Act), daily 
and weekly number of hours worked, deductions made and actual wages paid. 
Whenever the Secretary of Labor has found under 29 CFR 5.5(a)(1)(iv) that the 
wages of any laborer or mechanic include the amount of any costs reasonably 
anticipated in providing benefits under a plan or program described in section 
1(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which 
show that the commitment to provide such benefits is enforceable, that the plan 
or program is financially responsible, and that the plan or program has been 
communicated in writing to the laborers or mechanics affected, and records which 
show the costs anticipated or the actual cost incurred in providing such benefits. 
Contractors employing apprentices or trainees under approved programs shall 
maintain written evidence of the registration of apprenticeship programs and 
certification of trainee programs, the registration of the apprentices and trainees, 
and the ratios and wage rates prescribed in the applicable programs.  

 
(ii) (A) The contractor shall submit weekly, for each week in which any contract work 

is performed, a copy of all payrolls to the subrecipient, that is, the entity that 
receives the sub-grant or loan from the State capitalization grant recipient.  Such 
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documentation shall be available on request of the State recipient or EPA. As to 
each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in 
compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 
payroll copies for the specified week. The payrolls shall set out accurately and 
completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not 
be included on the weekly payrolls.  Instead the payrolls shall only need to include 
an individually identifying number for each employee (e.g., the last four digits of 
the employee's social security number). The required weekly payroll information 
may be submitted in any form desired. Optional Form WH-347 is available for 
this purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime 
contractor is responsible for the submission of copies of payrolls by all 
subcontractors. Contractors and subcontractors shall maintain the full social 
security number and current address of each covered worker, and shall provide 
them upon request to the subrecipient(s) for transmission to the State or EPA if 
requested by EPA , the State, the contractor, or the Wage and Hour Division of 
the Department of Labor for purposes of an investigation or audit of compliance 
with prevailing wage requirements. It is not a violation of this section for a prime 
contractor to require a subcontractor to provide addresses and social security 
numbers to the prime contractor for its own records, without weekly submission 
to the subrecipient(s).  

 
(B) Each payroll submitted shall be accompanied by a “Statement of 
Compliance,” signed by the contractor or subcontractor or his or her agent who 
pays or supervises the payment of the persons employed under the contract and 
shall certify the following:  

(1) That the payroll for the payroll period contains the information required 
to be provided under § 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the 
appropriate information is being maintained under § 5.5 (a)(3)(i) of 
Regulations, 29 CFR part 5, and that such information is correct and 
complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and 
trainee) employed on the contract during the payroll period has been paid 
the full weekly wages earned, without rebate, either directly or indirectly, 
and that no deductions have been made either directly or indirectly from 
the full wages earned, other than permissible deductions as set forth in 
Regulations, 29 CFR part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable 
wage rates and fringe benefits or cash equivalents for the classification of 
work performed, as specified in the applicable wage determination 
incorporated into the contract.  

 
(C) The weekly submission of a properly executed certification set forth on the 
reverse side of Optional Form WH-347 shall satisfy the requirement for 

http://www.dol.gov/whd/forms/wh347instr.htm
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submission of the “Statement of Compliance” required by paragraph (a)(3)(ii)(B) 
of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor 
or subcontractor to civil or criminal prosecution under section 1001 of title 18 
and section 231 of title 31 of the United States Code.  

 
(iii) The contractor or subcontractor shall make the records required under paragraph 

(a)(3)(i) of this section available for inspection, copying, or transcription by 
authorized representatives of the State, EPA or the Department of Labor, and shall 
permit such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds. 
Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to 29 CFR 5.12.  

 
(4) Apprentices and trainees, 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the 
U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in 
his or her first 90 days of probationary employment as an apprentice in such an 
apprenticeship program, who is not individually registered in the program, but 
who has been certified by the Office of Apprenticeship Training, Employer and 
Labor Services or a State Apprenticeship Agency (where appropriate) to be 
eligible for probationary employment as an apprentice. The allowable ratio of 
apprentices to journeymen on the job site in any craft classification shall not be 
greater than the ratio permitted to the contractor as to the entire work force under 
the registered program. Any worker listed on a payroll at an apprentice wage rate, 
who is not registered or otherwise employed as stated above, shall be paid not 
less than the applicable wage rate on the wage determination for the classification 
of work actually performed. In addition, any apprentice performing work on the 
job site in excess of the ratio permitted under the registered program shall be paid 
not less than the applicable wage rate on the wage determination for the work 
actually performed. Where a contractor is performing construction on a project in 
a locality other than that in which its program is registered, the ratios and wage 
rates (expressed in percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered 
program for the apprentice's level of progress, expressed as a percentage of the 
journeymen hourly rate specified in the applicable wage determination. 
Apprentices shall be paid fringe benefits in accordance with the provisions of the 
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apprenticeship program. If the apprenticeship program does not specify fringe 
benefits, apprentices must be paid the full amount of fringe benefits listed on the 
wage determination for the applicable classification. If the Administrator 
determines that a different practice prevails for the applicable apprentice 
classification, fringes shall be paid in accordance with that determination. In the 
event the Office of Apprenticeship Training, Employer and Labor Services, or a 
State Apprenticeship Agency recognized by the Office, withdraws approval of an 
apprenticeship program, the contractor will no longer be permitted to utilize 
apprentices at less than the applicable predetermined rate for the work performed 
until an acceptable program is approved.  

 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to 

work at less than the predetermined rate for the work performed unless they are 
employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of 
Labor, Employment and Training Administration. The ratio of trainees to 
journeymen on the job site shall not be greater than permitted under the plan 
approved by the Employment and Training Administration. Every trainee must 
be paid at not less than the rate specified in the approved program for the trainee's 
level of progress, expressed as a percentage of the journeyman hourly rate 
specified in the applicable wage determination. Trainees shall be paid fringe 
benefits in accordance with the provisions of the trainee program. If the trainee 
program does not mention fringe benefits, trainees shall be paid the full amount 
of fringe benefits listed on the wage determination unless the Administrator of 
the Wage and Hour Division determines that there is an apprenticeship program 
associated with the corresponding journeyman wage rate on the wage 
determination which provides for less than full fringe benefits for apprentices. 
Any employee listed on the payroll at a trainee rate who is not registered and 
participating in a training plan approved by the Employment and Training 
Administration shall be paid not less than the applicable wage rate on the wage 
determination for the classification of work actually performed. In addition, any 
trainee performing work on the job site in excess of the ratio permitted under the 
registered program shall be paid not less than the applicable wage rate on the 
wage determination for the work actually performed. In the event the 
Employment and Training Administration withdraws approval of a training 
program, the contractor will no longer be permitted to utilize trainees at less than 
the applicable predetermined rate for the work performed until an acceptable 
program is approved.  

 
  



 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

Q-44 

(iv) Equal employment opportunity. The utilization of apprentices, trainees and 
journeymen under this part shall be in conformity with the equal employment 
opportunity requirements of Executive Order 11246, as amended and  
29 CFR part 30.  

 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract.  
 
(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the 

clauses contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA 
determines  may by appropriate, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with 
all the contract clauses in 29 CFR 5.5.  

 
(7) Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may 

be grounds for termination of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12.  

 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and 

interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, 
and 5 are herein incorporated by reference in this contract.  

 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards 

provisions of this contract shall not be subject to the general disputes clause of this 
contract. Such disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of its subcontractors) and  
Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or their 
representatives.  

 
(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) 
nor any person or firm who has an interest in the contractor's firm is a person or 
firm ineligible to be awarded Government contracts by virtue of section 3(a) of 
the Davis-Bacon Act or 29 CFR 5.12(a)(1).  

 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act 
or 29 CFR 5.12(a)(1).  

 
(iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 

18 U.S.C. 1001. 
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4. Contract Provision for Contracts in Excess of $100,000. 

(a) Contract Work Hours and Safety Standards Act. The subrecipient shall insert the following 
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract 
in an amount in excess of $100,000 and subject to the overtime provisions of the Contract 
Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the 
clauses required by Item 3, above or 29 CFR 4.6. As used in this paragraph, the terms 
laborers and mechanics include watchmen and guards. 

 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic in any workweek in which he or 
she is employed on such work to work in excess of forty hours in such workweek unless 
such laborer or mechanic receives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  

 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation 

of the clause set forth in paragraph (a)(1) of this section the contractor and any 
subcontractor responsible therefore shall be liable for the unpaid wages. In addition, 
such contractor and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District or 
to such territory), for liquidated damages. Such liquidated damages shall be computed 
with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph (a)(1) of this section, in the 
sum of $10 for each calendar day on which such individual was required or permitted 
to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (a)(1) of this section.  

 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient, upon written 

request of the EPA Award Official or an authorized representative of the Department 
of Labor, shall withhold or cause to be withheld, from any moneys payable on account 
of work performed by the contractor or subcontractor under any such contract or any 
other Federal contract with the same prime contractor, or any other federally-assisted 
contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (b)(2) of this 
section.  

 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the 

clauses set forth in paragraph (a)(1) through (4) of this section and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (a)(1) through (4) of this section.  
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(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 
Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 
29 CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or 
subcontractor shall maintain payrolls and basic payroll records during the course of the 
work and shall preserve them for a period of three years from the completion of the contract 
for all laborers and mechanics, including guards and watchmen, working on the contract. 
Such records shall contain the name and address of each such employee, social security 
number, correct classifications, hourly rates of wages paid, daily and weekly number of 
hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall 
insert in any such contract a clause providing hat the records to be maintained under this 
paragraph shall be made available by the contractor or subcontractor for inspection, 
copying, or transcription by authorized representatives of the (write the name of agency) 
and the Department of Labor, and the contractor or subcontractor will permit such 
representatives to interview employees during working hours on the job. 

 
5. Compliance Verification 

(a) The subrecipient shall periodically interview a sufficient number of employees entitled to 
DB prevailing wages (covered employees) to verify that contractors or subcontractors are 
paying the appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must 
be conducted in confidence. The subrecipient must use Standard Form 1445 (SF 1445) or 
equivalent documentation to memorialize the interviews.  Copies of the SF 1445 are 
available from EPA on request.   

 
(b) The subrecipient shall establish and follow an interview schedule based on its assessment 

of the risks of noncompliance with DB posed by contractors or subcontractors and the 
duration of the contract or subcontract. Subrecipients must conduct more frequent 
interviews if the initial interviews or other information indicated that there is a risk that the 
contractor or subcontractor is not complying with DB. 

 
Subrecipients shall immediately conduct interviews in response to an alleged violation of 
the prevailing wage requirements. All interviews shall be conducted in confidence." 

 
(c) The subrecipient shall periodically conduct spot checks of a representative sample of 

weekly payroll data to verify that contractors or subcontractors are paying the appropriate 
wage rates. The subrecipient shall establish and follow a spot check schedule based on its 
assessment of the risks of noncompliance with DB posed by contractors or subcontractors 
and the duration of the contract or subcontract.  At a minimum, if practicable, the 
subrecipient should spot check payroll data within two weeks of each contractor or 
subcontractor’s submission of its initial payroll data and two weeks prior to the completion 
date the contract or subcontract . Subrecipients must conduct more frequent spot checks if 
the initial spot check or other information indicates that there is a risk that the contractor 
or subcontractor is not complying with DB. In addition, during the examinations the 
subrecipient shall verify evidence of fringe benefit plans and payments there under by 
contractors and subcontractors who claim credit for fringe benefit contributions.  
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(d) The subrecipient shall periodically review contractors and subcontractors use of 
apprentices and trainees to verify registration and certification with respect to 
apprenticeship and training programs approved by either the U.S Department of Labor or 
a state, as appropriate, and that contractors and subcontractors are not using 
disproportionate numbers of, laborers, trainees and apprentices.  These reviews shall be 
conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 

 
(e) Subrecipients must immediately report potential violations of the DB prevailing wage 

requirements to the EPA DB contact listed above and to the appropriate DOL Wage and 
Hour District Office listed at http://www.dol.gov/contacts/whd/america2.htm.   

 
 
II. Requirements Under The Consolidated and Further Continuing Appropriations Act, 

2013 (P.L. 113-6) for Subrecipients That Are Not Governmental Entities: 
The following terms and conditions specify how recipients will assist EPA in meeting its DB 
responsibilities when DB applies to EPA awards of financial assistance under the FY2013 
Continuing Resolution with respect to subrecipients that are not governmental entities.  If a 
subrecipient has questions regarding when DB applies, obtaining the correct DB wage 
determinations, DB provisions, or compliance monitoring, it may contact the State recipient for 
guidance.  If a State recipient needs guidance, the recipient may contact Julie Milazzo at 
Milazzo.julie@epa.gov or at 415-972-3687, EPA Grants Management Office for guidance.  The 
recipient or subrecipient may also obtain additional guidance from DOL’s web site at 
http://www.dol.gov/whd/ 
 
Under these terms and conditions, the subrecipient must submit its proposed DB wage 
determinations to the State recipient for approval prior to including the wage determination 
in any solicitation, contract task orders, work assignments, or similar instruments to existing 
contractors.   

  
1. Applicability of the Davis- Bacon (DB) prevailing wage requirements.  

Under the FY 2013 Continuing Resolution, DB prevailing wage requirements apply to the 
construction, alteration, and repair of treatment works carried out in whole or in part with 
assistance made available by a State water pollution control revolving fund and to any 
construction project carried out in whole or in part by assistance made available by a drinking 
water treatment revolving loan fund.   If a subrecipient encounters a unique situation at a site 
that presents uncertainties regarding DB applicability, the subrecipient must discuss the 
situation with the recipient State before authorizing work on that site.   

 
2. Obtaining Wage Determinations.  

(a) Subrecipients must obtain proposed wage determinations for specific localities at 
www.wdol.gov.  After the Subrecipient obtains its proposed wage determination, it must 
submit the wage determination to the Arkansas Natural Resources Commission’s Water 
Resource Development Division for approval prior to inserting the wage determination into 
a solicitation, contract or issuing task orders, work assignments or similar instruments to 

http://www.dol.gov/contacts/whd/america2.htm
http://www.dol.gov/whd/
http://www.wdol.gov/
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existing contractors (ordering instruments unless subsequently directed otherwise by the 
State recipient Award Official.  

 
(b) Subrecipients shall obtain the wage determination for the locality in which a covered 

activity subject to DB will take place prior to issuing requests for bids, proposals, quotes 
or other methods for soliciting contracts (solicitation) for activities subject to DB.  These 
wage determinations shall be incorporated into solicitations and any subsequent contracts.  
Prime contracts must contain a provision requiring that subcontractors follow the wage 
determination incorporated into the prime contract.   
(i) While the solicitation remains open, the subrecipient shall monitor www.wdol.gov. on 

a weekly basis to ensure that the wage determination contained in the solicitation 
remains current.  The subrecipients shall amend the solicitation if DOL issues a 
modification more than 10 days prior to the closing date (i.e. bid opening) for the 
solicitation.  If DOL modifies or supersedes the applicable wage determination less 
than 10 days prior to the closing date, the subrecipients may request a finding from the 
State recipient that there is not a reasonable time to notify interested contractors of the 
modification of the wage determination.  The State recipient will provide a report of its 
findings to the subrecipient.  

 
(ii) If the subrecipient does not award the contract within 90 days of the closure of the 

solicitation, any modifications or supersedes DOL makes to the wage determination 
contained in the solicitation shall be effective unless the State recipient, at the request 
of the subrecipient, obtains an extension of the 90 day period from DOL pursuant to 29 
CFR 1.6(c)(3)(iv).  The subrecipient shall monitor www.wdol.gov on a weekly basis if 
it does not award the contract within 90 days of closure of the solicitation to ensure that 
wage determinations contained in the solicitation remain current.   

 
(c) If the subrecipient carries out activity subject to DB by issuing a task order, work 

assignment or similar instrument to an existing contractor (ordering instrument) rather than 
by publishing a solicitation, the subrecipient shall insert the appropriate DOL wage 
determination from www.wdol.gov into the ordering instrument.   

 
(d) Subrecipients shall review all subcontracts subject to DB entered into by prime contractors 

to verify that the prime contractor has required its subcontractors to include the applicable 
wage determinations.  

 
(e) As provided in 29 CFR 1.6(f), DOL may issue a revised wage determination applicable to 

a subrecipient’s contract after the award of a contract or the issuance of an ordering 
instrument if DOL determines that the subrecipient has failed to incorporate a wage 
determination or has used a wage determination that clearly does not apply to the contract 
or ordering instrument.   If this occurs, the subrecipient shall either terminate the contract 
or ordering instrument and issue a revised solicitation or ordering instrument or incorporate 
DOL’s wage determination retroactive to the beginning of the contract or ordering 
instrument by change order.  The subrecipient’s contractor must be compensated for any 
increases in wages resulting from the use of DOL’s revised wage determination. 

 

http://www.wdol.gov/
http://www.wdol.gov/
http://www.wdol.gov/
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3. Contract and Subcontract provisions. 
(a) The Recipient shall insure that the subrecipient(s) shall insert in full in any contract in 

excess of $2,000 which is entered into for the actual construction, alteration and/or repair, 
including painting and decorating, of a treatment work under the CWSRF or a construction 
project under the DWSRF financed in whole or in part from Federal funds or in accordance 
with guarantees of a Federal agency or financed from funds obtained by pledge of any 
contract of a Federal agency to make a loan, grant or annual contribution (except where a 
different meaning is expressly indicated), and which is subject to the labor standards 
provisions of any of the acts listed in § 5.1 or the FY 2013 Continuing Resolution, the 
following clauses: 

 
(1) Minimum Wages. 

(i) All laborers and mechanics employed or working upon the site of the work, will 
be paid unconditionally and not less often than once a week, and without 
subsequent deduction or rebate on any account (except such payroll deductions as 
are permitted by regulations issued by the Secretary of Labor under the Copeland 
Act (29 CFR part 3) ), the full amount of wages and bona fide fringe benefits (or 
cash equivalents thereof) due at time of payment computed at rates not less than 
those contained in the wage determination of the Secretary of Labor which is 
attached hereto and made a part hereof, regardless of any contractual relationship 
which may be alleged to exist between the contractor and such laborers and 
mechanics.  
 
Contributions made or costs reasonably anticipated for bona fide fringe benefits 
under section 1(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics 
are considered wages paid to such laborers or mechanics, subject to the provisions 
of paragraph (a)(1)(iv) of this section; also, regular contributions made or costs 
incurred for more than a weekly period (but not less often than quarterly) under 
plans, funds, or programs which cover the particular weekly period, are deemed to 
be constructively made or incurred during such weekly period. Such laborers and 
mechanics shall be paid the appropriate wage rate and fringe benefits on the wage 
determination for the classification of work actually performed, without regard to 
skill, except as provided in § 5.5(a)(4). Laborers or mechanics performing work in 
more than one classification may be compensated at the rate specified for each 
classification for the time actually worked therein:  Provided, that the employer's 
payroll records accurately set forth the time spent in each classification in which 
work is performed. The wage determination (including any additional 
classification and wage rates conformed under paragraph (a)(1)(ii) of this section) 
and the Davis-Bacon poster (WH-1321) shall be posted at all times by the 
contractor and its subcontractors at the site of the work in a prominent and 
accessible place where it can be easily seen by the workers.  
 
Subrecipients may obtain wage determinations from the U.S. Department of 
Labor’s web site, www.dol.gov.  . 
 

http://www.dol.gov/
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(ii) (A) The subrecipient(s), on behalf of EPA, shall require that any class of laborers 
or mechanics, including helpers, which is not listed in the wage determination and 
which is to be employed under the contract shall be classified in conformance with 
the wage determination. The State award official shall approve a request for an 
additional classification and wage rate and fringe benefits therefore only when the 
following criteria have been met:  
(1) The work to be performed by the classification requested is not performed by 

a classification in the wage determination; and  
(2) The classification is utilized in the area by the construction industry; and  
(3) The proposed wage rate, including any bona fide fringe benefits, bears a 

reasonable relationship to the wage rates contained in the wage determination.  
 
(B) If the contractor and the laborers and mechanics to be employed in the 
classification (if known), or their representatives, and the subrecipient(s) agree on 
the classification and wage rate (including the amount designated for fringe 
benefits where appropriate), documentation of the action taken and the request, 
including the local wage determination shall be sent by the subrecipient(s) to the 
State award official.  The State award official will transmit the report, to the 
Administrator of the Wage and Hour Division, Employment Standards 
Administration, U.S. Department of Labor, Washington, DC 20210 and to the 
EPA DB Regional Coordinator concurrently. The Administrator, or an authorized 
representative, will approve, modify, or disapprove every additional classification 
request within 30 days of receipt and so advise the State award official or will 
notify the State award official within the 30-day period that additional time is 
necessary.  
 
(C) In the event the contractor, the laborers or mechanics to be employed in the 
classification or their representatives, and the and the subrecipient(s) do not agree 
on the proposed classification and wage rate (including the amount designated for 
fringe benefits, where appropriate), the award official shall refer the request, and 
the local wage determination, including the views of all interested parties and the 
recommendation of the State award official, to the Administrator for 
determination. The request shall be sent to the EPA Regional Coordinator 
concurrently. The Administrator, or an authorized representative, will issue a 
determination within 30 days of receipt of the request and so advise the contracting 
officer or will notify the contracting officer within the 30-day period that 
additional time is necessary.  
 
(D) The wage rate (including fringe benefits where appropriate) determined 
pursuant to paragraphs (a)(1)(ii)(B) or (C) of this section, shall be paid to all 
workers performing work in the classification under this contract from the first day 
on which work is performed in the classification.  

 
(iii)Whenever the minimum wage rate prescribed in the contract for a class of laborers 

or mechanics includes a fringe benefit which is not expressed as an hourly rate, 



 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

Q-51 

the contractor shall either pay the benefit as stated in the wage determination or 
shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.  

 
(iv) If the contractor does not make payments to a trustee or other third person, the 

contractor may consider as part of the wages of any laborer or mechanic the 
amount of any costs reasonably anticipated in providing bona fide fringe benefits 
under a plan or program, Provided, That the Secretary of Labor has found, upon 
the written request of the contractor, that the applicable standards of the Davis-
Bacon Act have been met. The Secretary of Labor may require the contractor to 
set aside in a separate account assets for the meeting of obligations under the plan 
or program.  

 
(2) Withholding. The subrecipient(s) shall upon written request of the EPA Award 

Official or an authorized representative of the Department of Labor, withhold or cause 
to be withheld from the contractor under this contract or any other Federal contract 
with the same prime contractor, or any other federally-assisted contract subject to 
Davis-Bacon prevailing wage requirements, which is held by the same prime 
contractor, so much of the accrued payments or advances as may be considered 
necessary to pay laborers and mechanics, including apprentices, trainees, and helpers, 
employed by the contractor or any subcontractor the full amount of wages required by 
the contract. In the event of failure to pay any laborer or mechanic, including any 
apprentice, trainee, or helper, employed or working on the site of the work, all or part 
of the wages required by the contract, the (Agency) may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to cause 
the suspension of any further payment, advance, or guarantee of funds until such 
violations have ceased.  
 

(3) Payrolls and basic records.  
(i) Payrolls and basic records relating thereto shall be maintained by the contractor 

during the course of the work and preserved for a period of three years thereafter 
for all laborers and mechanics working at the site of the work. Such records shall 
contain the name, address, and social security number of each such worker, his or 
her correct classification, hourly rates of wages paid (including rates of 
contributions or costs anticipated for bona fide fringe benefits or cash equivalents 
thereof of the types described in section 1(b)(2)(B) of the  
Davis-Bacon Act), daily and weekly number of hours worked, deductions made 
and actual wages paid. Whenever the Secretary of Labor has found under  
29 CFR 5.5(a)(1)(iv) that the wages of any laborer or mechanic include the amount 
of any costs reasonably anticipated in providing benefits under a plan or program 
described in section 1(b)(2)(B) of the Davis-Bacon Act, the contractor shall 
maintain records which show that the commitment to provide such benefits is 
enforceable, that the plan or program is financially responsible, and that the plan 
or program has been communicated in writing to the laborers or mechanics 
affected, and records which show the costs anticipated or the actual cost incurred 
in providing such benefits. Contractors employing apprentices or trainees under 
approved programs shall maintain written evidence of the registration of 
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apprenticeship programs and certification of trainee programs, the registration of 
the apprentices and trainees, and the ratios and wage rates prescribed in the 
applicable programs.  

 
(ii) (A) The contractor shall submit weekly, for each week in which any contract work 

is performed, a copy of all payrolls to the subrecipient, that is, the entity that 
receives the sub-grant or loan from the State capitalization grant recipient.  Such 
documentation shall be available on request of the State recipient or EPA. As to 
each payroll copy received, the subrecipient shall provide written confirmation in 
a form satisfactory to the State indicating whether or not the project is in 
compliance with the requirements of 29 CFR 5.5(a)(1) based on the most recent 
payroll copies for the specified week. The payrolls shall set out accurately and 
completely all of the information required to be maintained under 29 CFR 
5.5(a)(3)(i), except that full social security numbers and home addresses shall not 
be included on the weekly payrolls.  Instead the payrolls shall only need to include 
an individually identifying number for each employee (e.g., the last four digits of 
the employee's social security number). The required weekly payroll information 
may be submitted in any form desired. Optional Form WH-347 is available for this 
purpose from the Wage and Hour Division Web site at 
http://www.dol.gov/whd/forms/wh347instr.htm or its successor site. The prime contractor 
is responsible for the submission of copies of payrolls by all subcontractors. 
Contractors and subcontractors shall maintain the full social security number and 
current address of each covered worker, and shall provide them upon request to 
the subrecipient(s) for transmission to the State or EPA if requested by EPA, the 
State, the contractor, or the Wage and Hour Division of the Department of Labor 
for purposes of an investigation or audit of compliance with prevailing wage 
requirements. It is not a violation of this section for a prime contractor to require 
a subcontractor to provide addresses and social security numbers to the prime 
contractor for its own records, without weekly submission to the subrecipient(s).  
 
(B) Each payroll submitted shall be accompanied by a “Statement of Compliance,” 
signed by the contractor or subcontractor or his or her agent who pays or supervises 
the payment of the persons employed under the contract and shall certify the 
following:  
(1) That the payroll for the payroll period contains the information required to be 

provided under § 5.5 (a)(3)(ii) of Regulations, 29 CFR part 5, the appropriate 
information is being maintained under § 5.5 (a)(3)(i) of Regulations,  
29 CFR part 5, and that such information is correct and complete;  

(2) That each laborer or mechanic (including each helper, apprentice, and trainee) 
employed on the contract during the payroll period has been paid the full 
weekly wages earned, without rebate, either directly or indirectly, and that no 
deductions have been made either directly or indirectly from the full wages 
earned, other than permissible deductions as set forth in Regulations, 29 CFR 
part 3;  

(3) That each laborer or mechanic has been paid not less than the applicable wage 
rates and fringe benefits or cash equivalents for the classification of work 

http://www.dol.gov/whd/forms/wh347instr.htm
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performed, as specified in the applicable wage determination incorporated into 
the contract.  

 
(C) The weekly submission of a properly executed certification set forth on the 
reverse side of Optional Form WH-347 shall satisfy the requirement for 
submission of the “Statement of Compliance” required by paragraph (a)(3)(ii)(B) 
of this section.  
 
(D) The falsification of any of the above certifications may subject the contractor 
or subcontractor to civil or criminal prosecution under section 1001 of title 18 and 
section 231 of title 31 of the United States Code.  
 

(iii)The contractor or subcontractor shall make the records required under paragraph 
(a)(3)(i) of this section available for inspection, copying, or transcription by 
authorized representatives of the State, EPA or the Department of Labor, and shall 
permit such representatives to interview employees during working hours on the 
job. If the contractor or subcontractor fails to submit the required records or to 
make them available, the Federal agency or State may, after written notice to the 
contractor, sponsor, applicant, or owner, take such action as may be necessary to 
cause the suspension of any further payment, advance, or guarantee of funds. 
Furthermore, failure to submit the required records upon request or to make such 
records available may be grounds for debarment action pursuant to  
29 CFR 5.12.  

 
(4) Apprentices and Trainees 

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined 
rate for the work they performed when they are employed pursuant to and 
individually registered in a bona fide apprenticeship program registered with the 
U.S. Department of Labor, Employment and Training Administration, Office of 
Apprenticeship Training, Employer and Labor Services, or with a State 
Apprenticeship Agency recognized by the Office, or if a person is employed in his 
or her first 90 days of probationary employment as an apprentice in such an 
apprenticeship program, who is not individually registered in the program, but who 
has been certified by the Office of Apprenticeship Training, Employer and Labor 
Services or a State Apprenticeship Agency (where appropriate) to be eligible for 
probationary employment as an apprentice. The allowable ratio of apprentices to 
journeymen on the job site in any craft classification shall not be greater than the 
ratio permitted to the contractor as to the entire work force under the registered 
program. Any worker listed on a payroll at an apprentice wage rate, who is not 
registered or otherwise employed as stated above, shall be paid not less than the 
applicable wage rate on the wage determination for the classification of work 
actually performed. In addition, any apprentice performing work on the job site in 
excess of the ratio permitted under the registered program shall be paid not less 
than the applicable wage rate on the wage determination for the work actually 
performed. Where a contractor is performing construction on a project in a locality 
other than that in which its program is registered, the ratios and wage rates 
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(expressed in percentages of the journeyman's hourly rate) specified in the 
contractor's or subcontractor's registered program shall be observed. Every 
apprentice must be paid at not less than the rate specified in the registered program 
for the apprentice's level of progress, expressed as a percentage of the journeymen 
hourly rate specified in the applicable wage determination. Apprentices shall be 
paid fringe benefits in accordance with the provisions of the apprenticeship 
program. If the apprenticeship program does not specify fringe benefits, 
apprentices must be paid the full amount of fringe benefits listed on the wage 
determination for the applicable classification. If the Administrator determines 
that a different practice prevails for the applicable apprentice classification, fringes 
shall be paid in accordance with that determination. In the event the Office of 
Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship 
Agency recognized by the Office, withdraws approval of an apprenticeship 
program, the contractor will no longer be permitted to utilize apprentices at less 
than the applicable predetermined rate for the work performed until an acceptable 
program is approved.  

 
(ii) Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to 

work at less than the predetermined rate for the work performed unless they are 
employed pursuant to and individually registered in a program which has received 
prior approval, evidenced by formal certification by the U.S. Department of Labor, 
Employment and Training Administration. The ratio of trainees to journeymen on 
the job site shall not be greater than permitted under the plan approved by the 
Employment and Training Administration. Every trainee must be paid at not less 
than the rate specified in the approved program for the trainee's level of progress, 
expressed as a percentage of the journeyman hourly rate specified in the applicable 
wage determination. Trainees shall be paid fringe benefits in accordance with the 
provisions of the trainee program. If the trainee program does not mention fringe 
benefits, trainees shall be paid the full amount of fringe benefits listed on the wage 
determination unless the Administrator of the Wage and Hour Division determines 
that there is an apprenticeship program associated with the corresponding 
journeyman wage rate on the wage determination which provides for less than full 
fringe benefits for apprentices. Any employee listed on the payroll at a trainee rate 
who is not registered and participating in a training plan approved by the 
Employment and Training Administration shall be paid not less than the applicable 
wage rate on the wage determination for the classification of work actually 
performed. In addition, any trainee performing work on the job site in excess of 
the ratio permitted under the registered program shall be paid not less than the 
applicable wage rate on the wage determination for the work actually performed. 
In the event the Employment and Training Administration withdraws approval of 
a training program, the contractor will no longer be permitted to utilize trainees at 
less than the applicable predetermined rate for the work performed until an 
acceptable program is approved.  

 
(iv) Equal employment opportunity. The utilization of apprentices, trainees and 

journeymen under this part shall be in conformity with the equal employment 
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opportunity requirements of Executive Order 11246, as amended and  
29 CFR part 30.  

 
(5) Compliance with Copeland Act requirements. The contractor shall comply with the 

requirements of 29 CFR part 3, which are incorporated by reference in this contract.  
 
(6) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the 

clauses contained in 29 CFR 5.5(a)(1) through (10) and such other clauses as the EPA 
determines  may by appropriate, and also a clause requiring the subcontractors to 
include these clauses in any lower tier subcontracts. The prime contractor shall be 
responsible for the compliance by any subcontractor or lower tier subcontractor with 
all the contract clauses in 29 CFR 5.5.  

 
(7) Contract termination: debarment. A breach of the contract clauses in 29 CFR 5.5 may 

be grounds for termination of the contract, and for debarment as a contractor and a 
subcontractor as provided in 29 CFR 5.12.  

 
(8) Compliance with Davis-Bacon and Related Act requirements. All rulings and 

interpretations of the Davis-Bacon and Related Acts contained in 29 CFR parts 1, 3, 
and 5 are herein incorporated by reference in this contract.  

 
(9) Disputes concerning labor standards. Disputes arising out of the labor standards 

provisions of this contract shall not be subject to the general disputes clause of this 
contract. Such disputes shall be resolved in accordance with the procedures of the 
Department of Labor set forth in 29 CFR parts 5, 6, and 7. Disputes within the meaning 
of this clause include disputes between the contractor (or any of its subcontractors) 
and  Subrecipient(s), State, EPA, the U.S. Department of Labor, or the employees or 
their representatives.  

 
(10) Certification of eligibility.  

(i) By entering into this contract, the contractor certifies that neither it (nor he or she) 
nor any person or firm who has an interest in the contractor's firm is a person or 
firm ineligible to be awarded Government contracts by virtue of section 3(a) of the 
Davis-Bacon Act or 29 CFR 5.12(a)(1).  

 
(ii) No part of this contract shall be subcontracted to any person or firm ineligible for 

award of a Government contract by virtue of section 3(a) of the Davis-Bacon Act 
or 29 CFR 5.12(a)(1).  

 
(iii)The penalty for making false statements is prescribed in the U.S. Criminal Code, 

18 U.S.C. 1001. 
 
4. Contract Provision for Contracts in Excess of $100,000. 

(a) Contract Work Hours and Safety Standards Act.  The subrecipient shall insert the following 
clauses set forth in paragraphs (a)(1), (2), (3), and (4) of this section in full in any contract 
in an amount in excess of $100,000 and subject to the overtime provisions of the Contract 
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Work Hours and Safety Standards Act. These clauses shall be inserted in addition to the 
clauses required by Item 3, above or 29 CFR 4.6.  As used in this paragraph, the terms 
laborers and mechanics include watchmen and guards. 
 
(1) Overtime requirements. No contractor or subcontractor contracting for any part of the 

contract work which may require or involve the employment of laborers or mechanics 
shall require or permit any such laborer or mechanic in any workweek in which he or 
she is employed on such work to work in excess of forty hours in such workweek unless 
such laborer or mechanic receives compensation at a rate not less than one and one-
half times the basic rate of pay for all hours worked in excess of forty hours in such 
workweek.  

 
(2) Violation; liability for unpaid wages; liquidated damages. In the event of any violation 

of the clause set forth in paragraph (b)(1) of this section the contractor and any 
subcontractor responsible therefore shall be liable for the unpaid wages. In addition, 
such contractor and subcontractor shall be liable to the United States (in the case of 
work done under contract for the District of Columbia or a territory, to such District or 
to such territory), for liquidated damages. Such liquidated damages shall be computed 
with respect to each individual laborer or mechanic, including watchmen and guards, 
employed in violation of the clause set forth in paragraph (b)(1) of this section, in the 
sum of $10 for each calendar day on which such individual was required or permitted 
to work in excess of the standard workweek of forty hours without payment of the 
overtime wages required by the clause set forth in paragraph (b)(1) of this section.  

 
(3) Withholding for unpaid wages and liquidated damages. The subrecipient shall upon the 

request of the EPA Award Official or an authorized representative of the Department 
of Labor, withhold or cause to be withheld, from any moneys payable on account of 
work performed by the contractor or subcontractor under any such contract or any other 
Federal contract with the same prime contractor, or any other federally-assisted 
contract subject to the Contract Work Hours and Safety Standards Act, which is held 
by the same prime contractor, such sums as may be determined to be necessary to 
satisfy any liabilities of such contractor or subcontractor for unpaid wages and 
liquidated damages as provided in the clause set forth in paragraph (a)(2) of this section.  

 
(4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the 

clauses set forth in paragraph (b)(1) through (4) of this section and also a clause 
requiring the subcontractors to include these clauses in any lower tier subcontracts. The 
prime contractor shall be responsible for compliance by any subcontractor or lower tier 
subcontractor with the clauses set forth in paragraphs (b)(1) through (4) of this section.  

 
(b) In addition to the clauses contained in Item 3, above, in any contract subject only to the 

Contract Work Hours and Safety Standards Act and not to any of the other statutes cited in 
29 CFR 5.1, the Subrecipient shall insert a clause requiring that the contractor or 
subcontractor shall maintain payrolls and basic payroll records during the course of the 
work and shall preserve them for a period of three years from the completion of the contract 
for all laborers and mechanics, including guards and watchmen, working on the contract. 



 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

Q-57 

Such records shall contain the name and address of each such employee, social security 
number, correct classifications, hourly rates of wages paid, daily and weekly number of 
hours worked, deductions made, and actual wages paid. Further, the Subrecipient shall 
insert in any such contract a clause providing that the records to be maintained under this 
paragraph shall be made available by the contractor or subcontractor for inspection, 
copying, or transcription by authorized representatives of the (write the name of agency) 
and the Department of Labor, and the contractor or subcontractor will permit such 
representatives to interview employees during working hours on the job. 

 
5. Compliance Verification   

(a) The subrecipient shall periodically interview a sufficient number of employees entitled to 
DB prevailing wages (covered employees) to verify that contractors or subcontractors are 
paying the appropriate wage rates.  As provided in 29 CFR 5.6(a)(6), all interviews must 
be conducted in confidence. The subrecipient must use Standard Form 1445 (SF 1445) or 
equivalent documentation to memorialize the interviews.  Copies of the SF 1445 are 
available from EPA on request.   

 
(b) The subrecipient shall establish and follow an interview schedule based on its assessment 

of the risks of noncompliance with DB posed by contractors or subcontractors and the 
duration of the contract or subcontract. Subrecipients must conduct more frequent 
interviews if the initial interviews or other information indicated that there is a risk that the 
contractor or subcontractor is not complying with DB. Subrecipients shall immediately 
conduct interviews in response to an alleged violation of the prevailing wage requirements. 
All interviews shall be conducted in confidence." 

 
(c) The subrecipient shall periodically conduct spot checks of a representative sample of 

weekly payroll data to verify that contractors or subcontractors are paying the appropriate 
wage rates. The subrecipient shall establish and follow a spot check schedule based on its 
assessment of the risks of noncompliance with DB posed by contractors or subcontractors 
and the duration of the contract or subcontract.  At a minimum, if practicable the 
subrecipient should spot check payroll data within two weeks of each contractor or 
subcontractor’s submission of its initial payroll data and two weeks prior to the completion 
date the contract or subcontract.  Subrecipients must conduct more frequent spot checks if 
the initial spot check or other information indicates that there is a risk that the contractor 
or subcontractor is not complying with DB.  In addition, during the examinations the 
subrecipient shall verify evidence of fringe benefit plans and payments there under by 
contractors and subcontractors who claim credit for fringe benefit contributions.  

 
(d) The subrecipient shall periodically review contractors and subcontractors use of 

apprentices and trainees to verify registration and certification with respect to 
apprenticeship and training programs approved by either the U.S Department of Labor or 
a state, as appropriate, and that contractors and subcontractors are not using 
disproportionate numbers of, laborers, trainees and apprentices.  These reviews shall be 
conducted in accordance with the schedules for spot checks and interviews described in 
Item 5(b) and (c) above. 
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(e) Subrecipients must immediately report potential violations of the DB prevailing wage 
requirements to the EPA DB contact listed above and to the appropriate DOL Wage and 
Hour District Office listed at http://www.dol.gov/whd/america2.htm.   

  

http://www.dol.gov/esa/contacts/whd/america2.htm
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Appendix B. 
Rules and Regulations 

 
Title 41- Public Contract and Property Management 

 
Chapter 60 - Office of Federal Contract Compliance Programs, Equal Employment 

Opportunity, Department of Labor 
 

Compliance Responsibility for Equal Employment Opportunity 
 

Final Rule 
 

Part 60-1 Obligations of Contractors and Sub-Contractors 
 

§60-1.4 Equal Opportunity Clause 
 
 
(a)  FEDERALLY ASSISTED CONSTRUCTION CONTRACTS (1) Except as otherwise 
provided, each administering agency shall require the inclusion of the following language as a 
condition of any grant, contract, loan, insurance, or guarantee involving federally assisted 
construction which is not exempt from the requirements of the equal opportunity clause: 
 
The applicant hereby agrees that it will incorporate or cause to be incorporated into any contract 
for construction work, or modification thereof, as defined in the regulations of the Secretary of 
Labor at 41 CFR Chapter 60, which is paid for in whole or in part with funds obtained from the 
Federal Government or borrowed on the credit of the Federal Government pursuant to a grant, 
contract, loan insurance, or guarantee, or undertaken pursuant to any Federal program involving 
such grant, contract, loan, insurance, or guarantee, the following equal opportunity clause: 
 
During the performance of this contract, the contractor agrees as follows: 
 

(2) The contractor will not discriminate against any employee or applicant for 
employment because of race, color, religion, sex, or national origin. The contractor 
will take affirmative action to ensure that applicants are employed, and that 
employees are treated during employment without regard to their race, color, 
religion, sex, or national origin, such action shall include, but not be limited to the 
following: Employment, upgrading, demotion, or transfer; recruitment or 
recruitment advertising; layoff or termination; rates of pay or other form of 
compensation; and selection for training, including apprenticeship. The contractor 
agrees to post in conspicuous places, available to employees and applicants for 
employment, notices to be provided setting forth the provisions of this 
nondiscrimination clause. 

(3) The contractor will, in all solicitations or advertisements for employees placed by 
or on behalf of the contractor, state that all qualified applicants will receive 
considerations for employment without regard to race, color, religion, sex, or 
national origin. 

(4) The contractor will send to each labor union or representative of workers with 
which he has a collective bargaining agreement or other contract or understanding, 
a notice to be provided advising the said labor union or workers’ representatives of 
the contractor’s commitments under this section, and shall post copies of the notice 
in conspicuous places available to employees and applicants for employment. 

(5) The contractor will comply with all provisions of Executive Order 11246 of 
September 24, 1965, and of the rules, regulations, and relevant orders of the 
Secretary of Labor. 
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(6) The contractor will furnish all information and reports required by Executive Order 
11246 of September 24, 1965, and by rules, regulations, and orders of the Secretary 
of Labor, his books, records, and accounts by the administering agency and the 
Secretary of Labor for purposes of investigation to ascertain compliance with such 
rules, regulations, and orders. 

(7) In the event of the contractor’s non-compliance with the nondiscrimination clauses 
of this contract or with any of the said rules, regulations, or orders, this contract 
may be canceled, terminated, or suspended in whole or in part and the contractor 
may be declared ineligible for further Government contracts or federally assisted 
construction contracts in accordance with procedures authorized in Executive 
Order 11246 of September 24, 1965, and such other sanctions may be imposed and 
remedies invoked as provided in Executive Order 11246 of September 24, 1965, or 
by rule, regulation, or order of the Secretary of Labor, or as otherwise provided by 
law. 

(8) The contractor will include the portion of the sentence immediately preceding 
paragraph (1) and the provisions of paragraphs (1) through (7) in every subcontract 
or purchase order unless exempted by rules, regulations, or orders of the Secretary 
of Labor issued pursuant to section 204 of Executive Order 11246 of September 
24, 1965, so that such provisions will be binding upon each subcontractor or 
vendor. The contractor will take such action with respect to any subcontract or 
purchase order as the administering agency may direct as a means of enforcing such 
provisions, including sanctions for noncompliance: PROVIDED, HOWEVER. 
That in the event a contractor becomes involved in or is threatened with, litigation 
with a subcontractor or vendor as a result of such direction by the administering 
agency the contractor may request the United States to enter into such litigation to 
protect the interest of the United States. 

 
The applicant further agrees that it will be bound by the above equal opportunity clause with 
respect to its own employment practices when it participates in federally assisted construction 
work: PROVIDED, That if the applicant so participating is a State or local government, the above 
equal opportunity clause is not applicable to any agency, instrumentality or subdivision of such 
government which does not participate in work on or under the contract. 
 
The applicant agrees that it will assist and cooperate actively with the administering. agency and 
the Secretary of Labor in obtaining the compliance of contractors and subcontractors with the equal 
opportunity clause and the rules, regulations, and relevant orders of the Secretary of Labor, that it 
will furnish the administering agency and the Secretary of Labor such information as they may 
require for the supervision of such compliance, and that it will otherwise assist the administering 
agency in the discharge of the agency’s primary responsibility for securing compliances. 
 
The applicant further agrees that it will refrain from entering into any contract or contract 
modification subject to Executive Order 11246 of September 24, 1965, with a contractor debarred 
from, or who has not demonstrated eligibility for, Government contracts and federally assisted 
construction contracts pursuant to the Executive order and will carry out such sanctions and 
penalties for violation of the equal opportunity clause as may be imposed upon contractors and 
subcontractors by the administering agency or the Secretary of Labor pursuant to Part II, Subpart 
D of the Executive order. In addition, the applicant agrees that if it fails or refuses to comply with 
these undertakings, the administering agency may take any or all of the following actions: Cancel, 
terminate, or suspend in whole or in part this grant (contract, loan, insurance, guarantee): refrain 
from extending any further assistance to the applicant under the program with respect to which the 
failure or refund occurred until satisfactory assurance of future compliance has been received from 
such applicant; and refer the case to the Department of Justice for appropriate legal proceedings. 
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(b)  SUBCONTRACTS. Each nonexempt prime contractor or subcontractor shall include the equal 
opportunity clause in each of its nonexempt subcontracts. 
 
(c)  INCORPORATION BY REFERENCE. The equal opportunity clause may be incorporated by 
reference in all Government contracts and subcontracts, including Government bills of lading, 
transportation requests, contracts for deposit of Government funds, and contracts for issuing and 
paying U.S. savings bonds and notes, and such other contracts and subcontracts as the director 
may designate. 
 
(d)  INCORPORATION BY OPERATION OF THE ORDER. By operation of the Order, the equal 
opportunity clause shall be considered to be a part of every contract and subcontract required by 
the Order and the regulations in this part to include such a clause whether or not it is physically 
incorporated in such contracts and whether or not the contract between the agency and the 
contractor is written. 
 
(e)  ADAPTATION OF LANGUAGE. Such necessary changes in language may be made in the 
equal opportunity clause as shall be appropriate to identify properly the parties and their 
undertakings. 
 
 

Part 60-4 - Construction Contractors - Affirmative Action Requirements 
§60-4.2 Solicitations. 

 
(a) All Federal contracting officers and all applicants shall include the notice set forth in paragraph 
(d) of this section and the Standard Federal Equal Employment Opportunity Construction Contract 
Specifications set forth in §60-4.3 of this part in all solicitations for offers and bids on all Federal 
and federally assisted construction contracts or subcontracts to be performed in geographical areas 
designated by the Director pursuant to §60-4.6 of the part. Administering agencies shall require 
the inclusion of the notice set forth in paragraph (d) of this section and the specifications set forth 
in §60-4.3 of this part as a condition of any grant, contract, subcontract, loan, insurance or 
guarantee involving federally assisted construction covered by this part 60-4. 
 
(b) All nonconstruction contractors covered by Executive Order 11246 and the implementing 
regulations shall include the notice in paragraph (d) of this section in all construction agreements 
which are necessary in whole or in part to the performance of the covered nonconstruction contract. 
 
(c) Contracting officers, applicants and nonconstruction contractors shall give (SIC) written notice 
to the Director within 10 working days of award of a contract subject to these provisions. The 
notification shall include the name, address and telephone number of the contractor; employer 
identification number; dollar amount of the contract, estimated starting and completion dates of 
the contract; the contract number; and geographical area in which the contract is to be performed. 
 
(d) The following notice shall be included in, and shall be a part of, all solicitations for offers and 
bids on all Federal and federally assisted construction contracts or subcontracts in excess of 
$10,000 to be performed in geographical areas designed by the Director pursuant to §60-4.5 of this 
part (see 4) CFR 60-4.2 (a)): 
 

NOTICE OF REQUIREMENT FOR AFFIRMATIVE ACTION TO ENSURE EQUAL 
EMPLOYMENT OPPORTUNITY (EXECUTIVE ORDER 11246) 

 
(1) The Offeror’s or Bidder’s attention is called to the “Equal Opportunity Clause” and 

the “Standard Federal Equal Employment Specifications” set forth herein. 
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(2) The goals and timetables for minority and female participation, expressed in 
percentage terms for the Contractor’s aggregate work force in each trade on all 
construction work in the covered area, are as follows: 

 
Time Tables  Goals for minority participation for 

each trade  Goals for female participation in 
each trade 

  Insert goals for each year.  Insert goals for each year. 
 
These goals are applicable to all the Contractor’s construction work (whether or not 
it is Federal or federally assisted) performed in the covered area. If the contractor 
performs construction work in a geographical area located outside of the covered 
area, it shall apply the goals established for such geographical area where the work 
is actually performed, with regard to this second area, the contractor also is subject 
to the goals for both its federally involved and nonfederally involved construction. 
 
The Contractor’s compliance with the Executive Order and the regulations in 41 
CFR Part 60-4 shall be based on its implementation of the Equal Opportunity 
Clause, specific affirmative action obligations required by the specification set 
forth in 41 CFR 60-4.3 (a), and its efforts to meet the goals. The hours of minority 
and female employment and training must be substantially uniform throughout the 
length of the contract, and in each trade, and the contractor shall make a good faith 
effort to employ minorities and women evenly on each of its projects. The transfer 
of minority or female employees or trainees from Contractor to Contractor or from 
project to project for the sole purpose of the meeting the Contractor’s goals shall 
be a violation of the contract, the Executive Order and the regulations in 41 CFR 
part 60-4, Compliance with the goals will be measured against the total work hours 
performed. 
 

(3) The Contractor shall provide written notification to the Director of the Office of 
Federal Contract Compliance Programs within 10 working days of award of any 
construction sub-contract in excess of $10,000 at any tier for construction work 
under the contract resulting from this solicitation. The notification shall list the 
name, address and telephone number of the subcontractor; employer identification 
number; estimated dollar amount of the subcontract ; estimated starting and 
completion dates of the subcontract; and the geographical area in which the contract 
is to be performed. 

 
(4) As used in this Notice, and in the contract resulting from this solicitation, the 

“covered area” is (insert description of the geographical areas where the contract is 
to be performed giving the state, county and city, if any). 

 
 

§60-4.3 EQUAL OPPORTUNITY CLAUSES; 
 
(a) The equal opportunity clause published at 41 CFR 60-1.4 (a) of this chapter is required to be 
included in, and is part of, all nonexempt Federal contracts and subcontracts, including 
construction contracts and subcontracts. The equal opportunity clause published at  
41 CFR 60-1.4 (b) is required to be included in, and is a part of, all nonexempt federally assisted 
construction contracts and subcontracts. In addition to the clauses described above, all Federal 
contracting officers, all applicants and all nonconstruction contractors as applicable, shall include 
the specifications set forth in this section in all Federal and federally assisted construction contracts 
in excess of $10,000 to be performed in geographical areas designated by the Director pursuant to 
§60-4.6 of this part and in construction subcontracts in excess of $10,000 necessary in whole or in 
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part to the performance of non-construction Federal contracts and subcontracts covered under the 
Executive Order. 
 
 

STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUNITY CONSTRUCTION 
CONTRACT SPECIFICATIONS (EXECUTIVE ORDER 11246) 

 
(1) As used in these specifications: 

a. “Covered area” means the geographical area described in the solicitation 
from which this contract resulted: 

b. “Director” means Director, Office of Federal Contracts Compliance 
Programs, United States Department of Labor, or any person to who the 
Director delegates authority: 

c. “Employer identification number” means the Federal Social Security 
number used on the Employer’ s Quarterly Federal Tax Return, U.S. 
Treasury Department Form 941. 

d. “Minority” includes: 
(i) Black (all persons having origins in any of the Black African racial 

groups not of Hispanic origin); 
(ii) Hispanic (all persons of Mexican, Puerto Rican, Cuban, Central or 

South American or other Spanish Culture or origin, regardless or 
race); 

(iii) Asian and Pacific Islander (all persons having origins in any of the 
original peoples of the Far East, Southeast Asia, the Indian 
Subcontinent, or the Pacific Islands): and 

(iv) American Indian or Alaskan Native (all persons having origins in 
any of the original peoples of North America and maintaining 
identifiable tribal affiliations through membership and participation 
or community identification). 

 
(2) Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion 

of the work involving any construction trade, it shall physically include in each 
subcontract in excess of $10,000 the provisions of these specifications and the 
Notice which contains the applicable goals for minority and female participation 
and which a set forth in the solicitations from which this contract resulted. 

 
(3) If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a Hometown Plan 

approved by the U.S. Department of Labor in the covered area either individually 
or through an association, its affirmative action obligations on all work in the Plan 
area (including goals and timetables) shall be in accordance with that Plan for those 
trades which have unions participating in the Plan. Contractors must be able to 
demonstrate, their participation in and compliance with the provisions of any such 
Hometown Plan. Each Contractor or Subcontractor participating in a approved Plan 
is individually required to comply with its obligations under the EEO clause, and 
to make a good faith effort to achieve each goal under the Plan in each trade in 
which it has employees. The overall good faith performance by other Contractors 
or Subcontractors toward a goal in an approved Plan does not excuse any covered 
Contractor’s or Subcontractor’s failure to take good faith efforts to achieve the Plan 
goals and timetables. 

 
(4) The Contractor shall implement the specific affirmative action standards provided 

in paragraphs 7a through p of these specifications. The goals set forth in the 
solicitation from which this contract resulted are expressed as percentages of the 
total hours of employment and training of minority and female utilization the 
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Contractor should reasonably be able to achieve in each construction trade in which 
it has employees in the covered area. Covered construction contractors performing 
construction work in geographical areas where they do not have a Federal of 
federally assisted construction contract shall apply the minority and female goals 
established for the geographical area where the work is being performed. Goals are 
published periodically in the Federal Register in notice form, and such notices may 
be obtained from any Office of Federal Contract Compliance Programs office or 
from Federal procurement contracting officers. The contractor is expected to make 
substantially uniform progress in meeting the goals in each craft during the period 
specified. 

 
(5) Neither the provisions of any collective bargaining agreement, or the failure by a 

union with whom the Contractor has a collective bargaining agreement, to refer 
either minorities or women shall excuse the Contractor’s obligations under these 
specifications. Executive Order 11246, or the regulations promulgated pursuant 
thereto. 

 
(6) In order for the non-working training hours of apprentices and trainees to be 

counted in meeting the goals, such apprentices and trainees must be employed by 
the Contractor during the training period, and the Contractor must have made a 
commitment to employ the apprentices and trainees at the completion of their 
training, subject to the availability of employment opportunities. The trainees must 
be trained pursuant to training programs approved by the U.S. Department of Labor. 

 
(7) The Contractor shall take specific affirmative actions to ensure equal employment 

opportunity. The evaluation of the Contractor’s compliance with these 
specifications shall be based upon its effort to achieve maximum results from its 
actions. The Contractor shall document these efforts fully, and shall implement 
affirmative action steps at least as extensive as the following: 
a.. Ensure and maintain a working environment free of harassment, 

intimidation, and coercion at all sites, and in all facilities at which the 
Contractor’s employees are assigned to work. The Contractor, where 
possible, will assign two or more women to each construction project. The 
Contractor shall specifically ensure that all foremen, superintendents, and 
other on-site supervisory personnel are aware of and carry out the 
Contractor’s obligation to maintain such a working environment, with 
specific attention to minority or female individuals working at such sites or 
in such facilities. 

b. Establish and maintain a current list of minority and female recruitment 
sources, provide written notification to minority and female recruitment 
sources and to community organizations when the Contractor or its unions 
have employment opportunities available, and maintain a record of the 
organizations responses. 

c. Maintain a current file of the names, addresses and telephone numbers of 
each minority and female off-the-street applicant and minority or female 
referral from a union, a recruitment source or community organization and 
of what action was taken with respect to each such individual. If such 
individual was sent to the union hiring hall for referral and was not referred 
back to the Contractor by the union or, if referred, not employed by the 
Contractor, this shall be documented in the file with the reason therefore, 
along with what-ever additional actions the Contractor may have taken. 

d. Provide immediate written notification to the Director when the union or 
unions with which the Contractor has a collective bargaining agreement has 
not referred to the Contractor a minority person or woman sent by the 
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Contractor, or when the Contractor has other information that the union 
referral process has impeded the Contractor’s efforts to meets its 
obligations. 

e. Develop on-the-job training opportunities and/or participate in training 
programs for the area which expressly include minorities and women, 
including upgrading programs and apprenticeship and trainee programs 
relevant to the Contractor’s employment needs, especially those programs 
funded or approved by the Department of Labor. The Contractor shall 
provide notice of these programs to the sources complied under 7b above. 

f. Disseminate the Contractor’s EEO policy by providing notice of the policy 
by providing notice of the policy to unions and training programs and 
requesting their cooperation in assisting the Contractor in meeting its EEO 
obligations; by including it in any policy manual and collective bargaining 
agreement; by publicizing it in the company newspaper, annual report, etc.; 
by specific review of the policy with all management personnel and with all 
minority and female employees at least once a year; and by posting the 
company EEO policy on bulletin boards accessible to all employees at each 
location where construction work is performed. 

g. Review, at least annually, the company’s EEO policy and affirmative action 
obligations under these specifications with all employees having any 
responsibility for hiring, assignment, layoff, termination or other 
employment decisions including specific review of these items with onsite 
supervisory personnel such as Superintendents, General Foremen, etc., prior 
to the initiation of construction work at any job site. A written record shall 
be made and maintained identifying the time and place of these meetings, 
persons attending, subject matter discussed, and disposition of the subject 
matter. 

h Disseminate the Contractor’s EEO policy externally by including it in any 
advertising in the news media, specifically including minority and female 
new media, and providing written notification to and discussing the 
Contractor’s EEO policy with other Contractors and Subcontractors with 
who the Contractor does or anticipates doing business. 

i. Direct its recruitment efforts, both oral and written, to minority, female and 
community organizations, to schools with minority and female students and 
to minority and female recruitment and training organizations serving the 
Contractor’s recruitment area and employment needs. Not later than one 
month prior to the date for the acceptance of applications for apprenticeship 
or other training by any recruitment source, the Contractor shall send 
written notification to organizations such as the above, describing the 
openings, screening procedures, and tests to be used in the selection process. 

j. Encourage present minority and female employees to recruit other minority 
persons and women and, where reasonable, provide after school, summer 
and vacation employment to minority and female youth both on the site and 
in other areas of a Contractor’s work force. 

k. Validate all tests and other selection requirements where there is an 
obligation to do so under 41 CFR part 60-3. 

l. Conduct, at least annually, an inventory and evaluation at least of all 
minority and female personnel for promotional opportunities and encourage 
these employees to seek or to prepare for, through appropriate training, etc., 
such opportunities. 

m. Ensure that seniority practices, job classifications, work assignments and 
other personnel practices, do not have a discriminatory effect by continually 
monitoring all personnel and employment related activities to ensure that 
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the EEO policy and the Contractor’s obligation under these specifications 
are being carried out. 

n. Ensure that all facilities and company activities are nonsegregated except 
that separate or single-user toilet and necessary changing facilities shall be 
provided to assure privacy between the sexes. 

o. Document and maintain a record of all solicitations of offers for 
subcontracts from minority and female construction contractors and 
suppliers, including circulation of solicitations to minority and female 
contractor associations and other business associations. 

p. Conduct a review, at least annually, of all supervisors’ adherence to and 
performance under the Contractor’s EEO policies and affirmative action 
obligations. 

 
(8) Contractors are encouraged to participate in voluntary associations which assist in 

fulfilling one or more of their affirmative action obligations (7a through p). The 
efforts of contractor association, joint contractor-union, contractor-community, or 
other similar group of which the contractor is a member and participating may be 
asserted as fulfilling any one or more to its obligations under 7a through p of these 
Specifications provided that the contractor actively participates in the group, makes 
every effort to assure that the group has a positive impact on the employment of 
minorities and women in the industry, ensures that the concrete benefits of the 
program are reflected in the Contractor’s minority and female work force 
participation, makes a good faith effort to meet its individual goals and timetables, 
and can provide access to documentation which demonstrates the effectiveness of 
actions taken on behalf to the Contractor. The obligation to comply, however, is the 
Contractor’s and failure of such a group to fulfill an obligation shall not be a defense 
for the Contractor’s noncompliance. 

 
(9) A single goal for minorities and a separate single goal for women have been 

established. The Contractor, however, is required to provide equal employment 
opportunity and to take affirmative action for all minority groups, both male and 
female, and all women, both  minority and non-minority. Consequently, the 
Contractor may be in violation of the Executive Order if a particular group is 
employed in a substantially disparate manner (for example, even though the 
Contractor has achieved its goals for women generally, the Contractor may be in 
violation of the Executive Order if a specific minority group of women is 
underutilized). 

 
(10) The Contractor shall not use the goals and timetables or affirmative action standards 

to discriminate against any person because of race, color, religion, sex, or national 
origin. 

 
(11) The Contractor shall not enter into any Subcontract with any person or firm 

debarred from Government contracts pursuant to Executive Order 11246. 
 

(12) The Contractor shall carry out such sanctions and penalties for violation of these 
specifications and of the Equal Opportunity Clause, including suspension, 
termination and cancellation of existing subcontracts as may be imposed or ordered 
pursuant to Executive Order 11246, as amended, and its implementing regulations, 
by the Office of Federal Contract Compliance Programs. Any Contractor who fails 
to carry out such sanctions and penalties shall be in violation of these specifications 
and Executive Order 11246, as amended. 
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(13) The Contractor, in fulfilling its obligations under these specifications, shall 
implement specific affirmative action steps, at least as extensive as those standards 
prescribed in paragraph 7 of these specifications, so as to achieve maximum results 
from its efforts to ensure equal employment opportunity. If the Contract fails to 
comply with the requirements to the Executive Order, the implementing 
regulations, or these specifications, the Director shall proceed in accordance with 
41 CFR 60-4.8. 

 
(14) The Contractor shall designate a responsible official to monitor all employment 

related activity to ensure that the company EEO policy is being carried out, to 
submit reports relating to the provisions hereof as may be required by the 
Government and to keep records. Records shall at least include for each employee 
the name, address, telephone numbers, construction trade, union affiliation, if any, 
employee identification number when assigned, social security number, race, sex, 
status (e.g., mechanic, apprentice trainee, helper, or laborer), dates of changes of 
status, hours worked per week in the indicated trade, rate of pay, and locations at 
which the work was performed. Records shall be maintained in an easily 
understandable and retrievable form; however, to the degree that existing records 
satisfy this requirement, contractors shall not be required to maintain separate 
records. 

 
(15) Nothing herein provided shall be construed as a limitation upon the application of 

other laws which establish different standards of compliance or upon the 
application of requirements for the hiring of local or other area residents (e.g., those 
under the Public Works Employment Act of l977 and the Community Development 
Block Grant Program). 

 
 
(b) The notice set forth in 41 CFR 60-4.2 and the specifications set forth in 41 CFR 60-4.3 replace 
the New Form for Federal Equal Employment Opportunity Bid Conditions for Federal and 
Federally Assisted Construction published at 41 FR 32482 and commonly known as the Model 
Federal EEO Bid Conditions, and the New Form shall not used after the regulations in 41 CFR 
part 60-4 become effective. 
 



 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

Q-68 

Appendix C. 
40 CFR PART 33 

 
PARTICIPATION BY DISADVANTAGED BUSINESS ENTERPRISES 

IN UNITED STATES ENVIRONMENTAL PROTECTION AGENCY PROGRAMS 
 

Subpart C—Good Faith Efforts 
 
§ 33.301 What does this subpart require?  
A recipient, including one exempted from applying the fair share objective requirements by § 
33.411, is required to make the following good faith efforts whenever procuring construction, 
equipment, services and supplies under an EPA financial assistance agreement, even if it has 
achieved its fair share objectives under subpart D of this part:  
 

(a) Ensure DBEs are made aware of contracting opportunities to the fullest extent practicable 
through outreach and recruitment activities. For Indian Tribal, State and Local and 
Government recipients, this will include placing DBEs on solicitation lists and soliciting 
them whenever they are potential sources.  

(b) Make information on forthcoming opportunities available to DBEs and arrange time 
frames for contracts and establish delivery schedules, where the requirements permit, in a 
way that encourages and facilitates participation by DBEs in the competitive process. This 
includes, whenever possible, posting solicitations for bids or proposals for a minimum of 
30 calendar days before the bid or proposal closing date.  

(c) Consider in the contracting process whether firms competing for large contracts could 
subcontract with DBEs. For Indian Tribal, State and local Government recipients, this will 
include dividing total requirements when economically feasible into smaller tasks or 
quantities to permit maximum participation by DBEs in the competitive process.  

(d) Encourage contracting with a consortium of DBEs when a contract is too large for one of 
these firms to handle individually.  

(e) Use the services and assistance of the SBA and the Minority Business Development 
Agency of the Department of Commerce.  

(f) If the prime contractor awards subcontracts, require the prime contractor to take the steps 
in paragraphs (a) through (e) of this section.  

 
§ 33.302 Are there any additional contract administration requirements?  

(a) A recipient must require its prime contractor to pay its subcontractor for satisfactory 
performance no more than 30 days from the prime contractor’s receipt of payment from 
the recipient.  

(b) A recipient must be notified in writing by its prime contractor prior to any termination of 
a DBE subcontractor for convenience by the prime contractor.  

(c) If a DBE subcontractor fails to complete work under the subcontract for any reason, the 
recipient must require the prime contractor to employ the six good faith efforts described 
in § 33.301 if soliciting a replacement subcontractor.  

(d) A recipient must require its prime contractor to employ the six good faith efforts described 
in § 33.301 even if the prime contractor has achieved its fair share objectives under subpart 
D of this part.  
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§ 33.303 Are there special rules for loans under EPA financial assistance agreements?  
A recipient of an EPA financial assistance agreement to capitalize a revolving loan fund, such as 
a State under the CWRLF or DWSRF or an eligible entity under the Brownfields Cleanup 
Revolving Loan Fund program, must require that borrowers receiving identified loans comply with 
the good faith efforts described in § 33.301 and the contract administration requirements of §3.302. 
This provision does not require that such private and nonprofit borrowers expend identified loan 
funds in compliance with any other procurement procedures contained in 40 CFR part 30, part 31, 
or part 35, subpart O, as applicable.  
 
§ 33.304 Must a Native American (either as an individual, organization, Tribe or Tribal 
Government) recipient or prime contractor follow the six good faith efforts?  

(a) A Native American (either as an individual, organization, corporation, Tribe or Tribal 
Government) recipient or prime contractor must follow the six good faith efforts only if 
doing so would not conflict with existing Tribal or Federal law, including but not limited 
to the Indian Self-Determination and Education Assistance Act (25 U.S.C. 450e), which 
establishes, among other things, that any federal contract, subcontract, grant, or subgrant 
awarded to Indian organizations or for the benefit of Indians, shall require preference in 
the award of subcontracts and subgrants to Indian organizations and to Indian-owned 
economic enterprises.  

(b) Tribal organizations awarded an EPA financial assistance agreement have the ability to 
solicit and recruit Indian organizations and Indian-owned economic enterprises and give 
them preference in the award process prior to undertaking the six good faith efforts. Tribal 
governments with promulgated tribal laws and regulations concerning the solicitation and 
recruitment of Native-owned and other minority business enterprises, including women-
owned business enterprises, have the discretion to utilize these tribal laws and regulations 
in lieu of the six good faith efforts. If the effort to recruit Indian organizations and Indian-
owned economic enterprises is not successful, then the recipient must follow the six good 
faith efforts. All tribal recipients still must retain records documenting compliance in 
accordance with § 33.501 and must report to EPA on their accomplishments in accordance 
with § 33.502.  

(c) Any recipient, whether or not Native American, of an EPA financial assistance agreement 
for the benefit of Native Americans, is required to solicit and recruit Indian organizations 
and Indian-owned economic enterprises and give them preference in the award process 
prior to undertaking the six good faith efforts. If the efforts to solicit and recruit Indian 
organizations and Indian-owned economic enterprises is not successful, then the recipient 
must follow the six good faith efforts. 

(d) Native Americans are defined in § 33.103 to include American Indians, Eskimos, Aleuts 
and Native Hawaiians.  
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Appendix D. 
 
 
MEMORANDUM 
 
SUBJECT: Implementation of American Iron and Steel provisions of P.L. 113-76, 

Consolidated Appropriations Act, 2014 
 
FROM: Andrew Sawyers, Director  

Office of Wastewater Management (4201M) 
 

Peter Grevatt, Director 
Office of Ground Water and Drinking Water (4601M) 

 
TO:  Water Management Division Directors  

Regions I - X 
 
 
P.L. 113-76, Consolidated Appropriations Act, 2014 (Act), includes an “American Iron and Steel 
(AIS)” requirement in section 436 that requires Clean Water State Revolving Loan Fund (CWSRF) 
and Drinking Water State Revolving Loan Fund (DWSRF) assistance recipients to use iron and 
steel products that are produced in the United States for projects for the construction, alteration, 
maintenance, or repair of a public water system or treatment works if the project is funded through 
an assistance agreement executed beginning January 17, 2014 (enactment of the Act), through the 
end of Fiscal Year 2014. 
 
Section 436 also sets forth certain circumstances under which EPA may waive the AIS 
requirement.  Furthermore, the Act specifically exempts projects where engineering specifications 
and plans were approved by a State agency prior to January 17, 2014.  
 
The approach described below explains how EPA will implement the AIS requirement. The first 
section is in the form of questions and answers that address the types of projects that must comply 
with the AIS requirement, the types of products covered by the AIS requirement, and compliance.  
The second section is a step-by-step process for requesting waivers and the circumstances under 
which waivers may be granted.  
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Implementation 
The Act states: 
Sec. 436. (a) 

(1) None of the funds made available by a State water pollution control revolving fund as 
authorized by title VI of the Federal Water Pollution Control Act (33 U.S.C. 1381 et seq.) 
or made available by a drinking water treatment revolving loan fund as authorized by 
section 1452 of the Safe Drinking Water Act (42 U.S.C. 300j–12) shall be used for a project 
for the construction, alteration, maintenance, or repair of a public water system or treatment 
works unless all of the iron and steel products used in the project are produced in the United 
States. 
(2) In this section, the term ‘‘iron and steel products’’ means the following products made 
primarily of iron or steel: lined or unlined pipes and fittings, manhole covers and other 
municipal castings, hydrants, tanks, flanges, pipe clamps and restraints, valves, structural 
steel, reinforced precast concrete, and construction materials. 
 

(b) Subsection (a) shall not apply in any case or category of cases in which the Administrator 
of the Environmental Protection Agency (in this section referred to as the ‘‘Administrator’’) 
finds that— 

(1) applying subsection (a) would be inconsistent with the public interest; 
(2) iron and steel products are not produced in the United States in sufficient and reasonably 
available quantities and of a satisfactory quality; or 
(3) inclusion of iron and steel products produced in the United States will increase the cost 
of the overall project by more than 25 percent. 
 

(c) If the Administrator receives a request for a waiver under this section, the Administrator 
shall make available to the public on an informal basis a copy of the request and information 
available to the Administrator concerning the request, and shall allow for informal public input 
on the request for at least 15 days prior to making a finding based on the request. The 
Administrator shall make the request and accompanying information available by electronic 
means, including on the official public Internet Web site of the Environmental Protection 
Agency. 
 
(d) This section shall be applied in a manner consistent with United States obligations under 
international agreements. 
 
(e) The Administrator may retain up to 0.25 percent of the funds appropriated in this Act for 
the Clean and Drinking Water State Revolving Funds for carrying out the provisions described 
in subsection (a)(1) for management and oversight of the requirements of this section. 
 
(f) This section does not apply with respect to a project if a State agency approves the 
engineering plans and specifications for the project, in that agency’s capacity to approve such 
plans and specifications prior to a project requesting bids, prior to the date of the enactment of 
this Act. 

  



 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

Q-72 

The following questions and answers provide guidance for implementing and complying with the 
AIS requirements: 
 
Project Coverage 
What classes of projects are covered by the AIS requirement? 
All treatment works projects funded by a CWSRF assistance agreement, and all public water 
system projects funded by a DWSRF assistance agreement, from the date of enactment through 
the end of Fiscal Year 2014.  The AIS requirements apply to the entirety of the project, no matter 
when construction begins or ends.  Additionally, the AIS requirements apply to all parts of the 
project, no matter the source of funding. 
 
Covered Iron and Steel Products   
What is an iron or steel product? 
For purposes of the CWSRF and DWSRF projects that must comply with the AIS requirement, an 
iron or steel product is one of the following made primarily of iron or steel that is permanently 
incorporated into the public water system or treatment works:  
 

Lined or unlined pipes or fittings; 
Manhole Covers; 
Municipal Castings (defined in more detail below); 
Hydrants; 
Tanks; 
Flanges; 
Pipe clamps and restraints; 
Valves; 
Structural steel (defined in more detail below); 
Reinforced precast concrete; and 
Construction materials (defined in more detail below). 

 
What does the term ‘primarily iron or steel’ mean? 
‘Primarily iron or steel’ places constraints on the list of products above.  For one of the listed 
products to be considered subject to the AIS requirements, it must be made of greater than 50% 
iron or steel, measured by cost.  The cost should be based on the material costs. 
 
Can you provide an example of how to perform a cost determination? 
For example, the iron portion of a fire hydrant would likely be the bonnet, body and shoe, and the 
cost then would include the pouring and casting to create those components.  The other material 
costs would include non-iron and steel internal workings of the fire hydrant (i.e., stem, coupling, 
valve, seals, etc.).  However, the assembly of the internal workings into the hydrant body would 
not be included in this cost calculation.  If one of the listed products is not made primarily of iron 
or steel, United States (US) provenance is not required.  An exception to this definition is 
reinforced precast concrete, which is addressed in a later question. 
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If a product is composed of more than 50% iron or steel, but is not listed in the above list of 
items, must the item be produced in the US?  Alternatively, must the iron or steel in such a 
product be produced in the US? 
The answer to both question is no.  Only items on the above list must be produced in the US.  
Additionally, the iron or steel in a non-listed item can be sourced from outside the US. 
 
What is the definition of steel? 
Steel means an alloy that includes at least 50 percent iron, between .02 and 2 percent carbon, and 
may include other elements.  Metallic elements such as chromium, nickel, molybdenum, 
manganese, and silicon may be added during the melting of steel for the purpose of enhancing 
properties such as corrosion resistance, hardness, or strength.  The definition of steel covers carbon 
steel, alloy steel, stainless steel, tool steel and other specialty steels.   
 
What does ‘produced in the United States’ mean? 
Production in the United States of the iron or steel products used in the project requires that all 
manufacturing processes, including application of coatings, must take place in the United States, 
with the exception of metallurgical processes involving refinement of steel additives.  All 
manufacturing processes includes processes such as melting, refining, forming, rolling, drawing, 
finishing, fabricating and coating.  Further, if a domestic iron and steel product is taken out of the 
US for any part of the manufacturing process, it becomes foreign source material.  However, raw 
materials such as iron ore, limestone and iron and steel scrap are not covered by the AIS 
requirement, and the material(s), if any, being applied as a coating are similarly not covered.  Non-
iron or steel components of an iron and steel product may come from non-US sources.  For 
example, for products such as valves and hydrants, the individual non-iron and steel components 
do not have to be of domestic origin. 
 
Are the raw materials used in the production of iron or steel required to come from US 
sources? 
No, raw materials, such as iron ore, limestone, scrap iron, and scrap steel, can come from non-US 
sources. 
 
If an above listed item is primarily made of iron or steel, but is only at the construction site 
temporarily, must such an item be produced in the US? 
No.  Only the above listed products made primarily of iron or steel, permanently incorporated into 
the project must be produced in the US.  For example trench boxes or scaffolding or equipment, 
which are removed from the project site upon completion of the project, are not required to be 
made of U.S. Iron or Steel. 
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What is the definition of ‘municipal castings’? 
Municipal castings are cast iron or steel infrastructure products that are melted and cast.  They 
typically provide access, protection, or housing for components incorporated into utility owned 
drinking water, storm water, wastewater, and surface infrastructure.  They are typically made of 
grey or ductile iron, or steel.  Examples of municipal castings are: 
 

Access Hatches; 
Ballast Screen; 
Benches (Iron or Steel); 
Bollards; 
Cast Bases;  
Cast Iron Hinged Hatches, Square and Rectangular; 
Cast Iron Riser Rings; 
Catch Basin Inlet; 
Cleanout/Monument Boxes;  
Construction Covers and Frames;  
Curb and Corner Guards; 
Curb Openings; 
Detectable Warning Plates; 
Downspout Shoes (Boot, Inlet); 
Drainage Grates, Frames and Curb Inlets; 
Inlets; 
Junction Boxes;  
Lampposts;  
Manhole Covers, Rings and Frames, Risers;  
Meter Boxes; 
Steel Hinged Hatches, Square and Rectangular; 
Steel Riser Rings; 
Trash receptacles; 
Tree Grates; 
Tree Guards; 
Trench Grates; and 
Valve Boxes, Covers and Risers. 

 
What is ‘structural steel’? 
Structural steel is rolled flanged shapes, having at least one dimension of their cross-section 3 
inches or greater, which are used in the construction of bridges, buildings, ships, railroad rolling 
stock, and for numerous other constructional purposes.  Such shapes are designated as wide-flange 
shapes, standard I-beams, channels, angles, tees and zees.  Other shapes include H-piles, sheet 
piling, tie plates, cross ties, and those for other special purposes. 
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What is a ‘construction material’ for purposes of the AIS requirement? 
Construction materials are those articles, materials, or supplies made primarily of iron and steel, 
that are permanently incorporated into the project, not including mechanical and/or electrical 
components, equipment and systems.  Some of these products may overlap with what is also 
considered “structural steel”.  This includes, but is not limited to, the following products: wire rod, 
bar, angles, concrete reinforcing bar, wire, wire cloth, wire rope and cables, tubing, framing, joists, 
trusses, fasteners (i.e., nuts and bolts), welding rods, decking, grating, railings, stairs, access ramps, 
fire escapes, ladders, wall panels, dome structures, roofing, ductwork, surface drains, cable 
hanging systems, manhole steps, fencing and fence tubing, guardrails, doors, gates, and screens. 
 
What is not considered a ‘construction material’ for purposes of the AIS requirement? 
Mechanical and electrical components, equipment and systems are not considered construction 
materials.  Mechanical equipment is typically that which has motorized parts and/or is powered by 
a motor.  Electrical equipment is typically any machine powered by electricity and includes 
components that are part of the electrical distribution system. 
 
The following examples (including their appurtenances necessary for their intended use and 
operation) are NOT considered construction materials:  pumps, motors, gear reducers, drives 
(including variable frequency drives (VFDs)), electrical/pneumatic/manual accessories used to 
operate valves (such as electric valve actuators), mixers, gates, motorized screens (such as 
traveling screens), blowers/aeration equipment, compressors, meters, sensors, controls and 
switches, supervisory control and data acquisition (SCADA), membrane bioreactor systems, 
membrane filtration systems, filters, clarifiers and clarifier mechanisms, rakes, grinders, 
disinfection systems, presses (including belt presses), conveyors, cranes, HVAC (excluding 
ductwork), water heaters, heat exchangers, generators, cabinetry and housings (such as electrical 
boxes/enclosures), lighting fixtures, electrical conduit, emergency life systems, metal office 
furniture, shelving, laboratory equipment, and analytical instrumentation, and dewatering 
equipment. 
 
If the iron or steel is produced in the US, may other steps in the manufacturing process take 
place outside of the US, such as assembly? 
No.  Production in the US of the iron or steel used in a listed product requires that all manufacturing 
processes must take place in the United States, except metallurgical processes involving 
refinement of steel additives. 
 
What processes must occur in the US to be compliant with the AIS requirement for 
reinforced precast concrete? 
While reinforced precast concrete may not be at least 50% iron or steel, in this particular case, the 
reinforcing rebar must be produced in the US and meet the same standards as for any other iron or 
steel product.  Additionally, the casting of the concrete product must take place in the US.  The 
cement and other raw materials used in concrete production are not required to be of domestic 
origin. 
 
If the reinforced concrete is cast at the construction site, the reinforcing rebar is considered to be 
a construction material and must be produced in the US.  
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Compliance 
How should an assistance recipient document compliance with the AIS requirement? 
In order to ensure compliance with the AIS requirement, specific AIS contract language must be 
included in each contract, starting with the assistance agreement, all the way down to the purchase 
agreements. 
 
EPA recommends the use of a step certification process, similar to one used by the Federal 
Highway Administration.  The step certification process is a method to ensure that producers 
adhere to AIS requirements and assistance recipients can verify that products comply with the AIS 
requirement.  The process also establishes accountability and better enables States to take 
enforcement actions against violators. 
 
Step certification creates a paper trail which documents the location of the manufacturing process 
involved with the production of steel and iron materials.  A step certification is a process under 
which each handler (supplier, fabricator, manufacturer, processor, etc.) of the iron and steel 
products certifies that their step in the process was domestically performed.  Each time a step in 
the manufacturing process takes place, the manufacturer delivers its work along with a certification 
of its origin.  A certification can be quite simple.  Typically, it includes the name of the 
manufacturer, the location of the manufacturing facility where the product or process took place 
(not its headquarters), a description of the product or item being delivered, and a signature by a 
manufacturer’s responsible party.  Attached, as Attachment 3, is a sample certification.  These 
certifications should be collected and maintained by the assistance recipients. 
 
Alternatively, the final manufacturer that delivers the iron or steel product to either the worksite, 
vendor, or contractor, may provide a certification asserting that all manufacturing processes 
occurred in the US.  While this type of certification may be acceptable, it may not provide the 
same degree of assurance.  Additional documentation may be needed if the certification is lacking 
important information.  Step certification is the best practice. 
 
How should a State ensure assistance recipients are complying with the AIS requirement? 
States should, as a best practice, conduct site visits of projects during construction and review 
documentation demonstrating proof of compliance which the assistance recipient has gathered.   
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What happens if a State or EPA finds a non-compliant iron and/or steel product permanently 
incorporated in the project? 
If a potentially noncompliant product is identified, the State should notify the assistance recipient 
of the apparent unauthorized use of a non-domestic component, including a proposed corrective 
action, and should be given the opportunity to reply.  If unauthorized use is confirmed, the State 
can take one or more of the following actions: request a waiver where appropriate; require the 
removal of the non-domestic item; or withhold payment for all or part of the project.  Only EPA 
can issue waivers to authorize the use of a non-domestic item.  EPA may use remedies available 
to it under the Clean Water Act, the Safe Drinking Water Act, and 40 CFR part 31 grant regulations 
in the event of a violation of a grant term and condition.   
 
It is recommended that the State work collaboratively with EPA to determine the appropriate 
corrective action, especially in cases where the State is the one who identifies the item in 
noncompliance or there is a disagreement with the assistance recipient. 
 
If fraud, waste, abuse, or any violation of the law is suspected, the Office of Inspector General 
(OIG) should be contacted immediately.  The OIG can be reached at  
1 (888) 546-8740 or OIG_Hotline@epa.gov.  More information can be found at this website: 
http://www.epa.gov/oig/hotline.htm. 
 
How do international trade agreements affect the implementation of the AIS requirements? 
The AIS provision applies in a manner consistent with United States obligations under 
international agreements.  Typically, these obligations only apply to direct procurement by the 
entities that are signatories to such agreements.  In general, SRF assistance recipients are not 
signatories to such agreements, so these agreements have no impact on this AIS provision.  In the 
few instances where such an agreement applies to a municipality, that municipality is under the 
obligation to determine its applicability and requirements and document the actions taken to 
comply for the State. 
 
 
Waiver Process 
The statute permits EPA to issue waivers for a case or category of cases where EPA finds (1) that 
applying these requirements would be inconsistent with the public interest;  
(2) iron and steel products are not produced in the US in sufficient and reasonably available 
quantities and of a satisfactory quality; or (3) inclusion of iron and steel products produced in the 
US will increase the cost of the overall project by more than 25 percent.   
 
In order to implement the AIS requirements, EPA has developed an approach to allow for effective 
and efficient implementation of the waiver process to allow projects to proceed in a timely manner.  
The framework described below will allow States to apply for waivers of the AIS requirement 
directly to EPA Headquarters.  Pursuant to the Act, EPA has the responsibility to make findings 
as to the issuance of waivers to the AIS requirements. 
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Definitions 
The following terms are critical to the interpretation and implementation of the AIS requirements 
and apply to the process described in this memorandum: 
 
Reasonably Available Quantity:  The quantity of iron or steel products is available or will be 
available at the time needed and place needed, and in the proper form or specification as specified 
in the project plans and design. 
 
Satisfactory Quality:  The quality of iron or steel products, as specified in the project plans and 
designs. 
 
Assistance Recipient:  A borrower or grantee that receives funding from a State CWSRF or 
DWSRF program. 
 
 
Step-By-Step Waiver Process 
Application by Assistance Recipient 
Each local entity that receives SRF water infrastructure financial assistance is required by section 
436 of the Act to use American made iron and steel products in the construction of its project.  
However, the recipient may request a waiver.  Until a waiver is granted by EPA, the AIS 
requirement stands, except as noted above with respect to municipalities covered by international 
agreements. 
 
The waiver process begins with the SRF assistance recipient.  In order to fulfill the AIS 
requirement, the assistance recipient must in good faith design the project (where applicable) and 
solicit bids for construction with American made iron and steel products.  It is essential that the 
assistance recipient include the AIS terms in any request for proposals or solicitations for bids, and 
in all contracts.  The assistance recipient may seek a waiver at any point before, during, or after 
the bid process, but before installation of the product, if one or more of the following three 
conditions is met: 
 
1. Applying the American Iron and Steel requirements of the Act would be inconsistent with 

the public interest;   
2. Iron and steel products are not produced in the United States in sufficient and reasonably 

available quantities and of a satisfactory quality; or 
3. Inclusion of iron and steel products produced in the United States will increase the cost of 

the overall project by more than 25 percent. 
 
Proper and sufficient documentation must be provided by the assistance recipient.  A checklist 
detailing the types of information required for a waiver to be processed is attached as  
Attachment 1.   
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Additionally, it is strongly encouraged that assistance recipients hold pre-bid conferences with 
potential bidders.  A pre-bid conference can help to identify iron and steel products needed to 
complete the project as described in the plans and specifications that may not be available from 
domestic sources.  It may also identify the need to seek a waiver prior to bid, and can help inform 
the recipient on compliance options. 
 
In order to apply for a project waiver, the assistance recipient should email the request in the form 
of a Word document (.doc) to the State SRF Engineer.  The State SRF designee will review the 
application for the waiver and determine whether the necessary information has been included.  
Once the waiver application is complete, the State designee will forward the application to either 
of two email addresses.  For CWSRF waiver requests, please send the application to: 
cwsrfwaiver@epa.gov.  For DWSRF waiver requests, please send the application to: 
dwsrfwaiver@epa.gov.   
 
Evaluation by EPA 
After receiving an application for waiver of the AIS requirements, EPA Headquarters will publish 
the request on its website for 15 days and receive informal comment.  EPA Headquarters will then 
use the checklist in Attachment 2 to determine whether the application properly and adequately 
documents and justifies the statutory basis cited for the waiver – that it is quantitatively and 
qualitatively sufficient – and to determine whether or not to grant the waiver.   
 
In the event that EPA finds that adequate documentation and justification has been submitted, the 
Administrator may grant a waiver to the assistance recipient.  EPA will notify the State designee 
that a waiver request has been approved or denied as soon as such a decision has been made.  
Granting such a waiver is a 3-step process: 
 
1. Posting – After receiving a complete application for a waiver, EPA is required to publish 

the application and all material submitted with the application on EPA’s website for 15 
days.  During that period, the public will have the opportunity to review the request and 
provide informal comment to EPA.  The website can be found at: 
http://water.epa.grants_funding/aisrequirement.cfm 

2. Evaluation – After receiving an application for waiver of the AIS requirements, EPA 
Headquarters will use the checklist in Attachment 2 to determine whether the application 
properly and adequately documents and justifies the statutory basis cited for the waiver – 
that it is quantitatively and qualitatively sufficient – and to determine whether or not to 
grant the waiver.   

3. Signature of waiver approval by the Administrator or another agency official with 
delegated authority – as soon as the waiver is signed and dated, EPA will notify the State 
SRF program, and post the signed waiver on our website.  The assistance recipient should 
keep a copy of the signed waiver in its project files. 

 
  

mailto:cwsrfwaiver@epa.gov
mailto:dwsrfwaiver@epa.gov


 
 
EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SUPPLEMENTAL GENERAL CONDITIONS 

Q-80 

Public Interest Waivers 
EPA has the authority to issue public interest waivers.  Evaluation of a public interest waiver 
request may be more complicated than that of other waiver requests so they may take additional 
time for a decision to be made.  An example of a public interest waiver that might be issued could 
be for a community that has standardized on a particular type or manufacturer of a valve because 
of its performance to meet their specifications.  Switching to an alternative valve may require staff 
to be trained on the new equipment and additional spare parts would need to be purchased and 
stocked, existing valves may need to be unnecessarily replaced, and portions of the system may 
need to be redesigned.  Therefore, requiring the community to install an alternative valve would 
be inconsistent with public interest. 
 
EPA also has the authority to issue a public interest waiver that covers categories of products that 
might apply to all projects.   
 
EPA reserves the right to issue national waivers that may apply to particular classes of assistance 
recipients, particular classes of projects, or particular categories of iron or steel products.  EPA 
may develop national or (U.S. geographic) regional categorical waivers through the identification 
of similar circumstances in the detailed justifications presented to EPA in a waiver request or 
requests.  EPA may issue a national waiver based on policy decisions regarding the public’s 
interest or a determination that a particular item is not produced domestically in reasonably 
available quantities or of a sufficient quality.  In such cases, EPA may determine it is necessary to 
issue a national waiver. 
 
If you have any questions concerning the contents of this memorandum, you may contact us, or 
have your staff contact Jordan Dorfman, Attorney-Advisor, State Revolving Fund Branch, 
Municipal Support Division, at dorfman.jordan@epa.gov or (202) 564-0614 or Kiri Anderer, 
Environmental Engineer, Infrastructure Branch, Drinking Water Protection Division, at 
anderer.kirsten@epa.gov or (202) 564-3134. 
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Attachment 1: Information Checklist for Waiver Request 
The purpose of this checklist is to help ensure that all appropriate and necessary information is 
submitted to EPA.  EPA recommends that waiver applicants review this checklist carefully and 
provide all appropriate information to EPA.  This checklist is for informational purposes only and 
does not need to be included as part of a waiver application. 
 

Items  Notes 
General 

• Waiver request includes the following information: 
— Description of the foreign and domestic construction materials 
— Unit of measure 
— Quantity 
— Price 
— Time of delivery or availability 
— Location of the construction project 
— Name and address of the proposed supplier 
— A detailed justification for the use of foreign construction materials 

• Waiver request was submitted according to the instructions in the memorandum 
• Assistance recipient made a good faith effort to solicit bids for domestic iron 

and steel products, as demonstrated by language in requests for proposals, 
contracts, and communications with the prime contractor 

  

Cost  
• Waiver request includes the following information: 

— Comparison of overall cost of project with domestic iron and steel 
products to overall cost of project with foreign iron and steel products 

— Relevant excerpts from the bid documents used by the contractors to 
complete the comparison 

— Supporting documentation indicating that the contractor made a 
reasonable survey of the market, such as a description of the process 
for identifying suppliers and a list of contacted suppliers 

  

Availability  
• Waiver request includes the following supporting documentation necessary to 

demonstrate the availability, quantity, and/or quality of the materials for which 
the waiver is requested:  

— Supplier information or pricing information from a reasonable number 
of domestic suppliers indicating availability/delivery date for 
construction materials 

— Documentation of the assistance recipient’s efforts to find available 
domestic sources, such as a description of the process for identifying 
suppliers and a list of contacted suppliers. 

— Project schedule  
— Relevant excerpts from project plans, specifications, and permits 

indicating the required quantity and quality of construction materials 
• Waiver request includes a statement from the prime contractor confirming the 

non-availability of the domestic construction materials for which the waiver is 
sought 

• Has the State received other waiver requests for the materials described in this 
waiver request, for comparable projects?  
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Attachment 2: EPA HQ Review Checklist for Waiver Request 
Instructions:  To be completed by EPA.  Review all waiver requests using the questions in the 
checklist, and mark the appropriate box as Yes, No or N/A.   Marks that fall inside the shaded 
boxes may be grounds for denying the waiver.  If none of your review markings fall into a shaded 
box, the waiver is eligible for approval if it indicates that one or more of the following conditions 
applies to the domestic product for which the waiver is sought:  
1. The iron and/or steel products are not produced in the United States in sufficient and 

reasonably available quantities and of a satisfactory quality.  
2. The inclusion of iron and/or steel products produced in the United States will increase the 

cost of the overall project by more than 25 percent.   
 

 
  

Review Items Yes No N/A Comments 

Cost  
• Does the waiver request include the following information? 

— Comparison of overall cost of project with domestic iron and steel products 
to overall cost of project with foreign iron and steel products 

— Relevant excerpts from the bid documents used by the contractors to 
complete the comparison 

— A sufficient number of bid documents or pricing information from domestic 
sources to constitute a reasonable survey of the market  

• Does the Total Domestic Project exceed the Total Foreign Project Cost by more 
than 25%?  

    

    

    

    

Availability  
• Does the waiver request include supporting documentation sufficient to show the 

availability, quantity, and/or quality of the iron and/or steel product for which the 
waiver is requested?  
— Supplier information or other documentation indicating availability/delivery 

date for materials 
— Project schedule  
— Relevant excerpts from project plans, specifications, and permits indicating 

the required quantity and quality of materials 
• Does supporting documentation provide sufficient evidence that the contractors 

made a reasonable effort to locate domestic suppliers of materials, such as a 
description of the process for identifying suppliers and a list of contacted 
suppliers?  

• Based on the materials delivery/availability date indicated in the supporting 
documentation, will the materials be unavailable when they are needed according 
to the project schedule? (By item, list schedule date and domestic delivery quote 
date or other relevant information) 

• Is EPA aware of any other evidence indicating the non-availability of the materials 
for which the waiver is requested? Examples include: 

— Multiple waiver requests for the materials described in this waiver 
request, for comparable projects in the same State 

— Multiple waiver requests for the materials described in this waiver 
request, for comparable projects in other States  

— Correspondence with construction trade associations indicating the non-
availability of the materials 

• Are the available domestic materials indicated in the bid documents of inadequate 
quality compared those required by the project plans, specifications, and/or 
permits? 
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Attachment 3:  Sample Certification for Step Certification Process 
 
The following information is provided as a sample letter of step certification for Buy America 
compliance.  Documentation must be provided on company letterhead. 
 
 
 
Date 
 
Company Name 
 
Company Address 
City, State Zip 
 
Subject: Buy America Step Certification for Project (XXXXX-XXXXXXA) 
 
I, (company representative), certify that the (melting, bending, coating, galvanizing, cutting, etc.) 
process for (manufacturing or fabricating) the following products and/or materials shipped or 
provided for the subject project is in full compliance with the American Iron and Steel requirement 
as mandated in EPA’s State Revolving Fund Programs. 
Item, Products and/or Materials: 
 

1. Xxxx 
2. Xxxx 
3. Xxxx 

 
If any of the above compliance statements change while providing material to this project we will 
immediately notify the prime contractor and the engineer. 
 
Signed by company representative 
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The following information is provided as a sample letter of certification for Buy America 
compliance.  Documentation must be provided on company letterhead. 
 
 
 
Date 
 
Company Name 
 
Company Address 
City, State Zip 
 
Subject: Buy America Certification for Project (XXXXX-XXXXXXA) 
 
I, (company representative), certify that the following products and/or materials shipped/provided 
to the subject project are in full compliance with the American Iron and Steel requirement as 
mandated in EPA’s State Revolving Fund Programs. 
Item, Products and/or Materials: 
 

1. Xxxx 
2. Xxxx 
3. Xxxx 

 
If any of the above compliance statements change while providing material to this project we will 
immediately notify the prime contractor and the engineer. 
 
Signed by company representative 
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Appendix E. 
 

Prohibition on Certain Telecommunication and Video Surveillance Services 
 or Equipment in the SRF Programs 

 
OFFICE OF WATER  
UNITED STATES ENVIRONMENTAL PROTECTION AGENCY  
WASHINGTON, D.C. 20460  
 
MEMORANDUM  
 
SUBJECT:  Prohibition on Certain Telecommunication and Video Surveillance Services or 

Equipment in the SRF Programs  
 
FROM: Kiri Anderer, P.E., Acting Associate Branch Chief  

Infrastructure Branch, OGWDW  
 

Michael Deane, Branch Chief  
State Revolving Fund Branch, OWM  

 
TO:   SRF Branch Chiefs  

Regions 1-10  
 
Effective August 13, 2020, recipients and subrecipients of EPA funded assistance agreements, 
including borrowers under EPA funded revolving loan funds, must comply with regulations at  
2 CFR 200.216, Prohibition on certain telecommunication and video surveillance services or 
equipment, implementing section 889 of Public Law 115-232. The regulation prohibits the use of 
Federal funds to procure (enter into, extend, or renew contracts) or obtain equipment, systems, or 
services that use “covered telecommunications equipment or services” identified in the regulation 
as a substantial or essential component of any system, or as critical technology as part of any 
system. Prohibitions extend to the use of Federal funds by recipients and subrecipients to enter 
into a contract with an entity that “uses any equipment, system, or service that uses covered 
telecommunications equipment or services” as a substantial or essential component of any system, 
or as critical technology as part of any system. Certain equipment, systems, or services, including 
equipment, systems, or services produced or provided by entities subject to the prohibition are 
recorded in the System for Award Management exclusion list.  
 
As described in section 889 of Public Law 115-232, covered telecommunications equipment or 
services includes:  
• Telecommunications equipment produced by Huawei Technologies Company or ZTE 

Corporation (or any subsidiary or affiliate of such entities).  
• For the purpose of public safety, security of government facilities, physical security 

surveillance of critical infrastructure, and other national security purposes, video 
surveillance and telecommunications equipment produced by Hytera Communications 
Corporation, Hangzhou Hikvision Digital Technology Company, or Dahua Technology 
Company (or any subsidiary or affiliate of such entities).  
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• Telecommunications or video surveillance services provided by such entities or using such 
equipment.  

• Telecommunications or video surveillance equipment or services produced or provided by 
an entity that the Secretary of Defense, in consultation with the Director of the National 
Intelligence or the Director of the Federal Bureau of Investigation, reasonably believes to 
be an entity owned or controlled by, or otherwise connected to, the government of a 
covered foreign country.  

 
Applicability in the State Revolving Fund (SRF) Programs  
Clean Water and Drinking Water SRF (CWSRF and DWSRF) programs may not expend 
equivalency funds for these products on or after August 13, 2020. States must ensure that 
equivalency assistance agreements include the telecommunications prohibition condition provided 
by EPA’s Office of Grants and Debarment (OGD) in OGD’s most recent EPA General Terms and 
Conditions. The condition must also be in construction contracts associated with equivalency 
assistance agreements.  
 
There is no exhaustive list of components and services that fall under the prohibition. State SRF 
managers and local assistance recipients should exercise due diligence and be particularly mindful 
of project components with internet or cellular connections. For example, recipients should be 
mindful of automatic meter reading (AMR) technology and advanced metering infrastructure 
(AMI), instrumentation control systems (e.g. process control systems, distributed control systems 
and programmable logic controls), and security cameras and other electronic security measures to 
ensure that those items are procured from a non-excluded entity. Items included in the prohibition 
are not eligible SRF costs, and the SRF programs cannot reimburse borrowers for these costs.  
 
The prohibition also applies to the CWSRF administrative funds (if states are billing those costs 
to the federal CWSRF capitalization grant) and the four DWSRF set-asides. States should be 
mindful of items such as cell phones, computers, and mobile WiFi routers or hotspots funded by 
those accounts.  
 
If you have questions on the implementation of this grant condition, please contact Michael Deane 
at Deane.Michael@epa.gov or Kiri Anderer at Anderer.Kirsten@epa.gov. 
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Section 01310 
SUBMITTALS 

 
PART 1 - GENERAL 
 
1.01 Requirements 
 
 A. Submit Construction Contract Schedule, Shop Drawings, samples, and 

manufacturers’ certificates required by the Contract Documents. 
 
1.02 Related Requirements 
 
 A. Definitions and additional responsibilities of parties: General Conditions and 

Modifications to General Conditions. 
 
 B. Submittal requirements for specific work:  The respective specifications 

sections. 
 
1.03 Procedures 
 

A. Deliver submittals to Engineer.  All submittals shall include the following: 
1. Date and submittal number. 
2. Project title and number (if applicable) 
3. Names of contractor, subcontractor, supplier and manufacturer 
4. Identification of Product being supplied 
5. Location of where Product is to be installed 
6. Applicable Specification section number and / or drawing number 

 
 B. Sequentially number transmittal letters beginning with number one.  Use 

original number for resubmittals with an alphabetic suffix (i.e., 2A for the first 
resubmittal of submittal 2, or 15C for the third resubmittal of submittal 15, 
etc.) 

 
C. On Shop Drawings, identify Project, Contractor, Subcontractor, major 

supplier; identify pertinent Drawings sheet and detail number, and 
Specification section number, as appropriate.  Identify deviations from 
Contract Documents.  Provide space for Contractor and Engineer review 
stamps. 

 
 D. Shop drawings submittals shall contain the Contractor’s signature or stamp 

confirming his review of the submittal, verification of products, field 
measurements and construction criteria, and coordination of the information 
within the submittal with requirements of the Work and of the Contract 
Documents. 

 



EL DORADO RURAL PUBLIC WATER 
PARNELL ROAD EXTENSION  SUBMITTALS 

 01310-2 Rev. 06/13 

 E. After Engineer review of submittal, revise and resubmit as required, 
identifying changes made since previous submittal. 

 
 F. Distribute copies of reviewed submittals to concerned persons.  Instruct 

recipients to promptly report any inability to comply with provisions. 
 
1.04 Shop Drawings 
 
 A. Present drawings in a clear and thorough manner, showing pertinent 

dimensions and identifying details by reference to sheet and detail, and 
schedules shown on the Drawings. 

  
 
 B. Submit the number of copies which Contractor, subcontractor, and supplier 

require plus three copies for the Engineer. 
 
1.05 Illustrations and Brochures 
 
 A. Preparation: 
  1. Clearly mark each copy to identify pertinent products or models. 
  2. Show performance characteristics and capacities. 
  3. Show dimensions and clearances required. 
  4. Show wiring or piping diagrams and controls. 
  5. Include special installation instructions. 
 
1.06 Samples 
 
 A. Samples for Selection: 
  1. Submitted to Engineer for aesthetic, color, or finish selection. 
  2. Submit samples of finishes in custom colors selected, textures, and 

patterns for Engineer selection. 
  3. After review, produce duplicates and distribute in accordance with 

1.03 - Procedures above. 
 
 B. Include identification on each sample, with full Project information. 
 
 C. Submit a minimum of two samples, one of which will be retained by 

Engineer. 
 
1.07 Manufacturer’s Certification 
 
 A. Submit certificates, in duplicate, in accordance with requirements of each 

Specification Section. 
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1.08 Notifications 
  
 A. Notify the Engineer, in writing at the time of submission, of any deviations in 

the submittals from requirements of the Contract Documents.  Identify 
deviations from contract documents BY clouding submittal drawings and 
itemize and detail on separate 8-1/2 by 11-inch sheets entitled “DEVIATIONS 
FOR ________________.” 

 
 B. Notify the Engineer, in writing at the time of resubmission, of changes made 

on resubmittals other than those previously requested by the Engineer. 
 
PART 2 - PRODUCTS  
 
(If applicable, add:) All iron and steel products shall meet “American Iron and Steel” 
requirements. 
 
PART 3 - EXECUTION - (NOT USED) 
 
 

END OF SECTION 
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Section 02610B 
PIPE & FITTINGS 
(SEWER LINES) 

 
 
PART 1 - GENERAL 
 
1.01 Work Included 
 
 A. This section covers the material specifications for the various types of pipe 

and fittings called for in other sections of these specifications.  
 
1.02 Related Sections - Not Used 
 
1.03 References - (All reference to standard specifications shall be the latest revision to 

said specification) 
 
 A. AWWA C104 – Cement-Mortar Lining for Ductile Iron Pipe and Fittings for 

Water 
 
 B. AWWA C110 – Ductile-Iron and Gray-Iron Fittings  
 
 C. AWWA C111 - Rubber Gasket Joints for Ductile-Iron Pressure Pipe and 

Fittings 
 
 D. AWWA C115 - Flanged Ductile-Iron Pipe with Ductile-Iron or Gray-Iron 

Threaded Flanges 
 
 E. AWWA C150 - Thickness Design of Ductile-Iron Pipe 
 
 F. AWWA C151 – Ductile Iron Pipe, Centrifugally Cast, for Water  
 
 G. AWWA C200 – Steel Water Pipe 6 Inch (150 Mm) and Larger 
 
 H. ANSI A21.11 - Rubber Gasket Joints for Cast Iron and Ductile-Iron Pressure 

Pipe and Fittings 
 

I. ANSI/ASTM A53 – Pipe, Steel, Black and Hot-Dipped, Zinc-Coated, Welded 
and Seamless 

 
 J. ANSI/ASTM A74 - Cast Iron Soil Pipe and Fittings 
 
 K. ANSI/ASTM A123 – Zinc (Hot-Dip Galvanized) Coatings on Iron and Steel 

Products 
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 L. ANSI/ASTM A139 – Electric-Fusion (Arc)-Welded Steel Pipe (NPS 4 and 
Over) 

 
 M. ANSI/ASTM C425 - Compression Joints for Vitrified Clay Pipe and Fittings 
 
 N. ANSI/ASTM C700 - Vitrified Clay Pipe, Extra strength, Standard Strength 

and Perforated 
 
 O. ANSI/ASTM D1784 - Rigid Poly (Vinyl Chloride) (PVC) Compounds and 

Chlorinated Poly (Vinyl Chloride) (CPVC) Compounds 
 
 P. ANSI/ASTM D2239 - Polyethylene (PE) Plastic Pipe (SIDR PR) Based on 

Controlled Inside Diameter 
 
 Q. ANSI/ASTM D2241 - Poly (Vinyl Chloride) (PVC) Pressure Rated Pipe 

(SDR Series) 
 
 R. ANSI/ASTM D2729 - Poly (Vinyl Chloride) (PVC) Sewer Pipe and Fittings. 
 
 S. ANSI/ASTM D3034 - Type PSM Poly (Vinyl Chloride) (PVC) Sewer Pipe 

and Fittings 
 
 T. ANSI/ASTM D3139 - Joints for Plastic Pressure Pipes Using Flexible 

Elastomeric Seals 
 
 U. ANSI/ASTM F477 - Elastomeric Seals (Gaskets) for Joining Plastic Pipe 
 
1.04 Unit Prices 
 
 A. The cost of all the pipe and fittings are to be included in the various lump sum 

or unit price items listed in the other sections unless specified in the Bid 
Schedule. 

 
 
PART 2 - PRODUCTS 
 
2.01 General Requirements 
 
 A. Material To Be Furnished: The inclusion of certain materials does not imply 

that all materials specified herein are acceptable on a particular project.  The 
plans and actual bid items may specify particular products for a particular area 
of a project. 

 
2.02 Sanitary Sewer Pipe Material 
 
 A. Ductile Iron Pipe AWWA C150 & 151 
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  l. As specified in Section 2.02 paragraph A. 
 
 B. PVC (Polyvinyl Chloride) 
  l. Have a Standard Dimension Ratio (SDR) of 35. 
  2. Manufactured in accordance with ASTM D3034 (PSM). 
  3. Made of plastic having a cell classification of 124454-B, 12454-C or 

13364-B with a minimum tensile modules of 500,000 PSI as defined in 
ASTM D 1784. 

  4. Maximum joint length of 13 feet joints to be elastomeric-gasket bell 
and spigot.  Type: conforming to ASTM D3034.  Tested with mandrel: 
 maximum of 5% deflection. 

 
 C. Vitrified Clay Pipe:  ANSI/ASTM C700: 
  l. Extra strength shall be used on all pipe sizes. 
  2. Hard burned fully vitrified clay sewer pipe. 
  3. All pipe bearing the initials or name of manufacturer and plant. 
  4. All "extra strength" pipe marked with "ES". 
  5. Each pipe set on end and rung before laying to determine if it is 

cracked. 
  6. Joints conform to manufacturers’ recommendation and be either bell 

and spigot or PEP joints. 
  7. Joints to conform to ASTM C425 for compression gasket joint. 
 
 D. Cast Iron Soil Pipe (For Service Lines Only): ASTM A74: 
  l. Bell and spigot joints with rubber gaskets. 
 
 E. Polyvinyl Chloride Pipe (PVC) (For Service Lines Only) 
  1. ASTM D3034 (PSM). 
  2. Made of plastic having a cell classification of 12454-B or 12545-C or 

13369-B (minimum tensile modules of 500,000 psi) as defined by 
ASTM D1784. Pipe to have an SDR ratio of 21, 26 or 35. 

  3. Max length of pipe-13 feet. 
  4. Joints to be elastomeric-gasket bell land spigot type conforming to 

ASTM D3034. 
 
 F. Steel Encasement Pipe:  ASTM A139: 
  l. Smooth wall, welded steel pipe. 
  2. Grade B pipe as specified in ASTM A139 
   a. Through 14" 
   b. Over 14" 
  3. Joints to be full depth welded joints. 
 G. Corrugated Metal Encasement Pipe: 
  1. 16 gauge through 21" 
  2. 14 gauge from 24" through 30" 
  3. 12 gauge over 30" 
   a. Asphalt coated with type C coating. 
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   b. Pipe to be joined in accordance with manufacturers 
recommendations. 

 
 H. Pipe Accessories 
  1. Joints to be made in strict accordance with manufacturer's 

recommendations. 
  2. All bends, tees, adapters, wyes, or other fittings shall be of the same 

type of material as the pipe and meet the same type of material as the 
pipe and meet the same specifications unless a high standard is 
required elsewhere in the plans or specifications. 

  3. Use coupling or bushing adapter to join different types of pipe. 
  4. Couplings to be stainless steel, expanding and contracting sleeves with 

ribbed gaskets. 
 
2.04 Force Main Pipe Material 
 
 A. Ductile Iron Pipe AWWA C150 & 151  
  l. Class 50 for all push-on and mechanical joint pipe unless designated 

otherwise on the plans. 
  2. Class 53 for flanged fittings. 
  3. Inside coating of cement-motor lining - AWWA C104. 
  4. Outside coating of varnish. 
  5. Joints - Buried. 
   a. Push-on joint with rubber gaskets-AWWA C111 
  6. Joints - Exposed 
   a. Mechanical joints with rubber gaskets AWWA C111 
  7. Joints - Above Ground 
   a. Flanged Joints - AWWA C115 
  8. Class of pipe to be stenciled on all pipes & fittings.  
  9. Fittings: AWWA C110 
   a. 2" - 14":  Classified @ 150 PSI unless specified otherwise on 

the plans or in the specifications. 
   b. Over 14":  classified @ 150 PSI unless specified otherwise on 

the plans or in the specifications. 
 
 B. PVC (Polyvinyl Chloride) 
  1. Sizes 2" through 4" - have a pressure rating of 200 PSI at 23 degrees C 

(73 degrees F) and have a Standard Dimension Ratio (SDR) number of 
26. 

  2. Sizes 6" and larger - have a pressure rating of 200 PSI at 23 degrees C 
(73 degrees F) and have a Standard Dimension Ratio (SDR) number of 
21. 

  3. Grade 1 Type 1 - Polyvinyl Chloride plastic conforming to ASTM 
D1784 and CS-256. 

  4. Joints: 
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   a. Gasket: Single rubber, continuous molded, ring gasket of 
vulcanized natural or vulcanized synthetic rubber conforming 
to ASTM F477 & ASTM D3139. 

   b. Bell and spigot joint (couplings will not be accepted). 
   c. The gasket and the angular recess shall be so designed and 

shaped that the gasket is locked in place against displacement 
as the joint is assembled.  Gasket dimensions shall be in 
accordance with manufacturer's standard design dimensions 
and tolerances and shall be of such size and shape as to provide 
an adequate compressive force against the plain end and socket 
after assembly to effect a positive seal under all combinations 
of joint and gasket tolerances.  The joint shall be designed to 
withstand the same pressure as required for the pipe.  All plain 
ends should be extended into the socket.  The joint shall be 
designed so as to provide for the thermal expansion or 
contraction experienced with a temperature change of at least 
75oF.  

  5. Fittings 
   a. 2" - 4" - push on made of the same type of material as the pipe 

and having the same pressure rating. 
   b. 6" and larger - push on cast iron or ductile fittings joint 

conform to AWWA C110 and C111. 
  6. Markings:  Stencil the following information on all pipe and fittings. 
   a. Normal size 
   b. Type of material 
   c. SDR or class 
   d. Manufacturers Name 
   e. NSF (National Sanitation Foundation) Seal of Approval. 
 
 C. Galvanized Pipe: 
  1. Schedule 40, manufactured in accordance with ASTM A123 and 

ASTM A53. 
  2. Working pressure of fittings equal to or exceeding that of the pipe. 
  3. Threads:  IPS. 
 
 D. Encasement Pipe: 
  1. Steel:  Smooth wall, manufactured in accordance with ASTM A139 

(Grade B) or AWWA C200 (Grade B), with ends prepared for welded 
joints. 

  2. PVC:  Minimum SDR 26 Class 160. 
 

END OF SECTION 
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Section 02641 
SEWAGE VALVES & GATES 

 
 
PART 1 - GENERAL 
 
1.01 Work Included 
 
 A. Providing sewage valves & gates for sewer improvements to be constructed. 
 
1.02 Related Work 
 
 A. Section 02731 – Sewage Force Mains 
 
1.03 Unit Prices 
 
 A. Other Valves & Gates - The cost of all other valves and gates are to be 

included in the various lump sum item listed in other sections unless specified 
in the Bid Schedule.  

 
1.04 Reference Standards 
 
 A. American Water Works Association (AWWA): 
  1. AWWA C509 – Resilient –Seated Gate Valves for Water Supply 

Service 
  2. AWWA C508 – Swing-Check Valves for Water works Service, 2 In. 

through 24 in. 
 
 
PART 2 - PRODUCTS 
 
2.01 Material 
 
 A. Gate Valve with Resilient Seat: 
  1. Conform to AWWA C509 
  2. Design Working Pressure:  150 psi. 
  3. Bronze mounted iron bonnet, non-rising stem, double-disc parallel seat 

type, O-ring stem seals. 
  4. 2 inch x 2 inch square operating nut for mechanical joint valves and 

hand wheel for flanged valves. 
  5. Valves shall open when operating nut is turned counterclockwise. 
  6. Valves shall be as manufactured by the Mueller Company, or approved 

equal. 
  7. Valves are to be either mechanical joint for buried service or flanged 

for above ground service. 
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 B. Check Valves 
  l. Conform to AWWA C508. 
  2. Design working pressure: 125 psi. 
  3. Lever and weight operated. 
  4. Mueller A-2600-6-01 or A-2600-20-01 
  5. Stainless Steel Fitted. 
  6. External back flush lever. 
 
 C. Plug Valve (Eccentric) 
  1. Designed for a maximum pressure differential across valve of 75 psi. 
  2. Corrosion resistant bearing. 
  3. Resilient plug facings for dead-tight shutoff. 
  4. Multiple packing rings for a reliable seal. 
  5. Flanged ends unless specified otherwise. 
  6. Furnished with larger handwheel. 
  7. Valve shall be a Dezurik AGG 6H6 or AGG 6H12 or equal. 
 
 D. Valve Boxes 
  1. Mueller Co., #M-10364, 562-A, or equal. 
  2. Two-piece, sliding type, 5 1/4" shaft, 24-36 inch extensions. 
  3. Drop cover with word "Sewer" cast into top  surface. 
  4. Box and lids must weigh at least 75 pounds. 
 
 E. Wrenches 
  l. Provide one (1) valve wrench for each 5 buried valves set (minimum 

of one wrench). 
  
 J. Fittings 
  1. Exposed - Flanged fittings with 150 psi pressure rating. 
  2. Buried - Mechanical fitting with 150 psi pressure rating. 
  3. All fittings to be cement lined. 
 
 

END OF SECTION 
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Section 02645 
ELECTROMAGNETIC FLOW METER 

 
 
PART 1 - GENERAL 
 
1.01 Work Included: 

 
A. Supply and install an electromagnetic flow meter suitable for fixed-site 

measurement of bi-directional flow in a full pipe.  The flow meter shall 
consist of a flow tube and a flow transmitter, which shall indicate, totalize and 
transmit flow.  The flow tube shall use a spool piece configuration with field-
interchangeable sensors containing coils and electrodes. 

 
1.02 Unit Price: 
 
 A. Flow Meter Station.  Flow meter, piping, solar panel, piping, electrical, meter 

box and other incidental items needed to install the flow meter as specified 
and as shown on the plans shall be included in the lump sum item listed in the 
Proposal for Flow Meter Station. 

 
PART 2 - PRODUCTS 
 
2.01 Acceptable Manufacturer: 

1. AFTCO, LLC 
2. Edress Hauser 
3. Foxboro 
 

2.02 Spool Piece Flow Tube and Sensors: 
 
A. The nominal diameter of the flow tube shall be as specified on the drawings. 
 
B. The spool piece flow tube shall be made of carbon steel and shall be [(epoxy 

enamel painted) (powder coated with a corrosion resistant electrostatic epoxy 
finish inside and outside, and shall include Type 316 stainless steel bolts)]2.  
O ring seals shall be made of Viton, and standpipe gaskets shall be made of 
nitrile rubber. 
1. The flow tube shall not require an insulating liner.  The flow tube liner 

shall be AWWA approved epoxy enamel that conforms to National 
Sanitation Foundation Standard 61 for use with potable water and 
American Water Works Association Standard C652-86 for use with 
potable water.  Accuracy shall be not be affected by cuts or scratches 
in the flow tube liner. 

2. The flow tube shall be supplied with raised face carbon steel flanges. 
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C. Each flow sensor shall contain a coil, a pair of sensing electrodes, and an 
integral grounding electrode.  External grounding rings and straps shall not be 
necessary.  The sensors shall use solid state design, with the coils, electrodes, 
and other sensor components encapsulated in Kynar.  The sensors shall be 
field-replaceable and field-interchangeable without the need for recalibration. 
1. The electrodes shall be made of [(Type 316 stainless steel) 
2. The flow tube shall use unipolar pulsed AC electromagnetic excitation, 

with typical magnetizing current of not less than 1 A base to peak, and 
frequency of not less than 2/3 of power supply frequency (40 Hz for a 60 
Hz power supply frequency), to ensure a high signal-to-media noise 
ratio. 

 
D. The minimum media conductivity shall be 0.5 microS/cm. 
 
E. The maximum media temperature shall be 175 degrees F (80 degrees C). 
 
F. The flow meter shall include multiple sensors to measure mean velocity in full 

pipes. 
1. The mean velocity measurement range shall be 0 to 50 feet per second 

(0 to 15 meters per second). 
2. The minimum detectable mean velocity shall be 0.02 feet per second 

(0.006 meters per second). 
3. The mean velocity shall be measured with a maximum error of +/-

0.005 feet per second (+/- 0.0015 meters per second) over a range of 
less than 1 foot per second (0.3 meters per second), and +/-0.5% of 
flow rate over a range of 1 to 50 feet per second (0.3 to 15 meters per 
second).  A mean velocity of 0.1 foot per second (0.03 meters per 
second) shall be measured with a maximum error of +/-5% of reading.  
Accuracy shall be traceable to the US National Institute of Standards 
and Technology (NIST), and shall be guaranteed on-site for 
applications such as drinking water, raw sewage, and similar media, 
even with a permanent coating of raw sewage or similar on the 
electrodes, provided that specification parameters and installation 
recommendations are met.  A NIST traceable calibration certificate 
shall be provided with each flow meter. 

4. The temperature coefficient shall be less than 0.05% per 10 degrees F 
(0.09% per 10 degrees C). 

5. A non-full pipe condition shall be indicated by a user-supplied signal 
into one of the contact inputs on the flow transmitter. 

6. Maximum pressure shall be 150 psi. 
 

G. The wiring from the flow transmitter to the sensors shall be 2 separate 2-
conductor cables, 18 gauge (0.75 mm2), twisted and shielded 
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H. The flow tube and sensors shall exceed the NEMA 6P (IP68) submersibility 
standard, and shall be submersible to 33 feet (10 m). 

 
I. The flow tube shall have a 10-year warranty, and the sensors a 5-year 

warranty. 
 
J. The flow tube assembly shall be certified to conform with UL and CSA 

standards for use in ordinary locations, and in Class 1 Division 2 explosive 
areas, with the transmitter to be located adjacent to the meter 

 
2.03 Flow Transmitter 

 
A. The flow transmitter shall be microprocessor-based, and shall contain a 

keypad and a 2 line, 32 character, backlit alphanumeric liquid crystal display 
(LCD) with characters 0.3 in. (8 mm) high and 0.2 in. (5 mm) wide.  The LCD 
shall visually prompt the user through the programming sequence, and the 
flow transmitter shall include a built-in help system.  The LCD shall display 
flow rate and/or total flow in user-selectable units of measure.  The flow 
transmitter shall be capable of displaying forward, reverse, net and grand total 
flows, and the totalizers shall be resettable or non-resettable. 

 
B. The flow transmitter shall have an input impedance of 1012 ohms. 
 
C. The flow transmitter shall include 2 isolated contact inputs, activated by 

contact closure or transistor, programmable to acknowledge alarms, reset 
totalizers, select the current flow rate range in forward flow/multi range mode, 
or indicate non-full pipe condition, rated 25 volts DC, 15 mA. 

 
D. The flow transmitter shall include an isolated, internally powered 4 to 20 mA 

output into a maximum of 500 ohms.  The 4 to 20 mA output shall be 
programmable to operate in either forward flow rate, forward flow rate/multi 
range, bidirectional flow rate, or bidirectional flow rate/split range mode. 
1. In forward flow rate mode, 4 mA shall represent zero flow rate, and 20 

mA shall represent the programmable maximum forward flow rate. 
2. In forward flow rate/multi range mode, up to 3 different flow rate 

ranges shall be programmable, with the current range selected by user-
supplied signals applied to the contact inputs. 

3. In bidirectional flow rate mode, independent maximum forward and 
reverse flow rates shall be programmable, with flow direction 
indicated by a relay output. 

4. In bidirectional flow rate/split range mode, 4 mA shall represent the 
programmable maximum reverse flow rate, 12 mA shall represent zero 
flow rate, and 20 mA shall represent the programmable maximum 
forward flow rate. 
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E. The flow transmitter shall include a 2 wire solid state pulse output, internally 
powered, rated 25 volts DC, 80 mA.  The pulse output shall be programmable 
to operate in either scaled or frequency mode. 
1. Scaled mode shall be used for totalizing, with a programmable 

maximum frequency of 5, 10 or 100 Hz and a corresponding pulse 
width of 100, 50 or 5 ms, respectively. 

2. Frequency mode shall be used for rate indication, with a square wave 
output programmable from 0 to 1,000 Hz to 0 to 10,000 Hz. 

 
F. The flow transmitter shall include 2 isolated, normally open relay contacts, 

activated based on reverse flow, high or low flow rate, total flow, or 
diagnostic errors, rated 60 volts DC, 30 volts AC RMS, 3 A resistive. 

 
G. The flow transmitter shall be Factory Mutual (FM) Approved for use in 

ordinary locations.  The flow transmitter shall be CE Marked. 
 
H. The flow transmitter shall operate on [(120 VAC, 50/60 Hz) (240 VAC, 50/60 

Hz)]12 line power.  Typical power consumption shall be 10 W, including the 
sensors. 

 
I. The flow transmitter shall be housed in a rugged, watertight, dust-tight, 

corrosion resistant (NEMA 4X and IP65) cast aluminum, epoxy painted 
enclosure suitable for conduit connections.  The enclosure shall include a 
polycarbonate window for viewing the LCD without opening the enclosure. 

 
J. The flow transmitter shall have a 2-year warranty. 

 
 

PART 3 - EXECUTION 
 
3.01 Delivery 
 

A. Examine flow meters when delivered to make sure that all components have 
been delivered. 

 
B. Examine flow meters for damage prior to installation and immediately notify 

Engineer of any damage that has occurred. 
 
C. User instructions must be given to the owner. 

 
3.02 Excavation 
 

A. Excavate earth and other material necessary to provide sufficient space to 
install the flow meter station. 

 



EL DORADO RURAL PUBLIC WATER 
PARNELL ROAD SEWER EXTENSION  ELECTROMAGNETIC FLOW METER 
 

 02645-5 01/11 

B. Provide sheeting, shoring, and piling necessary to retain the sides so that the 
excavation can be completed. 

 
3.03 Installation 
 

A. Install flow meter, controls and solar panel in accordance with manufacturer’s 
instructions. 

 
3.04 Backfill Requirements  
 

A. Backfill as soon as the station is set with suitable material as determined by 
the Engineer. 

 
B. Compact to 90% of the maximum Standard Proctor Density.  Backfill must be 

compacted in lifts not to exceed one foot to reach a final Proctor Density of 
90%.  The finish grade line shall slope away from the flow meter station. 

 
C. Provide additional fill material as needed to fill the site to the elevations 

specified.   
 
D. Remove excess or unsuitable material from site. 
 
E. All restoration will be the responsibility of the contractor. Per unit costs for 

this item shall be included in the contractor’s bid price for the individual 
grinder pump station. The properties shall be restored to their original 
condition in all respects, including, but not limited to, curb and sidewalk 
replacement, landscaping, loaming and seeding, and restoration of the traveled 
ways, as directed by the engineer. 

 
3.05 Clean-Up 
 
 A. Remove all trash and debris from site. 
 
 B. Clean pumps and equipment as necessary 
 
 

END OF SECTION 
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Section 02661 
FORCE MAIN TRACING FACILITIES 

 
 
PART 1 - GENERAL 
 
1.01 Work Included 
 
 A. Furnish and install copper tracing wire around pipe so that the PVC water line 

can be located at a later date. 
 
 B. Furnish and install PVC wire risers. 
 
 C. Furnish pipe locator. 
 
 D. Furnish and install detectable underground warning tape on main lines. 
 
1.02 Related Work 
 
 A. Section 02731 – Sewage Force Main 
 
1.03 Unit Price 
 
 A. Tracing Wire & Detectable Underground Warning Tape:  Completed and 

accepted force main tracing wire shall be paid for as part of the unit price bid 
per linear foot for the various sizes and type of pipe line.  Which price shall be 
full compensation for furnishing the material, installing the material, 
completing spot checks to make sure the equipment works, and for all labor, 
tools, equipment and incidentals necessary for a complete installation. 

 
 B. Trace Wire Risers:  Completed and accepted trace wire risers shall be paid for 

as part of the unit price bid per linear foot for the various sizes and type of 
pipe line.  Which price shall include furnishing the wire, PVC pipe and 
junction box at the end of the riser. 

 
 C. Pipe Locator Equipment:  The contractor shall furnish pipe locator equipment 

for use with the trace wire.  Payment shall include the cost of the transmitter, 
receiver, and miscellaneous equipment necessary to use the equipment with 
the trace wire specified. 

 
 
PART 2 - PRODUCTS 
 
2.01 Trace Wire 
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 A. Furnish 10 gauge solid copper wire with insulation. 
 
 B. Provide wire in rolls sufficient in length to eliminate all wire splices in the 

ground. 
 
2.02 Pipe Riser 
 
 A. Furnish one (1) inch schedule 40 PVC Pipe Riser. 
 
 B. Furnish junction box to be attached to end of pipe with removable cover. 
 
2.03 Pipe Locator 
 
 A. Equipment shall be Metrotech, Model 480 Pipe and Cable locator as 

manufactured by Metrotech of Mountain View, California or approved equal. 
 
 B. Transmitter: 
  (1) Inductive mode - 100 mW avg. (6.2 V p-p across loop). 
  (2) Conductive mode - 125 mW avg. (130 V p-p across 2.7 K ohms). 
  (3) Output Frequency - 83 KHz, modulated @ 385 Hz. 
  (4) Battery Type - Six size "C" alkaline cells. 
  (5) Battery Life - 400 hours average. 
  (6) Size - Approximately 12" x 9" x 3". 
  (7) Weight - Less than 5 lbs. 
 
 C. Receiver: 
  (1) Nominal Sensitivity at Loop. 
   (a) Low Range - 4 microvolts p-p. 
   (b) Med Range - 44 microvolts p-p. 
   (c) High Range - 0.0044 microvolts p-p. 
  (2) Headphones - Provide headphones with 2 K ohms impedance or less. 
  (3) Battery Type - Six size "C" alkaline cells. 
  (4) Size - Approximately 12" x 9" x 3". 
  (5) Weight - Less than 5 lbs. 
 
2.04 Detectable Underground Warning Tape 
 

A. Warning tape to consist of 5 mil overall thickness, with a 0.35mil solid 
aluminum foil core.  The construction is a 0.8 mil clear film, reverse printed 
with a repeating warning message and laminated to foil core with a 3.75 mil 
clear film backing.   
 

B. The lettering on tape shall be a minimum height of 1 inch and permanently 
printed. 
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C. Tape shall be green according to APWA color code and labeled for sewer 
application. 
 

D. Detectable marking tape shall conform to the following specifications as 
applicable for the intended end use:  
1. NTSB-PSS-73-1 
2. GSA Public Building Service Guide 
3. American Gas Association 72-D-56 
4. API RD 1109 
5. OSHA 1926.956 (c) (1) 
6. APWA Uniform Color Code 
7. DOT Office of Pipeline Safety USAS B31.8 
8. Federal Gas Safety Regulations S 192-321 (e) 

 
 
PART 3 - EXECUTION 
 
3.01 Trace Wire Placement 
 
 A. Install wire as line is being laid. 
 
 B. Wrap trace wire around pipe at least 1 time per joint of pipe. 
 
 C. Connect all wires in trace wire risers.  No buried splices will be allowed. 
 
 D. Install wire risers a minimum of every 1,000 feet. 
 
3.02 Trace Wire Risers 
 
 A. Install a 1 inch PVC riser pipe that extends from the water line to 18 inches 

above the ground. 
 
 B. Either screw or glue on a junction box on the exposed end of the PVC riser 

pipe. 
 
 C. Thread both wires through the riser pipe and junction box so that they extend 

out through the junction box a minimum of 4 inches. 
 
 D. Strip the last 1/2" of insulation from the wires. 
 
 E. Fold the wire back into the junction box and replace junction box cap. 
 
3.03 Maintenance of Trace Wire Risers 
 
 A. Maintain the trace wire risers until the completed project is accepted. 
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 B. Replace all trace wire risers that are damaged prior to the final inspection 

regardless of how or by whom they were damaged. 
 
 

END OF SECTION 
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Section 02731 
SEWAGE FORCE MAINS 

 
 
PART 1 - GENERAL 
 
1.01 Work Included 
 
 A. Supply and install force mains. 
 
 B. Supply and install the associated valves. 
 
1.02 Related Work 
 
 A. Section 02610B – Pipe & Fittings (Water & Sewer) 
 
 B. Section 02641 – Sewage Valves & Gates 
 
 C. Section 11304 – Grinder Pump Station 
 
 D. Section 11307 – Package Sewage Pump Station 
 
 E. Section 11308 – Effluent Pump Station 
 
1.03 Unit Prices 
 
 A. Pipe Lines:  Completed and accepted pipe line will be measured by the linear 

foot of pipe with the total length of each segment being determined by 
measuring parallel to the far end of the last pipe section laid.  Measurement 
will be made through valves and fittings.  Payment will be made at the unit 
price bid per linear foot for the various sizes and type of pipe line which price 
shall include excavation and backfill for pipe line, the gaskets and lubricant, 
fittings, blocking, and all other materials, labor, tools, equipment, and 
incidentals necessary to complete the work. 

 
 B. Gate Valves:  Complete work of providing gate valves and valve boxes will be 

measured on a per each basis and will be paid for at the unit price bid per each 
for "Gate Valve w/Box" of the sizes listed in the Bid Schedule, which price 
shall be full compensation for excavation and backfill, concrete for thrust 
blocking, if necessary, and all materials, labor, tools, equipment, and 
incidentals necessary to complete the Work. 

 
 C. Air & Vacuum Valves and Air Release Valves: Completed work of providing 

either valve will be measured on a per each basis and will be paid for at the 
unit price for "Air & Vacuum Valves" or "Air Release Valves" of the sizes 
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listed in the bid schedule or as shown on the drawings, which price shall be 
full compensation for excavation, backfill, concrete, valve and lid, and all 
materials, labor, tools, equipment, and incidentals necessary to complete the 
Work. 

 
 D. Roadway and Railroad Bore:  Completed and accepted bore and encasement 

pipe installation will be measured on a linear foot basis and will be paid for at 
the unit price bid per linear foot for bore and encasement pipe of the size and 
type of encasement pipe designated for each crossing, which price shall be full 
compensation for furnishing and installing encasement pipe; for excavating 
and backfilling; for final grading and clean-up; and for all labor, materials, 
tools, equipment, and incidentals necessary to complete the Work. 

 
 E. Pavement Repairs:  Completed and accepted Work of cutting and replacing 

asphalt and concrete pavement will be measured on a per square yard basis 
and will be paid for at the unit price bid per square yard for "Asphalt and 
Concrete Drive Repair".  Maximum pay width for repair will be 36 inches plus 
the nominal diameter of the pipe.  All repairs beyond the maximum pay width 
shall be repaired at the Contractor's expense.  The unit price for each type of 
paving repair shall include all labor, materials, tools, equipment and 
incidentals necessary to cut and replace the pavement. 

 
 F. Gravel Surface Repairs:  Completed repairs of gravel-surfaced drives and 

streets will be paid for by the cubic yard of gravel used which price shall be 
full compensation for all labor, tools, materials, equipment, and incidentals 
necessary to complete the work.  Payment will be based on gravel tickets 
submitted by the Contractor and verified by the Engineer. 

 
 G. Adaptor From PE to PVC:  The Contractor will not be paid extra for fusing a 

fitting onto a PE pipe and the mechanical joint adaptor necessary to connect to 
a PVC or DI pipe.  This includes PE fitting, mechanical joint fitting, and the 
necessary time and materials for a complete transition from fused PE pipe to 
mechanical joint PVC or ductile iron pipe. The cost for this item shall be 
included in: 

  1. Lump sum bid of package lift station, effluent station or grinder station 
as required. 

  2. Unit price bid per linear foot for the various sizes and type of pipe line. 
 
 
PART 2 - PRODUCTS 
 
2.01 Materials, Pipe 
 
 A. Pipe - Refer to Section 02610B – Pipe and Fittings. 
 



EL DORADO RURAL PUBLIC WATER AUTHORITY 
PARNELL ROAD SEWER EXTENSION  SEWAGE FORCE MAINS 
 

 02731-3 Rev. 28 Dec 2016 

 B. Concrete:  Refer to Section 03001. 
 
 C. Gate Valves:  Refer to Section 02641 - Sewage Valves and Gates. 
 
 D. Air Release Valves:  Refer to Section 02641 - Sewage Valves and Gates. 
 
 E. Air & Vacuum Valves:  Refer to Section 02641 - Sewage Valves and Gates. 
 
2.02 Water 
 
 A. The Contractor is to furnish the water needed for filling, flushing and testing 

the lines.  
 
 
PART 3 - EXECUTION 
 
3.01 Coordination & Protection 
 
 A. Notify operator 24 hours prior to disrupting any existing sewer service. 
 
 B. Expose other utilities in congested areas by hand. 
 
 C. Protection of Vegetation:  The contractor shall not remove or disturb any 

vegetation except that required for the excavation of the Work.  In developed 
areas the contractor shall protect all shrubs, bushes, trees and flowers.  
Landscape plants damaged by the Contractor shall be replaced at the 
Contractor's expense. 

 
 D. Clearing Right-of-Way:  In undeveloped areas, the Contractor shall clear 

enough brush and small trees to allow the Contractor to install the pipe.  If the 
Contractor cannot install the pipe without removing merchantable timber, the 
Contractor shall notify the Engineer prior to clearing the right-of-way. 

 
 E. Disposal of Brush:  All brush, damaged trees, stumps and other debris are to 

be removed from the pipeline right-of-way prior to final inspection and 
disposed of in a method acceptable to the Engineer's satisfaction. 

 
 F. Removal and Replacement of Fence:  It is the Contractor's responsibility to 

remove and replace any fences which interfere with the Work.  Temporary 
fencing shall be maintained if necessary for the control of livestock until 
permanent fences can be reconstructed. 

 
 G. Location and Protection of Utilities and Structures:  The approximate location 

of surface and subsurface structures known to the Owner are shown on the 
plans.  This information is shown for the guidance of the Contractor and the 
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Owner does not guarantee the accuracy or correctness of the locations of such 
structures as shown.  Furthermore, there may be structures that are not shown. 
 It shall be the responsibility of the Contractor to satisfy himself as to the 
actual location and nature of subsurface structures. 

 
The Contractor shall make necessary exploratory excavations to determine the 
location of underground structures such as pipes, drains, conduits, and other 
structures.  He shall be responsible for contacting the Owners of such 
structures before excavating in the vicinity of these facilities and shall be 
guided by their instructions. 

 
3.02 Excavation - Trench 
 
 A. Excavate to lines and grades shown on Drawings or as established at the site. 
 
 B. Minimum trench width measured at the pipe springline shall be four (4) inches 

greater than the outside diameter of the pipe.  Maximum trench width at the 
top of the pipe shall not exceed the outside diameter of the pipe plus two feet. 

 
 C. If the above defined trench widths must be exceeded or if the pipe is installed 

in a compacted embankment, pipe embedment shall be compacted with 
mechanical tampers to a point at least 2.5 pipe diameters from the pipe on 
both sides of the pipe or to the trench walls, whichever is less. 

 
 D. Excavate to depth that will provide minimum 30 inch cover over top of pipe. 

Where required by land owner, the minimum cover shall be 36 inches.  The 
extra work shall be performed at no additional expense to any party. 

 
 E. Do not excavate more than 300 feet ahead of pipe installation and backfill. 
 
 F. Pile excavated material in manner that will not endanger the work and that 

will avoid obstructing sidewalks and driveways.  Keep street and drainage 
swales clear or make other satisfactory provisions for street drainage. 

 
 G. Dispose of excess material unsuitable for backfilling in a manner approved by 

the Owner. 
 
3.03 Bedding and Backfilling of Pipe 
 
 A. Bedding of Pipe: 
  l. Grade trench bottom or bedding material to provide support of the full 

length of the pipe. 
  2. Trench bottom is to be smooth and free of stones greater than 1/2" in 

diameter. 
  3. Lay pipe as specified in this section. 
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 B. Backfilling Trench: 
  1. Begin backfilling immediately after pipe laying and embedment. 
  2. Backfill trenches not under structures or paved area with material from 

trench excavation or other approved material. 
   a. Do not use material of a perishable, spongy, or otherwise 

unsuitable nature. 
   b. Do not place rocks larger than 1-1/2 inches in greatest 

dimension within 12 inches of top of pipe. 
   c. Leave trench slightly mounded above top of pipe to allow for 

settlement. 
  3. Under structures or paved areas, backfill trench from the top of the 

initial bedding to the top of subgrade with select material or other 
approved cohesive material: 

   a. Place material in uniform layers of not more than 6-inch loose 
thickness and compact each layer up to a point twelve (12) 
inches below subgrade to a density of 95% of optimum 
standard proctor density as determined by ASTM D698. 

   b. Compact remaining 12 inches to 98% of the maximum density. 
 
 C. Maintaining Trenches: 
  l. Maintain top of trenches during guarantee period of contract, adding 

material as backfill material settles. 
  2. Maintain road and sidewalk crossings until pavement has been 

replaced. 
 
3.04 Laying Pipe 
 
 A. General: 
  1. Carefully inspect each joint of pipe before it is placed in trench, 

makings sure no foreign material is inside pipe. 
  2. Lower pipe carefully into trench one length at a time in such a manner 

that spigot and bell will not become contaminated. 
  3. If cutting of pipe is necessary, make cut straight and smoothly without 

damage to pipe, removing all burrs. 
  4. Lay pipe with bell facing direction of laying. 
  5. Do not allow deflection at joints to exceed the maximum deflection 

recommended by pipe manufacturer. 
  6. At end of each day's work or when laying of pipe must be discontinued 

for a significant period, close open ends of pipe temporarily to prevent 
foreign matter and water from entering. 

 
 B. Jointing Push-on Pipe: 
  1. Check inside of pipe barrel for cleanliness. 
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  2. Thoroughly clean bell and spigot ends of pipe, especially the gasket 
seat. 

  3. Clean and insert rubber gasket in seat within bell. 
  4. Apply lubricant as recommended by pipe manufacturer. 
  5. Insert spigot end into bell of pipe to which connection is being made 

and force to firm contact with shoulder of bell. 
  6. All cut pieces of pipe that enter a push-on bell are to be beveled at 30 

degrees for at least 1/8 inch. 
 
 C. Jointing Flanged Joint Pipe and Fittings. 
  l. Thoroughly clean faces of all flanges and remove all burrs or 

imperfections with a steel brush. 
  2. Place rubber gasket of 1/16 inch minimum thickness between flanges. 
  3. Clean and lubricate all bolts and nuts prior to tightening. 
  4. Prevent strain on flanges when aligning and tightening bolts. 
  5. Tighten bolts alternately on opposite sides to the torque recommended 

by manufacturer. 
 
 F. Fusion Welding PE Pipe. 
  1. Selected workman, who perform all fusion welding, shall be qualified 

by training and testing as a Fusion Welder for PE 2306 Plastic pipe in 
accordance with state regulations.  This person or persons may show 
qualification by presenting to the Engineer a card or Certification 
certificate from a major Gas Distribution Company, a recognized 
testing firm or the Manufacturer of the plastic pipe system being used 
on this project.  This certification shall be dated within the past six 
months. 

 
3.05 Roadway and Railroad Bores 
 
 A. Bore and encase all roadway and railroad crossings designated on the plans. 
 
 B. Encasement must be jacked into a bored tunnel.  Contractor shall not use an 

excessive amount of water that will wash out voids or holes under the road.  
No roadways designated on the plans to be bored will be open cut. 

 
 C. Encasement pipe for all state highway and railroad crossings will be steel or 

PVC pipe. Encasement pipe for all county roads designated on the plans to be 
bored may be SDR 26 Class 160 PVC pipe. 

 
 D. Cables or jacks shall not be in direct contact with the casing but shall be 

padded. 
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3.06 Concrete Thrust Blocks 
 
 A. General:  Brace securely against undisturbed earth to hold in correct position 

all changes in direction of the pipe line, plugs, elbows, plugged tees, valves on 
the end of lines, and reducers.  Brace by pouring blocks of concrete as shown 
on Detail Drawings.  Use concrete having a 28-day compressive strength of at 
least 3,000 psi. 

 
 B. Place concrete for thrust blocks against undisturbed soil and on dry bottom 

excavation.  Hand shape the excavation and remove loose material.  Use forms 
to confine the concrete to the areas needed. 

 
 C. Do not place concrete around any part of a pipe so that it interferes with the 

removal of any pipe accessories such as bolts, followers, threads, collars, and 
couplings.    

 
 D. Do not place concrete when temperature is below 40 degrees F. and dropping 

or below 35 degrees F. if the temperature is rising. 
 
 E. Do not place backfill over concrete thrust blocks before the concrete has 

attained initial set. 
 
 F. Do not install thrust blocks with less than 6 inches between the pipe or 

appurtenance and undisturbed soil in the direction of thrust. 
 
 G. Clean surfaces of pipe or appurtenances where concrete is to be in direct 

contact. 
 
 H. For vertical bends, ensure that thrust blocks are adequate to resist the thrust by 

mass alone when the thrust is upward. 
 
3.07 Valve Installation  
 
 A. Install the valves as shown on the drawing in accordance with Section 02641 

of these Specifications. 
 
3.08 Hydrostatic and Leakage Test 
 
 A. General:  After the pipe lines or isolated sections of the lines have been filled 

with water, perform hydrostatic and leakage tests in the presence of the 
Engineer and in conformance with the requirements of AWWA C600.  
Furnish all necessary pressure gauges, meters, and pumps.  Make all taps and 
connections necessary to perform the tests. 
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 B. The test shall be at such a pressure that no part of the line shall have a pressure 
less than 100 pounds per square inch, or less than 50% above normal working 
pressure, whichever is greater.  The duration of the hydrostatic test shall be 
two (2) hours or as specified by the Engineer. 

 
 C. Leakage Test:  After the hydrostatic test has been made, make a leakage test 

under the same pressure conditions as specified for the hydrostatic test.  Each 
leakage test shall be of two (2) hours duration or longer, if necessary, to satisfy 
the Engineer that leakage in the line meets the specifications. 

 
 D. The construction of the line shall be such that leakage shall be no greater that 

the allowable leakage as required in AWWA Specification C605-13, section 
10.3.6.  The maximum leakage per hour shall be as calculated from the 
following formulas: 

  1. All Rubber Gasket or O-Ring Joints: Q=LD(P)0.5 / 148,000 
   Q = quantity of makeup water in gallons per hour 
   L = length of pipe section being tested, in feet 
   D = nominal diameter of the pipe, in inches 
   P = average test pressure during the hydrostatic test in pounds per  
          square inch (gauge) 
 
 E. If any test of pipe laid discloses leakage greater than the allowable leakage as 

calculated from the above formula, the Contractor shall, at his expense, locate 
the leak or leaks and perform whatever work and/or replace whatever material 
that is required in order to remedy the defect and stop the leak.  All corrective 
work shall be approved by the Engineer. 

 
 F. Stop all known leaks regardless of this test requirement. 
 
 G. Retest after repair and place the system in service. 
 
3.09 Cleaning up 
 
 A. During construction and after the construction work is completed, clean up all 

rubbish, debris and unused material and remove to a point designated by the 
Engineer.  Restore all sidewalks, streets, pavement and other property, private 
or public, disturbed or damaged, to the former condition to the satisfaction of 
the Owner. 

 
 

END OF SECTION 
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Section 03001 
CONCRETE WORK 

 
 
PART 1 - GENERAL 
 
1.01 Work Included 
 
 A. Formwork, complete with required shoring, bracing and anchorage. 
 
 B. Concrete reinforcing, complete with required supports, spacers, and related 

accessories. 
 
 C. Cast-in-place concrete. 
 
1.02 Payment 
 
 A. Unless a pay item is included in the bid schedule, the cost of the concrete 

work shall be included in the other lump sum or unit price items. 
 
1.03 Quality Assurance 
 
 A. Perform cast-in-place concrete work in accordance with ACI 301, unless 

specified otherwise in this Project Manual. 
 
 B. Keep copy of ACI 301-72 (latest edition) in field office for duration of project. 
 
1.04 Testing Agency 
 
 A. Field testing of the concrete mix will be performed by an independent testing 

laboratory. 
 
 B. Provide free access to work and cooperate with the appointed laboratory. 
 
 C. Tests of cement and aggregates may be performed to ensure conformance with 

requirements stated herein. 
 
1.05 Reference Standards - (All reference to standard specifications shall be the latest 

revision to said specification) 
 
 A. ACI-301-72 (Latest Revised Edition), Specifications for Structural Concrete 

for Buildings. 
 
 B. ACI Manual of Concrete Practice, Parts 1, 2 and 3. 
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 C. ANSI/ASTM A1064– Carbon-Steel Wire and Welded Wire Reinforcement, 
Plain and Deformed, for Concrete 

 
 D. ANSI/ASTM A615 – Deformed and Plain Carbon-Steel Bars for Concrete 

Reinforcement 
 
 E. ANSI/ASTM C31 – Making and Curing concrete Test Specimens in the Field 
 
 F. ANSI/ASTM C33 – Concrete Aggregates 
 
 G. ANSI/ASTM C39 – Test Method for Compressive Strength of Cylindrical 

Concrete Specimens 
 
 H. ANSI/ASTM C42 – Test Method for Obtaining Testing Drilled and Sawed 

Beams of Concrete 
 
 I. ANSI/ASTM C94 – Ready-Mixed Concrete 
 
 J. ANSI/ASTM C150 – Portland Cement 
 
1.06 Environmental Requirements 
 
 A. Allowable Concrete Mix Temperatures:  ACI 301-72 
  1. Cold Weather:  Minimum 35° F and rising or Minimum 40° F and 

falling. 
  2. Hot Weather:  Maximum 100° F if falling or Maximum 95° F and 

rising. 
 
 B. Do not place concrete during rain, sleet, or snow, unless protection is 

provided. 
 
 C. Keep accurate thermometer in area where work is proceeding. 
 
 
PART 2 - PRODUCTS 
 
2.01 Cement 
 
 A. Portland Cement:  ASTM C150, Type 1. 
 
 B. Use one brand and type of cement throughout project unless otherwise 

specified. 
 
2.02 Admixtures 
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 A. Add air entraining agent as indicated in ACI 301, Table 3.4.1. 
 
 B. Use of accelerating admixtures such as salts, chemicals, or other foreign 

materials in cold weather will not be allowed.  Use no other admixtures 
without prior approval of the Engineer. 

 
 C. Use of set-retarding admixtures during hot weather will not be allowed. 
 
2.03 Strength (ACI 301 3.2) 
 
 A. Provide concrete of following strength:  Compressive Strength (28 Day): 

3,000 psi, except where noted otherwise in the Contract Documents. 
 
2.04 Air Entrainment 
 
 A. Add air entraining agent to concrete mix for concrete work exposed to 

exterior. 
 
2.05 Slump 
 
 A. Contractor shall provide slump cone and test slump for each load of concrete. 
 
 B. Minimum slump for all concrete work:  Three (3) inches. 
 
 C. Slump for consolidation by vibration:  Four (4) inches maximum. 
 
 D. Slump for slabs and consolidation other than by vibration:  Five (5) inches 

maximum. 
 
2.06 Proportions (ACI 301 3.8) 
 
 A. Selection of proportions for normal weight concrete:  Method 1, Method 2, or 

Method 3, Contractor's Option. 
 
 B. Fine aggregate shall conform to the requirements of ASTM C33, latest 

edition, and shall consist of clean, fresh water sand graded uniformly to 
conform to paragraph 4 of ASTM C33. 

 
 C. Coarse aggregate shall conform to the requirements of ASTM C33, latest 

edition, using standard grading size 1-1/2" to No. 4 of washed gravel or 
crushed stone meeting requirements above and soundness requirements of 
ASTM C33. 

 
 D. Water:  Clean and free of injurious amounts of oils, acids, alkalis, organic 

materials, or other deleterious substances. 
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2.07 Reinforcing Steel (ACI 301 5.2) 
 
 A. Reinforcing Steel:  60 ksi yield grade; deformed billet steel bars, ASTM 

A615; plain finish. 
 
 B. Welded Steel Wire Fabric:  Plain type, ASTM A1064; in coiled rolls, plain 

finish, 6x6 - W1.4 or 6x6 - W2.9 x W2.9 as shown on drawings. 
 
 
PART 3 - EXECUTION 
 
3.01 General 
 
 A. Notify Engineer at least 24 hours before the planned time to pour concrete. 
 
 B. Inspection: 
  1. Ensure that excavations and form work are completed and within the 

allowed tolerances. 
  2. Ensure that ice and excess water are removed, no frost is present, and 

ground is not frozen. 
  3. Check that reinforcement is secured in place. 
 
 C. Install concrete work in accordance with ACI 301 except as amended by this 

Section. 
 
3.02 Formwork (ACI 301 4.2) 
 
 A. Obtain Engineer's review for use of earth forms.  When using earth forms, 

hand-trim sides and bottoms, and remove loose dirt prior to placing concrete. 
 
 B. Tolerances for Formed Services:  Comply with ACI 301, Table 4.3.1  
 
3.03 Form Surfaces Preparation (ACI 301 4.4) 
 
 A. Apply form release agent on formwork in accordance with manufacturer's 

recommendations.  Apply prior to placing reinforcing steel, anchoring devices 
and embedded parts. 

 
3.04 Finishing Formed Surfaces 
 
 A. Formed Surface Finishes:  Provide rough form finish (ACI 301 10.2.1) at all 

surfaces not exposed to view.  Provide smooth rubbed finish (ACI 301 10.3.1) 
at all surfaces exposed to view. 
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3.05 Removal of Forms (ACI 301 4.5) 
 
 A. Do not remove forms, shores, and bracing until concrete has gained sufficient 

strength to carry its own weight, construction loads, and design loads which 
are liable to be imposed upon it.  Verify strength of concrete by compressive 
test results. 

 
3.06 Placing Reinforcing 
 
 A. Reinforcing shall be unpainted and uncoated, free from rust or scale and shall 

be cleaned and straightened before being shaped and in position. 
 
 B. Position reinforcing accurately and tie securely. 
 
 C. Support footing reinforcement on concrete brick bats or concrete grout at 

maximum three (3) feet on center each way to insure proper depth from 
bottom. 

 
 D. Wire dowels to longitudinal bars and place top bars. 
 
 E. Provide three (3) inches of concrete between reinforcing and the ground, 

unless detailed otherwise, where concrete is poured against the ground. 
 
 F. If, after removal of forms, concrete surfaces are to be in contact with the 

ground or exposed to the weather: 
  1. Bars larger than No. 5:  Protect with 2 inches of concrete. 
  2. No. 5 Bars and Smaller:  Protect with 1-1/2 inches of concrete. 
 
 G. Concrete covering for any reinforcing at surfaces not exposed directly to the 

ground or weather:  Protect with 1-1/2 inches of concrete. 
 
3.07 Mixing Concrete 
 
 A. Concrete shall be ready-mix and shall conform to ASTM C94, latest issue. 
 
 B. Concrete shall be mixed until there is a uniform distribution of the materials 

and the mass is homogeneous in consistency and color. 
 
3.08 Placing Concrete 
 
 A. Convey concrete from mixer to final position by method which will prevent 

separation or loss of material. 
 
 B. Maximum height of concrete free fall:  Sixty (60) inches. 
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 C. Regulate rate of placement so concrete remains plastic and flows into position. 
 
 D. Deposit concrete in continuous operation until panel or section is completed. 
 
 E. Do not use concrete that has set and do not re-temper or use concrete that has 

been mixed for more than 1-1/2 hours. 
 
3.09 Consolidating Concrete 
 
 A. Use mechanical vibrating equipment for consolidation. 
 
 B. Vertically insert and remove hand-held vibrators at points 18 inches to 30 

inches apart, inserting to within 6 inches of bottom of freshly poured concrete. 
 
 C. Do not use vibrators to transport concrete in forms. 
 
 D. Minimum vibrator frequencies:  6,000 impulses per minute. 
 
 E. Vibrate concrete minimum amount required for consolidation. 
 
 F. Make sure the concrete is thoroughly worked around the reinforcing, the 

embedded items, and into corners of the forms. 
 
3.10 Curing 
 
 A. Cure tops of foundations:  Use moisture-retaining coverings as approved by 

the Engineer in accordance with ACI 308. 
 
3.11 Welding (ACI 301 5.3) 
 
 A. Welding Reinforcing Steel:  Not Allowed. 
 
3.12 Construction Joints 
 
 A. Install construction joints in accordance with ACI 301 6.1. 
 
3.13 Inserts, Embedded Parts and Openings 
 
 A. Provide formed openings where required for pipes, conduits, sleeves and other 

work to be embedded in and passing through concrete members. 
 
 B. Coordinate work of other sections and cooperate with trade involved in 

forming and setting openings, slots, recesses, chases, sleeves, bolts, anchors, 
and other inserts. 
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3.14 Repair of Surface Defections (ACI 301 9.1) 
 
 A. Allow Engineer to inspect concrete surfaces immediately upon removal of 

forms. 
 
 B. Modify or replace concrete not conforming to required lines, detail, and 

elevations. 
 
 C. Repair or replace concrete not properly placed resulting in excessive 

honeycombing and other defects.  Do not patch, repair, or replace exposed 
architectural concrete except upon express direction of Engineer. 

 
3.15 Field Quality Control 
 
 A. Three (3) concrete tests cylinders will be taken by the testing laboratory for 

every 50 cubic yards, or fraction thereof, of concrete placed.  Not less than one 
(1) set of test cylinders shall be taken for each day's pour. 

 
 B. Compression Test Cylinders:  Test cylinders shall be cast on the project site by 

the contractor. 
  1. Make cylinders according to ASTM C31. 
  2. Make additional sets of test cylinders for curing under job conditions: 
   (a) When it is needed to determine when to remove forms. 
   (b) When to put a structure into service. 
   (c) When temperature extremes are expected during the curing 

period. 
  3. Make test cylinders in the presence of the Engineer. 
  4. Properly mark prepared test cylinders and fill out the card supplied by 

the testing laboratory with instructions on when to make test breaks 
and where to send the test results. 

  5. Transport in a protected condition, each set of prepared and marked 
test cylinders to the designated testing laboratory for curing and testing 
as soon as the cylinders can be transported without damage. 

 
 C. Compression Testing Concrete Cylinders ASTM C39:  by commercial testing 

laboratory. 
  1. Cure cylinders in laboratory until time for testing. 
  2. Test each set of cylinders at 7 days, 14 days, and 28 days after pouring. 
  3. Tabulation of breakage schedule and action:  Specified Strength of 

3,000 psi at 28 Days 
 
 Test Break Action 
 
 7 Day: Less than 2400 psi Contractor notify Engineer 
  2400 - 3000 psi Break 28 Day Cylinder 
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  Over 3000 psi Stop Testing 
 
 14 Day: Less than 3000 psi Contractor notify Engineer 
  3000 to 3500 psi Break 28 Day Cylinder 
  Over 3500 psi Stop Testing 
 
 28 Day: Less than 3000 psi Contractor to notify Engineer; 

investigate reason for low break and 
report in writing to Engineer. 

 
  4. For testing cylinders for specified compressive strength other than 

3,000 psi, see the Engineer. 
 
 D. In case of low compression test results: 
  1. Engineer will have the right to order change in the mix design, costs to 

be borne by the Contractor. 
  2. Engineer will have the right to order core tests of the concrete in 

accordance with ASTM C42, or load tests of the structure, the costs to 
be borne by the contractor for either test. 

 
3.16 Protection of Completed Work 
 
 A. During curing period, protect the concrete from damaging mechanical 

disturbances, water flow, loading, shock, and vibration. 
 
 

END OF SECTION 
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Section 11304 
PACKAGE GRINDER PUMP STATION 

 
 
PART 1 - GENERAL 
 
1.01 Work Included 
 
 A. Excavate and dewater of pump station pit. 
 
 B. Supply and install complete factory-built and tested grinder pump station, 

each consisting of a grinder pump core suitably mounted on an integral stand 
of stainless steel, tank, electrical quick disconnect (NEMA 6P), pump removal 
harness, discharge assembly/shut-off valve, anti-siphon valve/check valve 
assembly, electrical alarm assembly and all necessary internal wiring and 
controls and incidental items.  

 
 C. For ease of serviceability, all pump motor/grinder units shall be of like type 

and horsepower throughout the system. 
 
1.02 Related Work  
 
 A. Section 02610B – Pipe & Fittings (Water & Sewer) 
 
 B. Section 02731 – Sewage Force Main 
 
 C. Section 03001 – Concrete Work 
 
1.03 Unit Price 
 
 A. The contractor will be paid for the installation of the package grinder pump 

station, including pump, fittings, valves, electrical, tank, appurtenances and 
other incidental items needed to install the package grinder station as specified 
and as shown on the plans.  All items shall be included in the lump sum item 
listed in the Proposal for Package Grinder Pump Station. 

 
1.04 Pre-Bid Submittals 
 
 A. Manufacturers other than the manufacturer specified must have their 

submittals in the Engineer's office ten (10) days prior to the bid opening. 
 

B. Submittals must include: 
1. A complete description of any changes that will be necessary to the 

system design 
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2. A system hydraulic analysis based on the proposed pump (including 
pipe sizes, flows, velocities, retention times and number and location 
of recommended valves and cleanouts, if any) 

3. A list of exceptions to this specification 
4. Demonstration of compliance to Section 1.05 Experience Clause of 

this specification.  
5. Supplier must complete a Manufacturer Disclosure Statement 

indicating all aspects of the proposed alternate that do not conform to 
specification. 

6. If the equipment differs materially or differs from the dimensions 
given on the Drawings, the contractor shall submit complete drawings 
showing elevations, dimensions, or any necessary changes to the 
Contract Documents for the proposed equipment and its installation. 

7. If the Engineer’s approval is obtained for Alternate Equipment, the 
contractor must make any needed changes in the structures, system 
design, piping or electrical systems necessary to accommodate the 
proposed equipment at the expense of the contractor.  

 
 B. The Engineer will review these submittals and will furnish a letter to all 

bidders listing any additional manufacturers which have been approved at 
least 5 days prior to the bid opening. 

 
1.05 Experience Clause: 
 

A. The equipment furnished hereunder shall be the product of a company 
experienced in the design and manufacture of grinder pumps specifically 
designed for use in low pressure systems.  

 
B. All manufacturers proposing equipment for this project shall have at least 10 

years of experience in the design and manufacture of units of identical size(s) 
and performance to the specified units.  

 
C. All manufacturers proposing equipment for this project must also have not 

less than 100 successful installations of low pressure sewer systems utilizing 
grinder pumps of like type to the grinder pumps specified herein. An 
installation is defined as a minimum of 25 pumps discharging into a common 
force main which forms a low pressure sewer system.  

 
D. The contractor (supplier) proposing alternate equipment shall also submit, as 

part of the bid schedule, an installation list with contact person(s), phone 
number(s) and date(s) of at least 10 installations of the type of pump specified 
herein that have been in operation for at least 10 years.   
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1.06 Warranty 
 

A. The grinder pump manufacturer shall provide a part(s) and labor warranty on 
the complete station and accessories, including, but not limited to, the panel 
for a period of 30 months (minimum) after notice of owner’s acceptance. Any 
manufacturing defects found during the warranty period will be reported to 
the manufacturer by the owner and will be corrected by the manufacturer at no 
cost to the owner. 

 
 
PART 2 - PRODUCTS 
 
2.01 General Requirements 
 

A. The equipment specified shall be a product of a company experienced in the 
design and manufacture of grinder pumps for specific use in low pressure 
sewage systems. The company shall submit detailed installation and user 
instructions for its product, submit evidence of an established service program 
including complete parts and service manuals, and be responsible for 
maintaining a continuing inventory of grinder pump replacement parts. 

 
2.02 Acceptable Manufacturer:  Grinder pump stations, complete with all appurtenances, 

form an integral system, and as such, shall be supplied by one grinder pump station 
manufacturer. 

 
A. Environment One Corporation, Niskayuna, New York 
 
B. Other manufacturers who submit their information 10 days prior to the bid 

opening and who can prove that their equipment is comparable to the 
equipment specified will be considered an approved equal. Submittals must be 
in accordance with 1.04 Pre-Bid Submittals. 

 
2.03 Operating Conditions:  
 

A. The pumps shall be capable of delivering 15 GPM against a rated total 
dynamic head of 0 feet (0 PSIG), 11 GPM against a rated total dynamic head 
of 92 feet (40 PSIG), and 7.8 GPM against a rated total dynamic head of 185 
feet (80 PSIG).  

 
B. The pump(s) must also be capable of operating at negative total dynamic head 

without overloading the motor(s). Under no conditions shall in-line piping or 
valving be allowed to create a false apparent head. 
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2.04 Pump 
 

A. The pump shall be a custom designed, integral, vertical rotor, motor driven, 
solids handling pump of the progressing cavity type with a single mechanical 
seal.  

 
B. Double radial O-ring seals are required at all casting joints to minimize 

corrosion and create a protective barrier.  
 
C. Unit housings constructed from cast iron shall be fully epoxy coated to 8-10 

mil Nominal dry thickness, wet applied. Housings not constructed of cast iron 
shall be injection molded from thermoplastic composite materials specifically 
selected for excellent corrosion resistance, high impact strength and superior 
resistance to UV degradation. 

 
D. The rotor shall be through-hardened, highly polished, precipitation hardened 

stainless steel.  
 
E. The stator shall be of a specifically compounded ethylene propylene synthetic 

elastomer. This material shall be suitable for domestic wastewater service. Its 
physical properties shall include: 
1. High tear and abrasion resistance 
2. Grease resistance 
3. Water and detergent resistance 
4. Temperature stability 
5. Excellent aging properties 
6. Outstanding wear resistance. 
Buna-N is not acceptable as a stator material because it does not exhibit the 
properties as outlined above and required for wastewater service. 

 
2.05 Grinder 
 

A. The grinder shall be placed immediately below the pumping elements and 
shall be direct-driven by a single, one-piece motor shaft.  

 
B. The grinder impeller (cutter wheel) assembly shall be securely fastened to the 

pump motor shaft by means of a threaded connection attaching the grinder 
impeller to the motor shaft. Attachment by means of pins or keys will not be 
acceptable.  

 
C. The grinder impeller shall be a one-piece, 4140 cutter wheel of the rotating 

type with inductively hardened cutter teeth. The cutter teeth shall be 
inductively hardened to Rockwell 50 – 60c for abrasion resistance.  

 
D. The shredder ring shall be of the stationary type and the material shall be 

white cast iron.  The teeth shall be ground into the material to achieve 
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effective grinding. The shredder ring shall have a staggered tooth pattern with 
only one edge engaged at a time, maximizing the cutting torque.   

 
E. These materials have been chosen for their capacity to perform in the intended 

environment as they are materials with wear and corrosive resistant properties. 
 
F. This assembly shall be dynamically balanced and operate without 

objectionable noise or vibration over the entire range of recommended 
operating pressures. The grinder shall be constructed so as to minimize 
clogging and jamming under all normal operating conditions including 
starting. Sufficient vortex action shall be created to scour the tank free of 
deposits or sludge banks which would impair the operation of the pump. 
These requirements shall be accomplished by the following, in conjunction 
with the pump: 
1. The grinder shall be positioned in such a way that solids are fed in an 

upward flow direction. 
2. The maximum flow rate through the cutting mechanism must not 

exceed 4 feet per second. This is a critical design element to minimize 
jamming and as such must be adhered to. 

3. The inlet shroud shall have a diameter of no less than 5 inches. Inlet 
shrouds that are less than 5 inches in diameter will not be accepted due 
to their inability to maintain the specified 4 feet per second maximum 
inlet velocity which by design prevents unnecessary jamming of the 
cutter mechanism and minimizes blinding of the pump by large objects 
that block the inlet shroud. 

4. The impeller mechanism must rotate at a nominal speed of no greater 
than 1800 rpm.  

 
G. The grinder shall be capable of reducing all components in normal domestic 

sewage, including a reasonable amount of “foreign objects,” such as paper, 
wood, plastic, glass, wipes, rubber and the like, to finely-divided particles 
which will pass freely through the passages of the pump and the 1-1/4" 
diameter stainless steel discharge piping. 

 
2.06 Electric Motor 
 

A. As a maximum, the motor shall be a 1 HP, 1725 RPM, 240 Volt 60 Hertz, 1 
Phase, capacitor start, ball bearing, air-cooled induction type with Class F 
installation, low starting current not to exceed 30 amperes and high starting 
torque of 8.4 foot pounds.  

 
B. The motor shall be press-fit into the casting for better heat transfer and longer 

winding life.  
 
C. Inherent protection against running overloads or locked rotor conditions for 

the pump motor shall be provided by the use of an automatic-reset, integral 
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thermal overload protector incorporated into the motor. This motor protector 
combination shall have been specifically investigated and listed by 
Underwriters Laboratories, Inc., for the application.  

 
D. Non-capacitor start motors or permanent split capacitor motors will not be 

accepted because of their reduced starting torque and consequent diminished 
grinding capability.  

 
E. The wet portion of the motor armature must be 300 Series stainless.  
 
F. To reduce the potential of environmental concerns, the expense of handling 

and disposing of oil, and the associated maintenance costs, oil-filled motors 
will not be accepted.  

 
2.07 Mechanical Seal: 
 

A. The pump/core shall be provided with a mechanical shaft seal to prevent 
leakage between the motor and pump. The seal shall have a stationary ceramic 
seat and carbon rotating surface with faces precision lapped and held in 
position by a stainless steel spring. 

 
2.08 Tank:  High Density Polyethylene (HDPE) 
 

A. Construction 
1. The tank shall be a wetwell design made of high density polyethylene 

of a grade selected for environmental stress cracking resistance.   
2. Corrugated sections are to be made of a double wall construction with 

the internal wall being generally smooth to promote scouring.  
Corrugations of the outside wall are to be of a minimum amplitude of 
1-1/2" to provide necessary transverse stiffness.  

3. Any incidental sections of a single wall construction are to be a 
minimum .250 inch thick.  

4. All seams created during tank construction are to be thermally welded 
and factory tested for leak tightness.  

5. Tank wall and bottom must withstand the pressure exerted by saturated 
soil loading at maximum burial depth.  

6. All station components must function normally when exposed to 
maximum external soil and hydrostatic pressure. 

 
B. The tank shall be furnished with a factory installed PVC inlet flange to accept 

a 4.50" OD (4" DWV or SCH 40) inlet pipe.  
 
C. The tank shall include a lockable cover assembly providing low profile 

mounting and watertight capability. The cover shall be compression-molded 
fiberglass, green in color, with a load rating of 150 lbs per square foot. The 
cover assembly shall also include an integral 2-inch vent to prevent sewage 
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gases from accumulating in the tank. The accessway design and construction 
shall facilitate field adjustment of station height in increments of 4" or less 
without the use of any adhesives or sealants requiring cure time before 
installation can be completed.  

 
D. The power and control cable shall connect to the pump by means of the 

provided NEMA 6P Electrical Quick Disconnect (EQD) and shall enter the 
tank through a factory installed watertight strain relief connector. An electrical 
junction box shall not be permitted in the tank.  

 
E. Tank heights shall be as shown on the contract drawings. 
 
F. The station shall have all necessary penetrations factory sealed and tested. No 

field penetrations shall be acceptable. 
 
2.09 Tank:  Fiberglass 
 

A. Construction 
1. The tank shall be a wetwell design consisting of a single wall, 

laminated fiberglass construction. The resin used shall be of a 
commercial grade suitable for the environment.  

2. The reinforcing material shall be a commercial grade of glass fiber 
capable of bonding with the selected resin.  

3. The inner surface shall have a smooth finish and be free of cracks and 
crazing.  

4. The exterior tank surface shall be relatively smooth with no exposed 
fiber or sharp projections present. 

5. The tank wall and bottom shall be of sufficient thickness and 
construction to withstand the imposed loading due to saturated soil at 
the specified burial depth for each available tank height.  

6. All station components must function normally when exposed to the 
external soil and hydrostatic pressures developed at the specified 
burial depth.  

7. The tank bottom shall be reinforced with a fiberglass plate extending 
beyond the tank walls to support concrete anchoring, as required, to 
prevent flotation.  

 
B. The Fiberglass tank shall have a stainless steel discharge bulkhead which 

terminates outside the tank wall with a 1-1/4" female pipe thread. The 
discharge bulkhead shall be factory installed and warranted by the 
manufacturer to be watertight. The tank shall be furnished with a field 
installed EPDM grommet to accept a 4.50" OD (4" DWV or SCH 40) inlet 
pipe.  

 
C. The power and control cable shall connect to the pump by means of the 

provided NEMA 6P Electrical Quick Disconnect (EQD) and shall enter the 
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tank through a field installed watertight strain relief connector supplied by the 
manufacturer.  

 
D. An electrical junction box shall not be permitted in the tank. Installation of the 

inlet grommet and cable strain relief shall require field penetration of the tank 
wall by the installing party.  

 
E. The tank shall also be vented to prevent sewage gases from accumulating 

inside the tank by means of a factory-provided, field-installed mushroom vent. 
The station cover shall be factory drilled to accept the mushroom vent.  

 
F. The tank and stainless steel discharge bulkhead shall be factory-tested to be 

watertight. 
 
G. Consult the contract drawings for station tank sizes (diameter and height). 

 
2.10 Discharge Hose and Disconnect/Valve 
 

A. All discharge fittings and piping shall be constructed of polypropylene, 
EPDM or PVC.  

 
B. The discharge hose assembly shall include a shut-off valve rated for 200 psi 

WOG and a quick disconnect feature to simplify installation and pump 
removal.  

 
C. The bulkhead penetration shall be factory installed and warranted by the 

manufacturer to be watertight. 
 
2.11 Electrical Quick Disconnect 
 

A. The grinder pump core shall include a factory-installed NEMA 6P electrical 
quick disconnect (EQD) for all power and control functions.  

 
B. The EQD will be supplied with 32’, 25’ of useable, electrical supply cable 

(ESC) to connect to the alarm panel.  
C. The EQD shall require no tools for assembly, seal against water before the 

electrical connection is made, and include radial seals to assure a watertight 
seal regardless of tightening torque.  

 
D. Plug-type connections of the power cable onto the pump housing will not be 

acceptable due to the potential for leaks and electrical shorts.  
 
E. Junction boxes are not acceptable due to the large number of potential leak 

points. 
F. The EQD shall be so designed to be conducive to field wiring as required. 
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2.12 Check Valve 
 

A. The pump discharge shall be equipped with a factory installed, gravity 
operated, flapper-type integral check valve built into the discharge piping.  

 
B. The check valve will provide a full-ported passageway when open, and shall 

introduce a friction loss of less than 6 inches of water at maximum rated flow.  
 
C. Moving parts will be made of a 300 Series stainless steel and fabric reinforced 

synthetic elastomer to ensure corrosion resistance, dimensional stability, and 
fatigue strength.  

 
D. A nonmetallic hinge shall be an integral part of the flapper assembly 

providing a maximum degree of freedom to assure seating even at a very low 
back-pressure.  

 
E. The valve body shall be an injection molded part made of an engineered 

thermoplastic resin.  
 
F. The working pressure of the valve shall be at least 235 psi.  
 
G. Ball-type check valves are unacceptable due to their limited sealing capacity 

in slurry applications. 
 
2.13 Anti-Siphon Valve 
 

A. The pump discharge shall be equipped with a factory-installed, gravity-
operated, flapper-type integral anti-siphon valve built into the discharge 
piping.  

 
B. Moving parts will be made of 300 Series stainless steel and fabric-reinforced 

synthetic elastomer to ensure corrosion resistance, dimensional stability, and 
fatigue strength. 

 
C. A nonmetallic hinge shall be an integral part of the flapper assembly, 

providing a maximum degree of freedom to ensure proper operation even at a 
very low pressure.  

 
D. The valve body shall be injection-molded from an engineered thermoplastic 

resin. 
 
E. Holes or ports in the discharge piping are not acceptable anti-siphon devices 

due to their tendency to clog from the solids in the slurry being pumped.  
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F. The anti-siphon port diameter shall be no less than 60% of the inside diameter 
of the pump discharge piping. 

 
2.14 Lateral Kit 
 
 A.  A lateral kit shall be provided for the termination of the lateral line and the 

force main. This assembly shall include a curb stop and check valve assembly 
with NPT threaded fittings, curb box, brass or cast iron NPT nipple, NPT cast 
iron reducing tee, or pipe saddle, and appropriate male-socket PVC Schedule 
80 adapters, as shown on the contract drawings.  All items to be provided as 
part of the grinder pump station package.   

 
2.14 Core Unit 
 

A. The grinder pump station shall have an easily removable core assembly 
containing pump, motor, grinder, all motor controls, check valve, anti-siphon 
valve, electrical quick disconnect and wiring. The watertight integrity of the 
core unit shall be established by a 100% factory test at a minimum of 5 PSIG. 

 
2.15 Controls 
 

A. All necessary motor starting controls shall be located in the cast iron enclosure 
of the core unit secured by stainless steel fasteners. Locating motor starting 
controls in a plastic enclosure is not acceptable.  

 
B. Wastewater level sensing controls shall be housed in a separate enclosure 

from motor starting controls. Level sensor housing must be sealed via a radial 
type seal; solvents or glues are not acceptable. Level sensing control housing 
must be integrally attached to pump assembly so that it may be removed from 
the station with the pump and in such a way as to minimize the potential for 
the accumulation of grease and debris accumulation, etc. Level sensing 
housing must be a high-impact thermoplastic copolymer over-molded with a 
thermo plastic elastomer. The use of PVC for the level sensing housing is not 
acceptable. 

 
C. Non-fouling wastewater level controls for controlling pump operation shall be 

accomplished by monitoring the pressure changes in an integral air column 
connected to a pressure switch. The air column shall be integrally molded 
from a thermoplastic elastomer suitable for use in wastewater and with 
excellent impact resistance. The air column shall have only a single 
connection between the water level being monitored and the pressure switch. 
Any connections are to be radial sealed with redundant O-rings. The level 
detection device shall have no moving parts in direct contact with the 
wastewater and shall be integral to the pump core assembly in a single, 
readily-exchanged unit. Depressing the push to run button must operate the 
pump even with the level sensor housing removed from the pump.  
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D. All fasteners throughout the assembly shall be 300 Series stainless steel.  
 
E. High-level sensing will be accomplished in the manner detailed above by a 

separate air column sensor and pressure switch of the same type. Closure of 
the high-level sensing device will energize an alarm circuit as well as a 
redundant pump-on circuit. For increased reliability, pump ON/OFF and high-
level alarm functions shall not be controlled by the same switch. Float 
switches of any kind, including float trees, will not be accepted due to the 
periodic need to maintain (rinsing, cleaning) such devices and their tendency 
to malfunction because of incorrect wiring, tangling, grease buildup, and 
mechanical cord fatigue.  

 
F. To assure reliable operation of the pressure switches, each core shall be 

equipped with a factory installed equalizer diaphragm that compensates for 
any atmospheric pressure or temperature changes. Tube or piping runs outside 
of the station tank or into tank-mounted junction boxes providing pressure 
switch equalization will not be permitted due to their susceptibility to 
condensation, kinking, pinching, and insect infestation.  

 
G. The grinder pump will be furnished with a 6 conductor 14 gauge, type SJOW 

cable, pre-wired and watertight to meet UL requirements with a factory 
installed NEMA 6P EQD half attached to it. 

 
2.16 Alarm Panel 
 

A. Each grinder pump station shall include a NEMA 4X, UL-listed alarm panel 
suitable for wall or pole mounting. The NEMA 4X enclosure shall be 
manufactured of thermoplastic polyester to ensure corrosion resistance. The 
enclosure shall include a hinged, lockable cover with padlock, preventing 
access to electrical components, and creating a secured safety front to allow 
access only to authorized personnel. The enclosure shall not exceed 10.5" W x 
14" H x 7" D, or 12.5" W x 16" H x 7.5" D if certain options are included.  

 
B. The alarm panel shall contain one 15-amp, double-pole circuit breaker for the 

pump core’s power circuit and one 15-amp single-pole circuit breaker for the 
alarm circuit. The panel shall contain an elapsed time meter, a push-to-run 
feature, an internal run indicator, and a complete alarm circuit. All circuit 
boards in the alarm panel are to be protected with a conformal coating on both 
sides and the AC power circuit shall include an auto resetting fuse. 

 
C. A separate, internal breaker rated and approved for use as “service equipment” 

and acts as a main service disconnect of the grinder pump station shall be 
provided. 
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D. The alarm panel shall include the following features: external audible and 
visual alarm; push-to-run switch; push-to-silence switch; redundant pump 
start; and high level alarm capability. The alarm sequence is to be as follows 
when the pump and alarm breakers are on: 
1. When liquid level in the sewage wet-well rises above the alarm level, 

audible and visual alarms are activated, the contacts on the alarm 
pressure switch activate, and the redundant pump starting system is 
energized. 

2. The audible alarm may be silenced by means of the externally 
mounted, push-to-silence button. 

3. Visual alarm remains illuminated until the sewage level in the wet-
well drops below the “off” setting of the alarm pressure switch. 

 
E. The visual alarm lamp shall be inside a red, oblong lens at least 3.75" L x 

2.38" W x 1.5" H. Visual alarm shall be mounted to the top of the enclosure in 
such a manner as to maintain the NEMA 4X rating. The audible alarm shall be 
externally mounted on the bottom of the enclosure, capable of 93 dB @ 2 feet. 
The audible alarm shall be capable of being deactivated by depressing a push-
type switch that is encapsulated in a weatherproof silicone boot and mounted 
on the bottom of the enclosure (push-to-silence button). 

 
F. For duplex stations, in addition to the above, two high level indicator lights 

shall be mounted within the enclosure on the duplex panel’s alarm circuit 
board. During high level alarm indication on duplex stations, the appropriate 
indicator light will illuminate to indicate which core requires service. 

 
G. The entire alarm panel, as manufactured shall be listed by Underwriters 

Laboratories, Inc. 
 
2.17 Serviceability 
 

A. The grinder pump core, including level sensor assembly, shall have two lifting 
hooks complete with lift-out harness connected to its top housing to facilitate 
easy core removal when necessary.  

 
B. The level sensor assembly must be easily removed from the pump assembly 

for service or replacement.  
 
C. All mechanical and electrical connections must provide easy disconnect 

capability for core unit removal and installation.  
 
D. Each EQD half must include a water-tight cover to protect the internal 

electrical pins while the EQD is unplugged.  
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E. A pump push-to-run feature will be provided for field trouble shooting. The 
push-to-run feature must operate the pump even if the level sensor assembly 
has been removed from the pump assembly.  

 
F. All motor control components shall be mounted on a readily replaceable 

bracket for ease of field service. 
 
2.18 OSHA Confined Space 
 

A. All maintenance tasks for the grinder pump station must be possible without 
entry into the grinder pump station (as per OSHA 1910.146 Permit-required 
confined spaces). 

 
2.19 Safety 
 

A. The grinder pump shall be free from electrical and fire hazards as required in a 
residential environment. As evidence of compliance with this requirement, the 
completely assembled and wired grinder pump station shall be listed by 
Underwriters Laboratories, Inc., to be safe and appropriate for the intended 
use. UL listing of components of the station, or third-party testing to UL 
standard are not acceptable. 

 
B. The grinder pump shall meet accepted standards for plumbing equipment for 

use in or near residences, shall be free from noise, odor, or health hazards, and 
shall have been tested by an independent laboratory to certify its capability to 
perform as specified in either individual or low pressure sewer system 
applications. As evidence of compliance with this requirement, the grinder 
pump shall bear the seal of NSF International. Third-party testing to NSF 
standard is not acceptable. 

 
2.20 Spare Parts 
 

A. The manufacturer will supply one spare grinder pump core for every 50 
grinder pump stations installed or portion thereof, complete with all 
operational controls, level sensors, check valve, anti-siphon valve, 
pump/motor unit, and grinder.  

 
 
PART 3 - EXECUTION 
 
3.01 Factory Test 
 

A. Each grinder pump shall be submerged and operated for 5 minutes 
(minimum). Included in this procedure will be the testing of all ancillary 
components such as, the anti-siphon valve, check valve, discharge assembly 
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and each unit’s dedicated level controls and motor controls. All factory tests 
shall incorporate each of the above listed items.  

 
B. Actual appurtenances and controls which will be installed in the field shall be 

particular to the tested pump only. A common set of appurtenances and 
controls for testing all pumps is not acceptable.  

 
C. Certified test results shall be available upon request showing the operation of 

each grinder pump at two different points on its curve, with a maximum 
pressure of no less than 80 psi and a factory bearing vibration test.  

 
D. The engineer reserves the right to inspect such testing procedures with 

representatives of the owner, at the grinder pump manufacturer’s facility. 
 
E. All HDPE basins shall be factory leak tested to assure the integrity of all 

joints, seams and penetrations. All necessary penetrations such as inlets, 
discharge fittings and cable connectors shall be included in this test along with 
their respective sealing means (grommets, gaskets etc.). Fiberglass basins with 
stainless steel discharge bulkhead shall be factory tested to be watertight. 

3.02 Certified Service Program 

A. The grinder pump manufacturer shall provide a program implemented by the 
manufacturer’s personnel as described in this specification to certify the 
service company as an authorized serviced center. As evidence of this, the 
manufacturer shall provide, when requested, sufficient evidence that they have 
maintained their own service department for a minimum of 10 years and 
currently employ a minimum of five employees specifically in the service 
department. 

B. As part of this program, the manufacturer shall evaluate the service 
technicians as well as the service organization annually. The service company 
will be authorized by the manufacturer to make independent warranty 
judgments. The areas covered by the program shall include, as a minimum: 
1. Pump Population Information — The service company will maintain a 

detailed database for the grinder pumps in the territory that tracks 
serial numbers by address. 

2. Inventory Management — The service company must maintain an 
appropriate level of inventory (pumps, tanks, panels, service parts, 
etc.) including regular inventory review and proper inventory labeling. 
Service technicians will also maintain appropriate parts inventory and 
spare core(s) on service vehicles. 

3. Service Personnel Certification — Service technicians will maintain 
their level-specific certification annually. The certifications are given 
in field troubleshooting, repair, and training. 
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4. Service Documentation and Records — Start up sheets, service call 
records, and customer feedback will be recorded by the service 
company. 

5. Shop Organization — The service company will keep its service shop 
organized and pumps will be tagged with site information at all 
times. The shop will have all required equipment, a test tank, and 
cleaning tools necessary to service pumps properly. 

 
3.03 Delivery & Examination 
 

A. All grinder pump core units, including level controls, will be delivered to the 
job site 100 percent completely assembled, including testing, ready for 
installation. Grinder pump cores will be shipped separately from the tanks.  
Installing the cores and discharge piping/hose into the tanks is the only 
assembly step required and allowed due to the workmanship issues associated 
with other on-site assembly. Grinder pump cores must be boxed for ease of 
handling. 

 
B. Examine pump station when delivered to make sure that all components have 

been delivered. 
 
C. Examine pump station for damage prior to installation and immediately notify 

Engineer of any damage that has occurred. 
 
D. User instructions must be given to the owner. 
 
E. The basin may not be dropped, rolled or laid on its side for any reason. 

 
3.04 Preparation 
 

A. Locate all utilities in the area. 
 
B. Locate existing bathroom and greywater discharge pipe to insure that the 

facility can drain by gravity into the wet well. 
 
C. Secure from the station manufacturer station installation instructions at least 

one (1) week prior to the scheduled shipment of the station to the job site. 
 
D. The contractor shall study the instructions and direct any questions he has to 

the station manufacturer representative for answers before proceeding with the 
station installation. 

 
E. Divert surface water around pump station site. 

 
3.05 Pit Excavation 
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A. Excavate earth and other material necessary to provide sufficient space to 
install the package pump station. 

 
B. Provide sheeting, shoring, and piling necessary to retain the sides so that the 

excavation can be completed. 
 
C. Provided well point system if needed to allow for the installation of floatation 

ballast in pit. 
 
3.06 Installation 
 

A. The contractor shall be responsible for handling ground water to provide a 
firm, dry subgrade for the structure, and shall guard against flotation or other 
damage resulting from general water or flooding. 

 
B. The grinder pump stations shall not be set into the excavation until the 

installation procedures and excavation have been approved by the engineer. 
 
C. Installation shall be accomplished so that 1" to 4" of accessway, below the 

bottom of the lid, extends above the finished grade line. The finished grade 
shall slope away from the unit. The diameter of the excavated hole must be 
large enough to allow for the concrete anchor. 

 
D. A 6 inch (minimum) layer of naturally rounded aggregate, clean and free 

flowing, with particle size of not less than 1/8" or more than 3/4" shall be used 
as bedding material under each unit.  

 
E. A concrete anti-flotation collar, as detailed on the drawings, and sized 

according to the manufacturer’s instructions, shall be required and shall be 
pre-cast to the grinder pump or poured in place. Each grinder pump station 
with its pre-cast anti-flotation collar shall have a minimum of three lifting 
eyes for loading and unloading purposes.  

 
F. If the concrete is poured in place, the unit shall be leveled, and filled with 

water, to the bottom of the inlet, to help prevent the unit from shifting while 
the concrete is being poured. The concrete must be manually vibrated to 
ensure there are no voids. If it is necessary to pour the concrete to a level 
higher than the inlet piping, an 8" sleeve is required over the inlet prior to the 
concrete being poured. 

 
G. The electrical enclosure shall be furnished, installed and wired to the grinder 

pump station by the contractor. An alarm device is required on every 
installation, there shall be no exceptions. It will be the responsibility of the 
contractor and the engineer to coordinate with the individual property 
owner(s) to determine the optimum location for the alarm panel. 
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H. The contractor shall mount the alarm device in a conspicuous location, as per 
national and local codes. The alarm panel will be connected to the grinder 
pump station by a length of 6-conductor type TC cable as shown on the 
contract drawings. The power and alarm circuits must be on separate power 
circuits. The grinder pump stations will be provided with 32’, 25’ of useable, 
electrical supply cable to connect the station to the alarm panel. This cable 
shall be supplied with a factory installed EQD half to connect to the mating 
EQD half on the core. 

 
I. The contractor shall be responsible for the satisfactory operation of the entire 

system. 
 

3.07 Backfill Requirements  
 

A. Backfill as soon as the station is set with suitable material as determined by 
the Engineer. 

 
B. Compact to 85% of the maximum Standard Proctor Density.  Backfill must be 

compacted in lifts not to exceed one foot to reach a final Proctor Density of 
85%.  The finish grade line shall be 1" to 4" below the bottom of the lid, and 
final grade shall slope away from the grinder pump station.   

 
C. Provide additional fill material as needed to fill the site to the elevations 

specified.   
 
D. Remove excess or unsuitable material from site. 
 
E. All restoration will be the responsibility of the contractor. Per unit costs for 

this item shall be included in the contractor’s bid price for the individual 
grinder pump station. The properties shall be restored to their original 
condition in all respects, including, but not limited to, curb and sidewalk 
replacement, landscaping, loaming and seeding, and restoration of the traveled 
ways, as directed by the engineer. 

 
3.08 Start-Up and Field Testing 
 

A. The contractor shall provide the services of qualified factory trained 
technician(s) who shall inspect the placement and wiring of each station, 
perform field tests as specified herein, and instruct the owner’s personnel in 
the operation and maintenance of the equipment before the stations are 
accepted by the owner.   

 
B. All equipment and materials necessary to perform testing shall be the 

responsibility of the installing contractor. This includes, as a minimum, a 
portable generator and power cable (if temporary power is required), water in 
each basin (filled to a depth sufficient to verify the high level alarm is 
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operating), and opening of all valves in the system. These steps shall be 
completed prior to the qualified factory trained technician(s) arrival on site. 

 
C. Upon completion of the installation, the authorized factory technician(s) will 

perform the following test on each station: 
1.  Make certain the discharge shut-off valve in the station is fully open. 
2.  Turn on the alarm power circuit and verify the alarm is functioning 

properly. 
3. Turn on the pump power circuit. Initiate the pump operation to verify 

automatic “on/off” controls are operative. The pump should 
immediately turn on. 

4. Consult the Manufacturer’s Service Manual for detailed start-up 
procedures. 

  
D. Upon completion of the start-up and testing, the manufacturer shall submit to 

the engineer a start-up authorization form describing the results of the tests 
performed for each grinder pump station. Final acceptance of the system will 
not occur until authorization forms have been received for each pump station 
installed and any installation deficiencies corrected. 

 
E. The manufacturer shall supply four copies of Operation and Maintenance 

manuals to the owner, and one copy of the same to the engineer. 
 

F. In addition to start up, pump manufacturer shall supply 10 days of instruction 
and training for the service personnel responsible for long term maintenance 
of the system.  The training shall address all aspects of installation, start-up, 
trouble shooting, operation, maintenance, and repair of the pump vault units 
including all electrical components.  The training sessions shall include 
complete review of installation, operation and maintenance manuals, as well 
as actual field instruction.  The Training sessions shall be coordinated with the 
pump manufacture, engineer and the authority’s personnel.  The training 
sessions shall be scheduled two (2) weeks in advance to allow for adequate 
notification to all parties involved. 

 
3.09 Clean-Up 
 
 A. Remove all trash and debris from site. 
 
 B. Clean pumps and equipment as necessary. 
 
 

END OF SECTION 
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Project Name and Location: Parnell Road Force Main Extension and Bypass Lines Around 
Master Meters, El Dorado Rural Public Water Authority, Union County, Arkansas 

Property Parcel Number (Optional):_________________________________________________ __ 

Operator Name and Address: El Dorado Rural Public Water Authority 

A. Site Description 
a. Project description, intended use after NOI is filed: Force main sewer lines. 
b. Sequence of major activities which disturb soils: Clearing, grading, drilling for well, 

excavation for water line installation, and backfill 
c. Total Area: 1.66 acre Disturbed Area: 1.66 acre 

 
B. Responsible Parties 

Be sure to assign all SWPPP related activities to an individual or position; even if the 
specific individual is not yet known (i.e. contractor has not been chosen). 
 
Individual/Company 

 
Phone Number 

Service Provided for SWPPP (i.e., 
Inspector, SWPPP revisions, 
Stabilization Activities, BMP 
Maintenance, etc.) 

Gaunt Engineers, Inc. 870-862-4231 Original SWPPP 
To Be Determined TBD Inspector 
To Be Determined TBD Stabilization Activities 
To Be Determined TBD BMP Maintenance 
To Be Determined TBD SWPPP Revisions 
 

C. Receiving Waters 
a. The following waterbody (or waterbodies) receives stormwater from this 

construction site: Bayou de Loutre, thence to Ouachita River 
b. Is the project located within the jurisdiction of an MS4? Yes No 

i. If yes, Name of MS4: ___________________________________________ _ 
c. Ultimate Receiving Water: 

Red River 
Ouachita River 
Arkansas River 

White River 
St. Francis River 
Mississippi River

 
D. Site Map Requirements (Attach Site Map): 

a. Pre-construction topographic view; 
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b. Direction of stormwater flow (i.e., use arrows to show which direction 
stormwater will flow) and approximate slopes anticipated after grading 
activities; 

c. Delineate on the site map areas of soil disturbance and areas that will not be 
disturbed under the coverage of this permit; 

d. Location of major structural and nonstructural controls identified in the plan; 
e. Location of main construction entrance and exit; 
f. Location where stabilization practices are expected to occur; 
g. Locations of off-site materials, waste, borrow area, or equipment storage area; 
h. Location of areas used for concrete wash-out; 
i. Location of all surface water bodies (including wetlands) with associated natural 

buffer boundary lines.  Identify floodplain and floodway boundaries, if available; 
j. Locations where stormwater is discharged to a surface water and/or municipal 

separate storm sewer system if applicable, 
k. Locations where stormwater is discharged off-site (should be continuously 

updated); 
l. Areas where final stabilization has been accomplished and no further 

construction phase permit requirements apply; 
m. A legend that identifies any erosion and sediment control measure 

symbols/labels used in the site map and/or detail sheet; and 
n. Locations of any storm drain inlets on the site and in the immediate vicinity of 

the site. 
 

E. Stormwater Controls 
a. Initial Site Stabilization, Erosion and Sediment Controls, and Best Management 

Practices: 
i. Initial Site Stabilization: Silt fencing will be installed prior to construction in 

the specific areas mentioned  
ii. Erosion and Sediment Controls: Silt fencing will be installed in accordance 

with manufacturers’ instructions and will intercept runoff from excavation 
areas. Any stored excavation material shall also be protected with silt fencing. 

iii. If periodic inspections or other information indicates a control has been 
used inappropriately or incorrectly, the operator will replace or modify 
the control for site situations: Yes No 

If No, explain: _______________________________________ ___ _ 
_______________________________________________________ _ 

iv. Off-site accumulations of sediment will be removed at a frequency 
sufficient to minimize off-site impacts: Yes No 
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If No, explain: ____________________________________________ 
_______________________________________________________  _ 

v. Sediment will be removed from sediment traps or sedimentation ponds 
when design capacity has been reduced by 50%: Yes No 

If No, explain: ____________________________________________ 
_______________________________________________________ _ 

vi. Litter, construction debris, and construction chemicals exposed to 
stormwater shall be prevented from becoming a pollutant source for 
stormwater discharges: Yes No 

If No, explain: ___________________________________________ 
________________________________________________________ 

vii. Off-site material storage areas used solely by the permitted project are 
being covered by this SWPPP: Yes No 

If Yes, explain additional BMPs implemented at off-site material 
storage area: The location of off-site storage areas will be determined 
by the contractor and will be protected with silt fencing. 

b. Stabilization Practices 
i. Description and Schedule: Areas of utility line excavation will be backfilled as 

soon as the line is laid. All disturbed areas will be stabilized immediately after 
construction activity in the area has temporarily or permanently ceased.                                                                                                           

ii. Are buffer areas required? Yes No 
If Yes, are buffer areas being used? Yes No 

If No, explain why not: __________________________________ _ 
________________________________________________________ 

If Yes, describe natural buffer areas: Bore pits and stored excavation 
material shall be protected with silt fencing. 

iii. A record of the dates when grading activities occur, when construction 
activities temporarily or permanently cease on a portion of the site, and 
when stabilization measures are initiated shall be included with the plan. 

Yes No 
If No, explain: _________________________________________ _ 
______________________________________________________ _ 

iv. Deadlines for stabilization:  
1. Stabilization procedures will be initiated 14 days after 

construction activity temporarily ceases on a portion of the site. 
2. Stabilization procedures will be initiated immediately in portions 

of the site where construction activities have permanently ceased. 
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c. Structural Practices 
i. Describe any structural practices to divert flows from exposed soils, store 

flows, or otherwise limit runoff and the discharge of pollutants from 
exposed areas of the site: Silt fencing will be installed and maintained around 
areas of excavation until backfilling and stabilization have occurred 

ii. Describe Velocity Dissipation Devices: No velocity dissipation devices are 
required as there is no concentrated flow area serving two or more acres. Storm 
water run-off is controlled by natural sheet flow. 

iii. Sediment Basins: 
Are 10 or more acres draining to a common point? Yes No 
Is a sediment basin included in the project? Yes No 

If Yes, what is the designed capacity for the storage? 
3600 cubic feet per acre = : _____________________________ 

or 
10 year, 24 hour storm = :________________________________ 
 Other criteria were used to design basin: _______   __   _____ 
______________                     ______                                    ___ _ 

If No, explain why no sedimentation basin was included and 
describe required natural buffer areas and other controls 
implemented instead: No sedimentation basin is required as there is 
no common drainage point serving ten or more acres. 

 
F. Other Controls 

a. Solid materials, including building materials, shall be prevented from being 
discharged to Waters of the State: Yes No 

b. Off-site vehicle tracking of sediments and the generation of dust shall be 
minimized through the use of:  

A stabilized construction entrance and exit  
Vehicle tire washing 
Other controls, describe: ______________________________________ _ 

________________________________________________________________ 
c. Temporary Sanitary Facilities: Portable toilets – all sanitary waste will be collected as 

required by local regulations. 
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d. Concrete Waste Area Provided:  
Yes  
No.  Concrete is used on the site, but no concrete washout is provided.   

Explain why: _____________________________________________________ 
______________________________________________________________________ _ 

N/A, no concrete will be used with this project 
e. Fuel Storage Areas, Hazardous Waste Storage, and Truck Wash Areas: _________ 

______________________________________________________________________ _ 
G. Non-Stormwater Discharges 

a. The following allowable non-stormwater discharges comingled with stormwater 
are present or anticipated at the site: 

Fire-fighting activities; 
Fire hydrant flushings; 
Water used to wash vehicles (where detergents or other chemicals are 

not used) or control dust in accordance with Part II.A.4.H.2; 
Potable water sources including uncontaminated waterline flushings; 
Landscape Irrigation; 
Routine external building wash down which does not use detergents or 

other chemicals; 
Pavement wash waters where spills or leaks of toxic or hazardous 

materials have not occurred (unless all spilled materials have been removed) 
and where detergents or other chemicals are not used; 

Uncontaminated air conditioning, compressor condensate (See Part 
I.B.12.C of the permit);, 

Uncontaminated springs, excavation dewatering and groundwater (See 
Part I.B.13.C of the permit); 

Foundation or footing drains where flows are not contaminated with 
process materials such as solvents (See Part I.B.13.C of the permit); 

b. Describe any controls associated with non-stormwater discharges present at the 
site: Discharges from effluent pumps used for dewatering shall pass through a filter bag 
and shall not traverse disturbed soils or other pollutant sources prior to being 
discharged from the construction site._ 
 

 

H. Applicable State or Local Programs: The SWPPP will be updated as necessary to reflect 
any revisions to applicable federal, state, or local requirements that affect the 
stormwater controls implemented at the site. Yes No 

 

I. Inspections 
a. Inspection frequency: 

Every 7 calendar days  
or 
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At least once every 14 calendar days and within 24 hours of the end of a 
storm even 0.25 inches or greater (a rain gauge must be maintained on-site) 

b. Inspections: 
Completed inspection forms will be kept with the SWPPP. 

ADEQ’s inspection form will be used (See Appendix B) 
or 

A form other than ADEQ’s inspection form will be used and is attached 
(See inspection form requirements Part II.A.4.L.2) 

c. Inspection records will be retained as part of the SWPPP for at least 3 years from 
the date of termination. 

d. It is understood that the following sections describe waivers of site inspection 
requirements.  All applicable documentation requirements will be followed in 
accordance with the referenced sections. 

i. Winter Conditions (Part II.A.4.L.4) 
ii. Adverse Weather Conditions (Part II.A.4.L.5) 

 

J. Maintenance: 
The following procedures to maintain vegetation, erosion and sediment control 
measures and other protective measures in good, effective operating condition will 
be followed: All control measures will be inspected at least once every 14 calendar days 
and within 24 hours of the end of a storm event 0.25 inches or greater. All measures will be 
maintained in good working order; if a repair is necessary, it will be initiated within 4 hours 
of report. Built-up sediment will be removed from silt fencing when it has reached one-third 
of the height of the fence. Silt fencing will be inspected for depth of sediment, tears, to see 
if the fabric is securely attached to the fence posts, and to see that the fence posts are 
firmly in the ground. Temporary and permanent seeding, sodding, and planting will be 
inspected for bare spots, washouts, and healthy growth. A maintenance inspection report 
will be made after each inspection. A copy of the report form to be completed by the 
inspector is attached. The site superintendent will select the appropriate individual(s) who 
will be responsible for inspections, maintenance and repair activities, and filling out the 
inspection and maintenance report. 
Any necessary repairs will be completed, when practicable, before the next storm 
event, but not to exceed a period of 3 business days of discovery, or as otherwise 
directed by state or local officials. 
 

K. Employee Training: 
The following is a description of the training plan for personnel (including 
contractors and subcontractors) on this project: Four hours of training will be provided 
to individuals selected for inspection and maintenance responsibilities (contractors and 
subcontractors) after the pre-construction conference. They will be trained by a 
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Inspector Name:        Date of Inspection:     
Inspector Title:         
 
Date of Rainfall:       Duration of Rainfall:       
Days Since Last Rain Event:     days  Rainfall Since Last Rain Event:    inches  
 
Description of any Discharges During Inspection:           
Location of Discharges of Sediment/Other Pollutant (specify pollutant & location):      
                
 
Locations in Need of Additional BMPs:             
 
Information on Location of Construction Activities 

 
Information on BMPs in Need of Maintenance 
Location  In Working 

Order? 
Maintenance Scheduled 
Date 

Maintenance Completed 
Date 

Maintenance to be 
Performed By 

     
     
     
     
 
Changes required to the SWPPP:    
       
        

Reasons for changes:      
       
        

SWPPP changes completed (date):     
 
"I certify under penalty of law that this document and all attachments such as Inspection Form were prepared under my 
direction or supervision in accordance with a system designed to ensure that qualified personnel properly gather and evaluate 
the information submitted.  Based on my inquiry of the person or persons who manage the system, or those persons directly 
responsible for gathering the information, the information submitted is, to the best of my knowledge and belief, true, accurate, 
and complete.  I am aware that there are significant penalties for submitting false information, including the possibility of fine 
and imprisonment for knowing violations." 

 
Signature of Responsible or Cognizant Official:            Date:    

 
Title:         
  

Location Activity 
Begin Date 

Activity 
Occuring 
Now (y/n)? 

Activity 
Ceased 
Date 

Stabilization 
Initiated Date 

Stabilization 
Complete 
Date 
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The BMPs listed here should be considered for every project. Those BMPs that are not included in the SWPPP 
should be checked as “Not Used” with a brief statement describing why it is not being used. 

 
Note: Appendix B and C do not have to be submitted with the SWPPP. These attachments are for use during the 

development of the SWPPP. 
 

EROSION CONTROL BMPs 

BMP 

BMP 
Considered 
for project BMP Used 

BMP Not 
Used 

If not used, state 
reason 

EC-1 Scheduling      
EC-2 Preservation of Existing Vegetation      
EC-3 Hydraulic Mulch      
EC-4 Hydroseeding      
EC-5 Soil Binders      
EC-6 Straw Mulch      
EC-7 Geotextiles & Mats      
EC-8 Wood Mulching      
EC-9 Earth Dikes & Drainage Swales      
EC-10 Velocity Dissipation Devices      
EC-11 Slope Drains      
EC-12 Stream bank Stabilization      

SEDIMENT CONTROL BMPs 

BMP 

BMP 
Considered 
for project BMP Used 

BMP Not 
Used 

If not used, state 
reason 

SE-1 Silt Fence      
SE-2 Sediment Basin      
SE-3 Sediment Trap      
SE-4 Check Dam      
SE-5 Fiber Rolls      
SE-6 Gravel Bag Berm      
SE-7 Street Sweeping and Vacuuming      
SE-8 Sand Bag Barrier      
SE-9 Straw Bale Barrier      
SE-10 Storm Drain Inlet Protection      
SE-11 Chemical Treatment      

WIND EROSION CONTROL BMPs 

BMP 

BMP 
Considered 
for project BMP Used 

BMP Not 
Used 

If not used, state 
reason 

WE-1 Wind Erosion Control      
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TRACKING CONTROL BMPs 

BMP 

BMP 
Considered 
for project BMP Used 

BMP Not 
Used 

If not used, state 
reason 

TR-1 Stabilized Construction Entrance/Exit      
TR-2 Stabilized Construction Roadway      
TR-3 Entrance/Outlet Tire Wash      

NON-STORM WATER MANAGEMENT BMPs 

BMP 

BMP 
Considered 
for project BMP Used 

BMP Not 
Used 

If not used, state 
reason 

NS-1 Water Conservation Practices      
NS-2 Dewatering Operations      
NS-3 Paving and Grinding Operations      
NS-4 Temporary Stream Crossing      
NS-5 Clear Water Diversion      
NS-6 Illicit Connection/ Discharge      
NS-7 Potable Water/Irrigation      
NS-8 Vehicle and Equipment Cleaning      
NS-9 Vehicle and Equipment Fueling      
NS-10 Vehicle and Equipment Maintenance      
NS-11 Pile Driving Operations      
NS-12 Concrete Curing      
NS-13 Concrete Finishing      
NS-14 Material and Equipment Use Over Water      
NS-15 Demolition Adjacent to Water      
NS-16 Temporary Batch Plants      

WASTE MANAGEMENT AND MATERIALS POLLUTION CONTROL BMPs 

BMP 

BMP 
Considered 
for project BMP Used 

BMP Not 
Used 

If not used, state 
reason 

WM-1 Material Delivery and Storage      
WM-2 Material Use           
WM-3 Stockpile Management      
WM-4 Spill Prevention and Control      
WM-5 Solid Waste Management      
WM-6 Hazardous Waste Management      
WM-7 Contaminated Soil Management      
WM-8 Concrete Waste Management      
WM-9 Sanitary/Septic Waste Management      
WM-10 Liquid Waste Management      
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Yes No N/A Permit Section
Part II.A.4.A.1
Part II.A.4.A.2
Part II.A.4.A.3

Part II.A.4.B

Part II.A.4.C
Part II.A.4.C
Part II.A.4.C

Part II.A.4.F

Part II.A.4.G.1.a
Part II.A.4.G.1.b
Part II.A.4.G.1.c
Part II.A.4.G.1.d
Part II.A.4.G.1.e
Part II.A.4.G.1.f
Part II.A.4.G.1.g

Part II.A.4.G.2.a
Part II.A.4.G.2.b
Part II.A.4.G.2.c
Part II.A.4.G.2.d

Part II.A.4.G.3
Part II.A.4.G.3.a.1
Part II.A.4.G.3.a.1
Part II.A.4.G.3.a.1
Part II.A.4.G.3.a.1
Part II.A.4.G.3.b

Part II.A.4.H.1
Part II.A.4.H.2
Part II.A.4.H.4
Part II.A.4.H.5

Part II.A.4.H.6

Part II.A.4.I
Part I.B.12.C

Part II.A.4.K

e. Maintenance of sediment traps/basins @ 50% capacity

-If a basin wasn't practicable, are other controls sufficient?
-Sediment basin dimensions and capacity description and calculations

b. Description of buffer areas
c. Records of stabilization

3. Structural Practices:

-Are more than 10 acres draining to a common point?  If so, are sediment basins included? 

d. Deadlines for stabilization

c. Replacement of inadequate controls
d. Removal of off-site accumulations

g. Off-site storage areas and controls

2. Stabilization practices:
a. Description and schedule for stabilization

a. Sediment basins

3. Total & disturbed acreage

-MS4 Name
-Ultimate Receiving Water

b. Erosion and sediment controls

G. Identification of allowable non-storm water discharges

H. State or local requirements incorporated into the plan.

3. Compliance with sanitary waste disposal

5. Does the site have fuel storage areas, hazardous waste storage and/or truck wash areas 
controls?

4. Does the site have a concrete washout area controls?

-Appropriate controls for dewatering, if present

E.  Description of Controls:
1.  Erosion and sediment controls, including:
a. Initial site stabilization

Yes = Complete
No  = Incomplete/Deficient
N/A = Not applicable to project

1. Project description, intended use after NOT
A.  A site description, including:

B. Responsible Parties: All parties dealing with the SWPPP and the areas they are 
responsible for on-site.

C. Receiving Water.

D.Site Map --- See End of Evaluation Form

2. Sequence of major activities

2. Vehicle off-site tracking controls

b. Velocity dissipation devices concentrated flow from 2 or more acres

1. Solid waste control measures

-Describe structural practices to divert flows, store flows, or otherwise limit runoff

f. Litter, construction debris and chemicals properly handled

F.  Other controls including:

 
 
 



SWPPP Completion Checklist            Appendix C 

Revised date: 10/20/2016 

Yes No N/A Permit Section
Part II.A.4.L.1
Part II.A.4.L.2

    If not ours, does it contain the following items:
Part II.A.4.L.2.a
Part II.A.4.L.2.b
Part II.A.4.L.2.c
Part II.A.4.L.2.d
Part II.A.4.L.2.e
Part II.A.4.L.2.f
Part II.A.4.L.2.g
Part II.A.4.L.2.h
Part II.A.4.L.2.i
Part II.A.4.L.2.j
Part II.A.4.L.2.k
Part II.A.4.L.3
Part II.A.4.L.4
Part II.A.4.L.5

Part II.A.4.M

Part II.A.4.N

Part II.A.7. and Part 
II.B.10 

Part II.A.4.F.1
Part II.A.4.F.2
Part II.A.4.F.2
Part II.A.4.F.3
Part II.A.4.F.4
Part II.A.4.F.5
Part II.A.4.F.6
Part II.A.4.F.7
Part II.A.4.F.8
Part II.A.4.F.9
Part II.A.4.F.10
Part II.A.4.F.11
Part II.A.4.F.12

12. Storm water discharge locations.
13. Areas where final stabilization has been accomplished.

6. Location of main construction entrance and exit.

I.  Inspections

    d. Approx beginning and duration of storm event
    e. Description of any discharges during inspection
    f. Locations of discharges of sediment/other pollutants

    i. Locations that are in need of additional controls

Signed Plan Certification

10. Locations of surface waters on site.

K. Employee Training

    h. BMPs in working order, if maintenance needed (scheduled and completed)

    a. Inspector name and title
    b. Date of inspection.

9. Locations of areas used for concrete wash-out.

11. Locations where water is discharged to a surface water or MS4.

8. Locations of off-site materials, waste, borrow area or storage area.

5. Location of major structural and non-structural controls.

4. Winter Conditions

2. Drainage flow
3. Approximate slopes after grading activities

D.  S ite Map showing:
1. Pre-construction topographic view

7. Areas where stabilization practices are expected to occur.

4. Areas of soil disturbance and areas not disturbed

    c. Amount of rainfall and days since last rain event (14 day only)

    g. BMPs in need of maintenance

N/A = Not applicable to project

5. Adverse Weather Conditions

Yes = Complete

J. Maintenance Procedures

No  = Incomplete/Deficient

1. Inspection frequency listed?
2. Inspection form
    Ours.

3. Inspection Records
    k. Signature of responsible/cognizant official
    j. Location and dates when major construction activities begin, occur or cease
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